
 

DAANISH SCHOOL (BOYS) MAILSI - VEHARI 
 

TENDER NOTICE 

Through e_Pak Acquisition and Disposal System (EPADS) 

 
1.        Daanish School (Boys) Mailsi – Vehari invites sealed bids (Single stage one envelope open biding as per PPRA rule) 
through (EPADS) https://eprocure.gov.pk for the following work from the contractors/firms/companies/suppliers enlisted / renewed 
with Pakistan Engineering Council (PEC) in relevant category and code for the year 2024-25, along with Punjab Board of Revenue 
Authority (PRA) registration: 
 

Sr. 
No. 

Name of Works Location 
Estimated Price 
(PKR in Million) 

Earnest 
money in 

(PKR) 

Completion 
time 

1. 

Package No. 1 (Boys Campus) 
Provision of Sports Ground i/c Sweet 
Soil and Supply of Grass at Daanish 
School (Boys) Mailsi 

Boys Campus 
Tibba Sultan 

Pur 
5.943 

2% 
 118,860 

2 Months 

 

2. Tender documents of above-mentioned tender are also available on PDS & CE Authority website 
https://daanishschools.punjab.gov.pk/tenders and on PPRA website (https://eproc.punjab.gov.pk/ActiveTenders.aspx) however 

submission only be accepted through EPADS. The complete tendering process shall be carried out through 
EPADS.  
3. Interested bidders are requested to register themselves on the EPADS https://eprocure.gov.pk and submit their tender 
documents on EPADS. For registration and guidance/training on EPADS, the bidder(s) may contact EPADS at UAN: 051 -111- 137-
237. 

4. Bid security for the Bid which is mentioned in the bidding documents in the shape of CDR, drawn in favor of “Daanish School 
(Boys) Mailsi Security Account” and Scanned copy of which is required to be uploaded through EPADS. Tenders without bid 
security shall not be accepted. Daanish School (Boys) Mailsi reserves the right to accept or reject any bid or cancel the procurement 
process at any time as prescribed under PPRA Rules. 

5. The bids in prescribed format should be uploaded on aforementioned website by or before 12:30 PM on 26.12.2024 (Thursday) 
and will be opened at 01:00 PM on the same date”. 
 

 

 

 

PRINCIPAL 
DAANISH SCHOOL (BOYS) TIBBA SULTAN PUR, TEHSIL MAILSI 

DISTRICT VEHARI (Ph # 067-3368705) 

 

 

 

 

 

 



 

  



 

  



 

ORIGINAL REVISED CONTRACT AGREEMENT FOR EXECUTION OF WORK (AMENDED) 

STEREO I.B.No 388 (revised)       Agreement No _________ 

STEREO I.B.No 389 (revised) 

STEREO B & R No 28 (revised) 

STEREO B & R No 29 (revised) 

GOVERNMENT OF THE PUNJAB 

___________________     DEPARTMENT 

      ___________________________CIRCLE 

_________________________DIVISION 

_____________________SUB-DIVISION 

 

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORK 

1. Name of Work ____________________________________________________________ 

       ____________________________________________________________ 

       ____________________________________________________________ 

2. Estimated cost of Rs.________________________________________________________ 

                                                (both in figure and words) 

          _____________________________________________________________ 

 

        3.          Time for completion _________________________________________________________ 

        4.          Amount of earnest money Rs.__________________________________________________ 

  (in words) 

Rupees ____________________________________________________ 

   (in figure) 

        5.           Issued to ___________________________________________________________________ 

(name of the contractor) 

        6.           On payment of Rs. ___________________________________________________________ 

      (both in figure and words) 

 

 

Signature.___________________________ 
(Official Issuing the form) 

 Date__________________________ 

 

Office Stamp____________________ 

Note:  The officer opening the tender shall reject the tender which does not bear the stamp and 

signature of the issuing official and which is not submitted by the same contractor to whom 

the tender form was issued. 

(This page is to be filled in by the issuing official) 

 

 

Contractor  Witness Witness       Ex:Engg./Distt: Officer/ TMA 
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDER 

 

1. These directions are provided to assist the tenderer in preparing and submitting his   

tender. The tender shall contain all information and data required to be furnished and shall be prepared 

and submitted in accordance with the instructions set forth herein. 

2. All necessary documents, such as copies of specifications (excluding standard 

specification books, etc.) Contract documents, including bill of quantities, estimated rates and any other 

documents required in connection with the preparation of tender or execution of works, signed by the 

engineer-in-charge, will accompany the tender form and the cost of such annexed documents will be 

reflected in the cost of the tender form. 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 

connection with the preparation and submission of his tender. 

4. No single tender shall include more than one work. A tenderer who wishes to tender for 

two or more works shall submit tender for each work, separately 

5.           The memorandum of work tendered for, and the schedule of materials and equipment 

to be supplied by the engineer-in-charge and the rates at which they are to be charged for 

(annexed hereto) shall be filled in the office of the engineer-in-charge before the tender form is 

issued. At this stage the tenderer should ensure that the tender form so issued is complete in all 

respects. 

6.           The tenderer shall note that the ultimate responsibility for the quality of work and its 

conformity with the specifications and drawings rests solely with the successful bidder whose 

tender is accepted. 

7.           The tenderer shall at his own expense, inspect and examine the site and surroundings 

and obtain for himself, on his own responsibility, all information that may be necessary for 

preparing the tender and entering into contract, and shall determine and satisfy himself by such 

means as he may consider necessary or desirable as to all matters pertaining to the tender. The 

tenderer shall also satisfy himself before submitting the tender as to the nature of grounds, 

hydrological and climatic conditions, the form and nature of site, the nature and layout of the 

terrain, the availability of labour, water, electric power and transportation facilities in the area. 

The tenderer shall specially investigate into the sources of materials to be used for the works 

and satisfy himself about the quality and quantities of materials available for the completion of 

the work and the means of access to the site, the accommodation he may require and, in 

general, shall himself obtain all necessary information, as to the risks, contingencies and other 

circumstances which may influence or affect his tender. The engineer-in- charge shall not 

assume any responsibility regarding information gathered, interpretation or deduction which 

the tenderer may arrive at/from the date that may be furnished with the contract documents. 

8.            (a) The tenderer shall fill up the bid schedule and indicate the percentage rate above or 

below the schedule of rates for the "scheduled items" on which he is willing to undertake each 

item of work. No premium will be quoted by the contractor against non-scheduled/item rates, 

for which the rate and amount has already been filled in by the engineer-in-charge in the bid 

schedule. 

 

 

 

Contractor   Witness               witness                                    Ex:Engg./Distt: Officer/ TMA 
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(b)  in case tenders are called on item rate basis, the tenderer shall quote his own unit rate in         

the bid schedule on which he is willing to undertake each item of work. 

9.        i. The tenderer shall work out the amount against each item of work in the bid schedule 

and will indicate the total amount of his tender items rates on which he is willing to complete 

the works. The total amount worked out in the bid schedule shall be entered by the tenderer in 

his tender as his tender price for the work. In case of discrepancy between amounts in figures 

and in words, the 

Amount in words shall prevail. 

ii. Should any discrepancy be found in the amount of pay items or if a column of amount is 

found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in 

working out of the amount of the tender and the total amount of the bid schedule will be 

adjusted accordingly. 

iii. If a unit rate is left blank, but the amount against the item is filled, the unit rate will be 

worked out on the basis of the amount divided by the quantity of the item shown in the bid 

schedule: 

iv. If it is found that the tenderer has not entered any unit rate and amount against any of the 

pay items of the bid schedule, the engineer-in-charge shall fill in the blanks by noting the word 

"NIL" in such blanks at the time of opening of the tender. Such pay items shall be deemed to be 

covered by the rates of other items. 

v. If the tenderer does not accept the adjusted/corrected amount of tender according to the 

above provision, his tender shall be rejected and the earnest money forfeited. 

10. The tender which proposes any alteration in the works specified in the bid schedule or in the 

time allowed for carrying out the works or in any other condition mentioned by the 

engineer-in-charge will be liable to rejection. The tenderer shall sign each and every page of 

the tender and contract documents, without making any alteration. The enclosures issued 

with the contract documents, shall be attached with the tender duly signed by the tenderer. 

Any addition or alteration made after filling the form shall be duly attested by the tenderer. 

Non-compliance of this condition shall render the tender liable to rejection. 

11.  The tenderer shall fill in the tender documents, in ink. Errors, if any, shall be scored out and 

corrections re-written legibly and attested by the tenderer. Any addition or alteration made 

after filling the form shall be duly attested by the tenderer. Non- compliance of this condition 

shall render the tender liable to rejection. Any tender with unattested correction shall be 

attested by the tenderer in the presence of other tenderers at the time of opening of the 

tender except that no correction shall be permissible in the rate or amount of the bid schedule 

or in the tendered park, after the opening of the tender. 

12.    Additional clause(s) for a particular work shall be typed on separate sheet(s) by the 

engineer-in-charge, which will be annexed to the contract documents specifying the number of 

sheet(s). The tenderer shall not add or delete any additional clause(s) in the additional clauses 

sheet(s), provided by the engineer-in-charge. 

 

 

 

 

Contractor  Witness  witness            Ex Engg/Distt: Officer/ TMA 
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13.    The quantities mentioned in the bid schedule are estimated quantities to be used for 

preparing tenders, and the engineer-in-charge does not expressly nor by implication agree that 

the actual amount of works to be performed will correspond therewith. No payment will be 

made on account of anticipated profits for work covered by the contract which is not 

performed, nor will any adjustment in the unit rates set forth in the bid schedule be made 

because of an increase or decrease in the actual quantities from the estimated quantities 

indicated therein, except as determined in accordance with the provisions of clause 42 of the 

general conditions of contract. 

 

14.     No tender without earnest money shall be entertained. Earnest money. calculated @ 2% 

of the estimated cost of the work (rounded suitably), shall be in the form of 'deposit at call 

receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the 

engineer-in-charge within a week of opening of the tenders and in any case not later than thirty 

(30) days following the date set for opening of tenders except in cases where the tenders are to 

be accepted by the Chief Engineer In those cases the earnest money of only the three lowest 

bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days 

of opening of the tenders. In the event of the tender being accepted, a receipt for the earnest 

money. forwarded therewith, shall thereupon be given to the contractor. The earnest money of 

the successful tenderer on execution of the contract covering work will be adjusted towards the 

amount of security deposit to be retained from the first amount(s) payable to the contractor 

under the contract. 

 

15.      The lowest evaluated bidder will be required to furnish the performance security/ 

additional performance security (wherever required), enter into a contract and to commence 

the work within the time specified in the memorandum of work. Should the lowest evaluated 

bidder refuse or fail for reason to furnish the performance / additional performance security, 

enter into contract or to commence the work within the time specified in the memorandum of 

work, it should constitute a justification for rejection of his tender/annulment of award and in 

event of such rejection/annulment, the entire earnest money shall be forfeited to Government, 

as compensation for such default. 

 

16.          i.  The tender shall be signed by the person(s) duly authorized to do so. In the event of 

a tender being submitted by a firm, it shall be signed separately by each member thereof, or in 

the event of the absence of any partner, it shall be signed on his behalf by a person holding a 

power of attorney authorizing him to do so. Such power of attorney should be produced with 

the tender and it must disclose the firm is duly registered under the Partnership Act, 1932 or 

any other law in force. 

 

               ii. The tender submitted by a joint venture of two or more firms, shall be accompanied 

by a document information of the joint venture, duly registered and authenticated by a 

competent court, in which shall be stated precisely, the conditions under which it shall function, 

its period of validity, the person(s) authorized to represent it and accept its obligation, the 

participation of several firms forming the joint venture and any other information necessary to 

permit a full appraisal of its function. 

 

              iii. A tender submitted by a corporation, must bear the seal of the corporation and be 

attested by its Secretary. 

 

              iv. In all cases, the tender must be signed by an individual or individuals having powers 

to legally bind the firm. joint venture, corporation or companies on whose behalf they are 

signing.. 

 

 

 

Contractor      Witness          witness          Ex:Engg./Distt: Officer/ TMA 
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17.       Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule 

which rates and prices shall, except in so far as it is otherwise expressly provided in the contact, 

cover all obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

18.           The tenderer may modify or withdraw his tender after submission, provided that the 

modification or notice of withdrawal is received in writing by the' engineer-in-charge prior to 

the prescribed deadline for submission of tenders. The tenderer's modification or notice of 

withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes 

additionally marked "MODIFICATION" or "WITHDRAWAL" as appropriate. No tender may be 

modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during 

the interval between the deadline for submission of tenders and the expiration of the period of 

tender validity i.e sixty (60) days as specified by the tenderer in the Form of Tender may result 

in the forfeiture of the tender security 

19.             The tenderer shall submit the original Tender Documents complete in all respects and 

keep a copy of the tender for his own record. The original should be sealed in an inner and an 

outer envelope, duly marking the envelopes as "ORIGINAL". The inner and outer envelopes shall 

(a) be addressed to (Executive Engineer), (b) and bear the following identification: Tendet for 

(Name of Contract). (Reference Number of Tender), and the words "DO NOT OPEN BEFORE 

(Time and Date set for opening)". The inner envelopes shall indicate the name and address of 

the tenderer to enable the tender to be returned unopened in case it is declared to have been 

received late or is otherwise unacceptable. If the outer envelope is not sealed and marked as 

instructed above, the engineer-in-charge will assume no responsibility for the misplacement or 

premature opening of the tender submitted. A tender opened prematurely because of 

improper identification, will be rejected 

20.        The tenderer shall indicate in the space provided in the tender his full and proper 

address at which notices may be legally served on him and to which all correspondence in 

connection with his tender and the contract is to be sent. 

21.          The presentation of a tender implies lull acceptance on the part of the tenderer of 

these instructions and all other conditions set forth in the contract document 

22.            Any tender received by the Executive Engineer (engineer-in-charge) after the deadline 

for submission of tenders prescribed in the Notice Inviting Tenders, will be returned unopened 

to the tenderer. 

23.        The engineer-in-charge or his duly authorized officer, (not below the rank of Sub- 

Divisional Office./Assistant Engineer)will open tenders in the presence of intending tenderers or 

their authorized agents, who may be present at the lime. The officer opening the tender will 

announce the names of the tenderer, tender rates and the presence of requisite tender security 
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24.        Promptly after the opening of Tenders, the engineer-in-charge will undertake a detailed 

evaluation of tenders. The engineer-in-charge will determine whether, each tender is 

substantially responsive to the requirements of the tender document.: and conformation to all 

the terms, conditions, and specifications of the tender documents without material deviation or 

reservation. If a tender is not substantially responsive to the requirements of the tender 

documents, it will be rejected by the engineer-in-charge. And may not subsequently be made 

responsive by the tenderer having corrected or withdrawn the non-confirming deviation or 

reservation. 

25.         Except for information to be read out by the engineer-in-charge at the time of opening 

tenders in accordance with para 23 above, no information relating to the examination, 

clarification, evaluation and comparison of tenders and recommendations concerning the 

award of contract shall be disclosed to tenderers or other persons not officially concerned with 

such process. Any effort by a tenderer to influence the process of examination, clarification 

evaluation and comparison of tenders, and in decisions concerning award of contract, may 

result in the rejection of his tender. 

26.          To assist in the examination, evaluation and comparison of tenderers, the engineer-in-

charge may ask tenderers individually for clarification of their tenders, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the engineer-in-charge 

during the evaluation of the tender. 

26 A.       In Case the total tendered amount is less than 5% of the approved Estimated (DNIT) 

amount the lowest bidder will have to deposit additional performance security from the 

Schedule Bank ranging from 5% to onward as under within 15 Days of issuance of notice or 

within expiry period of bid, whichever is earlier. 

 

TOTAL TENDERED AMOUNT     ADDITIONAL PERFORMANCE 

  BELOW CORRESPONDING                 SECURITY 

         ESTIMATED COST 

                    5%              5% 

     6%              6% 

      7%              7% 

      8%              8% 

      9%              9% 

    10%            10% 

         and so on       and so on 

 

Note:    (i)    and further clarified by the Finance Department vide his Notification No.Ro(Tech) 

FD-1-2/83, VI(P) dated 24-01-2006 that if contractor quote rates 11.% below the technically 

sanctioned and then the corresponding additional security @11% for subsequent %age below 

the corresponding estimated cost) shall be deposited.  

(ii). Finance Department vide his Notification No.RO (Tech) FD-1-2/2014 dated 07-09- 2017 that 

if contractor quote rates be taken subsequent %age below the corresponding estimated cost) 

shall be deposited as Quality Assurance Security. 

26 B. Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, 

furnish to the tender approving authority in cash, bank draft, cashier's cheque, payment order 

or bank guarantee (valid for three months beyond completion time / extended completion 

time) from any scheduled Bank of Pakistan, the amount to make up performance security 

and/or additional performance security where required and specified in the tender in item(h) of 

Memorandum of work. Should the lowest evaluated bidder refuse or fall for any reason to 

furnish the performance security within the specified time, it should constitute a just cause for 

rejection of his tender and in event of such rejection the entire earnest money shall be forfeited 

to government as compensation for such default. 

 

 

Contractor  Witness  witness           Ex:Engg./Distt: Officer/ TMA 
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27.        The engineer-in-charge shall have the right of rejecting all or any of the tenders without 

Assigning Any reason thereof. The engineer-in-charge will not be bound to award the contract 

to the lowest or to any other tenderers. 

28.     The unit rates and prices entered in the bid schedule will be the rates at which the 

contractor will Be Paid (subject to the adjustment specified in clause 55 of the annexed 

Conditions), and shall be deemed to include all costs of performing the work Including income 

tax super tax, and/or other charges, duties and taxes of the government, autonomous semi-

autonomous and local bodies profits and costs of accepting the general risk, liabilities and 

obligations set forth in or implied from the contract. 

29.        Prior to the expiration of the period of tender validity (60 days) prescribed in the Tender 

Form or any extension thereof that may have been granted by the tenderer, the Engineer-in-

charge will notify the successful tenderer by cable and confirm in writing by registered letter 

that his tender has been accepted. This letter of acceptance shall name the sum which will be 

paid in consideration of the execution, completion and maintenance of the works as prescribed 

in the contract (hereinafter called the Contract Price) The notification of award will constitute 

the formation of the Contract 

30.  At the time, the engineer-in-charge notifies acceptance of the tender to the tenderer, 

he will send the tenderer the Form of Agreement voided within the tender documents, all 

agreements between the parties. Within (15) days of receipt of the Form of Agreement, the 

successful tenderer shall furnish the performance security (1.0% of the Contract Price) 

Whichever is applicable as per clause (h) of memorandum of work and sign the Contract in the 

presence of the engineer-in-charge 

31.  After the successful tenderer has signed the contract furnished adequate Performance 

Security the engineer-in-charge will notify to the unsuccessful tenderers that they were 

unsuccessful. 

32.  The completion period will be reckoned from the date of delivering the award or the 

handing over of the site to the contractor, whichever is later. 

33.  A copy of the contract agreement may be obtained by the contractor at his given cost. 
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TENDER FOR WORK 

To 

The ______________________ 

        ______________________ 

        ______________________ 

Dear Sir, 

            I/We ________________________________________________________ 

    (Name of the contractor) 

the undersigned, having examined the conditions of contract, specifications drawing bid 

schedule and adhered Nos.  ___________________________   there to for the work. 

     (Name of the work) 

 _________________________________________________________________________ 

and the works associated therewith, and having examined the site of the above named works, 

or having caused the site to be visited on our behalf by my / our competent and reliable agent 

and having satisfied myself /ourselves as to all conditions under which the above named work 

must be performed, hereby offer to execute. complete and maintain the whole of the above 

mentioned work including its ancillary works associated therewith, in accordance with the said 

contract documents, including the addenda indicated above, a tender price of Rs. _______ 

________(Rupees)___________________________________________________________ 

or such other sums as may be ascertained in accordance with the said conditions of contract 

and the rates, and the prices set forth in the bid schedule. 

2.  As security for the due performance of the undertaking and obligations of this tender 

I/We submit herewith a deposit at call receipt 

No._______________________ dated _____________________ in the amount of  

Rs.________________________ 

(Rupees)______________________________________________  from the 

Bank___________________________Branch______________________________ 

 

drawn in your favour of made payable to you as earnest money, the full value of which will be 

absolutely forfeited to Government without prejudice to any other rights or remedies of the 

said Government, should I/We withdraw or modify the tender within its validity period of sixty 

(60) days, following the date of receipt of tender. 

3.  I/We understand that if my/our tender is accepted, the full value of the earnest money 

as attached with the tender shall be detained by Government towards the amount of security 

deposit specified in clause 48 of the said conditions of contract and item(d) of the 

memorandum of work. 

4. Should this tender be accepted by you I/We hereby undertake- 

a) to sign ail the necessary documents for entering into a contract agreement in the 

form set out in the contract document within fifteen(15) days following your notification of 

such acceptance. 

b) to commence the work within the stipulated s time named in item(f) of 

memorandum hereto annexed following the date of issuance of your order to proceed with or 

the handing over of the site, whichever is later and in the events my/our failure to do so, the 

entire amount of earnest money deposited by me/us which deposit at call 
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receipt is enclosed herewith, is to be absolutely forfeited to the Government of the 

commencement of the work, I/We here by also agree to abide by and fulfill all the terms or 

provisions of the said conditions of the contract annexed hereto so far as applicable and in 

default thereof, to forfeit and pay to Government the sums of money mentioned in the said 

conditions. 

c)  to complete and delivery the whole of the work comprised in the contract within the 

time stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension 

in the time limit as may be granted under the conditions of contract. 

d)  the furnishing of performance security under item (h) of the memorandum annexed 

hereto, in the sum equal to 10(ten) percent of the cost of the work in the same form and on the 

same conditions as are prescribed by and to the satisfaction of the Engineer-in-charge. 

5. I/We also agree that when materials and/or equipment for the work are provided by the 

Government the rates to be paid for them shall be as provided in appendices annexed hereto. 

6.  I/We agree to abide by this tender for the period of sixty (60) days following the date 

set for receiving of tenders and it shall remain binding upon me/us and may be accepted by you 

at any time before the expiration of that period. 

7.  Unless and until a formal agreement is prepared and executed, this tender, together 

with your written acceptance thereof, shall constitute a binding contract between us, and shall 

be deemed for all purposes to be the contract agreement. 

8.  I/We understand that you are not bound to accept the lowest or any tender you may 

receive, and that you will not defray and expenses incurred by me/us in tendering.  

Thanking you. 

 

           Yours faithfully, 

 

 

       ________________________________ 

                     (Signature of tenderer) 

 

      Name__________________________________ 

 

Dated this_____________day             Address__________________________________ 

 

      _______________________________________ 

The above tender is hereby accepted by me on behalf of Government. 

 

 

      _____________________________ 

   (Signature of Executive Engineer) 

______________________Division 

In case the above address is changed, the contract will immediately notify in 

writing to the Executive Engineer, his new address. 
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MEMORANDUM OF WORK 

(To be filled in by the Government Department) 

     

a.  General Description_______________________________________________________ 

(If several sub works are included, they should be detailed in a separate-sheet) 

___________________________________________________________________________ 

b. Estimate cost Rs.__________________________________________________________ 

___________________________________________________________________________ 

c. Amount of earnest money to 

Accompany the tender. Rs._____________________________________________________ 

(To be furnished by the tenderer in the shape of deposit at call from a schedule Bank of 

Pakistan. 

d. Percentage of security deposit to be retained from the bills. 

i)  On the amount of work done up to 

Rs. 5 million  = Ten (10) percent 

ii) On the amount of work done beyond 

Rs. 5 million  = Five (5) percent. 

 

d. Minimum amount of interim running bills. _____________________________________ 

 

f. Mobilization period_____________________________________________days 

g. Time allowed to complete the work after the expiry of mobilization 

period_________________________days. 

 

h. Amount of performance security Rs. _______________ 5% of bid price in the 

case of bid price exceeding Rs. 50 million as per General direction for the guidance of tenderer 

26(B) read with general conditions of contract Clause (7) and amount of additional Performance 

security Rs.________________________ as per General Directions of the guidance of tenderer 

26(A). 

i. Period of maintenance (after the date of issuance of certificate of completion) 
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BID SCHEDULE ATTACHED 
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BID SCHEDULE (Contd) 
 

NAME OF WORK________________________________ 

 

Item Rates 
 

 

 
Sr 
No 

 
Pay items No or 
reference to Special 
Specification 
Supplied 

 
Description 

 
Estimated 
quantity 

 
Unit 
of 
Rate 

 
Unit Rate to be 
filled in by the 
contractor 
where not 
already filled 
by the 
Executive 
Engineer in 
figures in 
words 

 
Amount 
(To be filled in by 
the contractor 
when not already 
filled in be the 
Executive Engineer 
for items against 
which the unit rate 
have already been 
filled in by firm 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6                    7 

 
8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total cost of Schedule items/items Rate Rs. _____________________________ 
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BID SCHEDULE (Contd) 
 

NAME OF WORK________________________________ 

 

 

   Total tenderer amount of the work 

      (To be filled in by the Tenderer) 

 

1. The Cost of Items rate.   Rs_______________________ 

 

Rs_______________________ 

 

Rs_______________________ 

 

Grand Total Rs_______________________ 

 

(In words) Rupees__________________________ 
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GENERAL CONDITIONS OF CONTRACT 

DEFINTIONS AND INTERPRETATIONS 
 

Definitions Clause 1 
 

In the contract (as hereinafter defined) the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires: 

1.  "Agent" means the person appointed by the contractor to act on his behalf in his 

absence: 

2.  "Certificate of completion" means the certificate of completion given by the engineer-

in-charge pursuant to clause 40 of these conditions: 

3.  "Contract" means the contract agreement, the documents Set out therein and includes 

the conditions of contract, the tender and acceptance thereof, the specifications, the drawings, 

the bid schedule, schedule of rates and the prices, 

 4.  "Contractor" means the person or persons, firm or company whose tender has been 

accepted by the engineer-in-charge, and shall include the contractor's duly authorized 

representative, successors and assigns. 

5.  "Contract price" means the sum named in the tender, subject to such addition thereto 

or deductions there from, as may be made under the provisions of the contract; 

6.  "Constructional Plant" means all appliances, or things required in or about the 

execution, completion, or maintenance of the works, or temporary works, but does not include 

the materials or other things intended to form or forming part of permanent or temporary 

works 

7.  "Drawings" means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or approved in writing 

by the engineer-in-charge. 

8.  "Engineer-in-charge" means the Officer In charge or any other officer who for the time 

being and from time to time is in charge of the works and includes an officer appointed by the 

government to act as engineer incharge for the purpose of the contract: 

9.  "Government" means the Government of the Punjab 

9(a).  "Item Rates" mean the rates determined on the basis of the market rates 

system introduced by the Government in replacement of the Composite Schedule of Rates 1998 

through Finance Department Notification No RO (Tech) FD 2-3/2004 dated 02.08.2004 

(Annexure A). 

10.  "Period of maintenance" means the period during which the contractor is obliged to 

guarantee the work or defined portions or work against defect and during which he is obliged o 

perform any maintenance procedure that may be specified by the engineer-in-charge and shall 

be calculated from the date of the certificate of completion given by the engineer-in-charge in 

accordance with clause 40 hereof or in the event of more than one certificate having been 

issued by the engineer-in-charge under the said clause from the respective dates so certified: 
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11.  "Maintenance" means the repairs, amendment, reconstruction and includes the 

rectification of defects, imperfections, shrinkages and other faults except forwear and tear as 

may be required of the contractor in writing by the engineer-in-charge 

during the period of maintenance; 

12.  "Programme of Work" means the programme of work submitted by the contractor and 

approved by the engineer-in-charge and includes an amendment thereto made from time to 

time and approved by the engineer-in-charge: 

13.  "Site" means the lands and other places on, at, over, under, in or through which the 

works are to be executed or carried out in pursuance of the contract or any adjacent land, or 

path or street, which may be allotted or used for the purpose of carrying out the contract or any 

lands or places provided by the engineer- in-charge for the purpose of the contract together 

with, such other places as may be specifically designated in or pursuant to the contract as 

forming part of the site; 

14.  "Specifications" means the specification referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by the 

engineer-in-charge; 

15.  "Temporary Works" means all temporary works of every kind required in or about the 

construction, completion or maintenance of the works; 

16.  "Works" means the works to be executed in accordance with the contract and includes 

any permanent works as required for the performance of the contract. 

 

 

Clause 2: The marginal headings, the words, notes, titles and phrases 

used in these general conditions and documents attached hereto, are 

strictly for information and directions of the reader with regard to the 

contents of the said documents and shall by no means be involved for 

interpretation of the said clauses nor shall they be deemed to be part 

thereof or be taken into consideration in the interpretation thereof or 

of the contract 

 

Clause 3: 

The term EE/SE and Chief Engineer/ used in the Contract and the 

documents attached thereto, shall respectively be taken to include the 

terms Executive Engineer/ Deputy Director Superintending Engineer/ 

Director/and Chief Engineer/ Director General or the holder of the 

corresponding posts in relation to the work 
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CONTRACT DOCUMENTS 

 

Clause 4:  Except if and to the extent otherwise provided by the contract, the conditions of 

contract and additional conditions annexed hereto shall prevail over those of any other 

document forming part of the contract Subject to the foregoing, the several documents forming 

the contract are to be taken as mutually explanatory of one another, but incase of any error, 

omission. ambiguity or discrepancy is found between those documents. the same shall be 

reported to the engineer-in-charge who shall correct such error or omission or explain and 

adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue to the 

contractor instructions directing in what manner the work is to be carried out. Provided always 

that if in the opinion of the engineer-in- charge, compliance with any such instructions shall 

involve the contractor in any expenses which by reason of any such error. omission, ambiguity 

or discrepancy, the contractor did not have reasons not to anticipate, the engineer-in-charge 

shall pay such additional sums as he shall certify to be reasonable to cover such expenses. 

Provided further that any work done by the contractor. which perpetuates or adds to any error, 

omission. ambiguity or discrepancy, already discovered & pointed out shall be considered to 

have been done at the contractor's risk 

 

Clause 5: (1)  The drawings shall remain in the sole custody of the engineer-in-charge 

but two sets of the detailed or working drawings will be obtained by the contractor free of cost 

from the engineer-in-charge after acceptance of his tender The contractor shall provide and 

make at his own expense any further copies required by him. On the completion of the 

contract, the contractor shall return to the engineer-in-charge all drawings provided to him 

under the contract. 

 

2.  If so instructed, the contractor shall undertake not to disclose details of classified 

drawings other than to men in his employ, and will given an undertaking- to the engineer-m-

charge that those drawings are not replicated or passed on to other or used by any other 

agency/person. 

 

3.  One copy of the drawings furnished to the contractor as aforesaid shall be kept by the 

contractor at site and the same shall at all reasonable times also be made available for 

inspection and use by the engineer-in-charge or by any of his superior officer, or by any other 

person authorized by the engineer-in-charge in writing. 
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4.  The engineer-in-charge shall supply to the contractor. from time to time during the 

progress of the works, such further drawings and instructions as shall be necessary for the 

purpose of the proper and adequate execution and maintenance of the works. and the 

contractor shall carry out and be bound by the same. The contractor shall give adequate notice 

in writing, to the engineer-in- charge of any such further drawing and instructions that the 

contractor may require for execution of works or otherwise under 

the contractor. 

 

 

GENERAL OBLIGATIONS 

 

Clause 6:  The contractor shall, when called upon so to do by the engineer-in-charge enter 

into and execute a contract agreement in the form annexed 

 

Clause 7:  In every case where performance security has been provided as specified in 

item (h) of Memorandum of work contractor shall furnish/ maintain the performance security 

for the extended period of completion under Clause 37 of the Agreement All compensations or 

the sums of money payable by the contractor under the terms of this contract may be deducted 

from or paid by the sale of sufficient part of his performance security, and in the event of his 

performance security reduced by reason of any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter make good in cash or other securities as aforesaid 

any sums which may have been deducted from, or raised by sale of performance security or any 

part of the performance security deposit additional performance security deposit lodged by a 

contractor (on cash or/ other form) shall be refunded to him after the expiry of three months 

after the issue of the certificate of completion of work under clause 40 here of by Engineer-in-

charge or alone with the final bill if it is prepared after that period on account of some 

unavoidable circumstances 

Clause 8: (1)  The contractor shall, if so required. by the engineer-in-charge, submit in writing 

to the engineer-in-charge within the period specified by him for his approval a programme 

showing the order of procedure and the method in which he proposes to carry out the works 

The time and progress chart shall be prepared in direct relation to the time period stated in 

item (g) of the memorandum hereto annexed for the completion of individual items thereof 

and the works as a whole It shall indicate the forecast of the dates for commencement and 

completion of various trade processes or section of the works, and shall be amended as 
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may be required by agreement between the engineer-in-charge and the contractor within the 

limitation of time imposed in the contract documents. 

 

 

(2)  The contractor shall also, whenever require to the engineer-in-charge, furnish for his 

information, full particulars in writing of the organization and staff by which he proposes to 

direct and administer his performance of the contract and also such further information 

concerning the contractor's arrangements for the carrying out of the work and of the 

constructional plants or temporary works which the contractor intends to supply, use or 

construct, as the case may be. 

 

(3)  The submission to and approval by the engineer-in- charge of such programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of duties or 

responsibilities under the contract. 

 

(4)  In the event of non-submission of the programme or revised/amended programme of 

work by the contractor for approval by the engineer-in-charge, within the period specified by 

the engineer-in-charge, the contractor shall be liable to pay as compensation an amount equal 

to % percent per day or such smaller amount as the engineer-in-charge (whose decision in 

writing shall be final) may decide on the total tendered amount of the work, subject to a 

maximum of 2% of contract amount. 

 

Clause 9:  The contractor shall be responsible for the true proper setting out of the works in 

relation to original points lines and levels of reference given by the engineer-in-charge in 

writing, and for the correctness (subject as above mentioned) of the position, levels. 

dimensions and alignment of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection therewith, if at any time during the progress 

of the work, any error shall appear or arise in the position, levels, dimensions, or alignment of 

any part of the works, the contractor on being required so to do by the engineer- in-charge, 

shall at his own expenses. rectify such error to the satisfaction of the engineer-in-charge. unless 

such error is based on incorrect data, supplied in writing by the engineer-in-charge, in which 

case the expenses of rectifying the same shall be borne by the Government. The checking of any 

setting out or of any line or levels by the engineer-in-charge shall not in any way relieve the 

contractor of his responsibility for the correctness thereof, and the contractor shall carefully 

protect and preserve all points, marks, lines, levels, bond-marks, site-rails. pegs, slope stakes, 

batten-boards, stakes for location, and other things used in setting out the works. 
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Clause 10:  The contractor shall execute the whole and every part of the works in the most 

substantial and workman like manner, and both as regards material and otherwise in every 

respect in strict accordance with the specifications. The work executed by the contractor shall 

also conform to the designs and/or drawings and instructions in writing relating to the work 

signed by the engineer-in- charge and lodged in his office, and to which the contractor shall be 

entitled to have access at such office, or op the site of the work for the purpose of inspection 

during office hours. The contractor shall if so required, be entitled at his own expenses to make 

or cause to be made copies of specifications, and of all such designs, drawings and instructions 

as aforesaid. 

 

 

Clause 11:  In the case of "any clause of work for which there is no such specification as is 

mentioned in page 2 of the general directions for the guidance of the tenderer annexed hereto, 

such work shall be carried out in accordance with the prescribed standard specifications, and in 

the event of there being no such specifications, in accordance with the specification attached 

with the tender. If, however, there is no standard specification or specifications attached with 

the tender, the work shall be carried out, in all respects in accordance with the instructions and 

requirements of the engineer-in-charge. 

 

 

Clause 12:  All works to be executed under the contract shall be executed under the 

directions and subject to the approval in all respects, of the engineer-in- charge, who shall be 

entitled to direct at what point or points and in what manner they are to be commenced and 

from time to time carried out. 

 

 

Clause 13 (1)  In the event of night work being carried on, the contractor shall provide and 

maintain such good and sufficient lights as will enable the work to proceed with satisfactorily 

and without danger. Similarly, the approach to the site and works where the night work is being 

carried out, shall be efficiently lighted. All arrangements adopted for such lighting shall be to 

the satisfaction of the engineer-in-charge. 

 

 

(2)  The contractor shall in connection with the works, provide and maintain at his own cost all 

lights, warning lights, caution boards. attendance guard fencing and watch men, when and 

where necessary or required by the engineer-in-charge, for the protection of the work or for 

the safety and convenience of the public or others. 
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Clause 14:  The Contractor is expected to make himself acquainted with the weather 

conditions, etc. and make his arrangements in such a manner that unfinished work is not in 

danger from storms, floods, etc. A claim by the contractor for a loss caused by any such 

eventuality will not be entertained by the Government. 

 

 

Clause 15:  The contractor shall supply at his own cost all materials (except such materials, 

if any, as may in accordance with the contract be supplied from the departmental store) 

constructional plants, tools, appliances, implements, ladder, cordage, tackles, scaffoldings and 

temporary works, requisite or proper for the execution of the works, whether original, altered 

or substituted, and whether included in the specifications or other documents forming part of 

the contract referred to in those conditions or not, or which may be necessary for the purpose 

of satisfying or complying with the requirements of the engineer-in-charge as any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the 

purpose of setting out works, and counting, weighing, and assisting in measurement or 

examination at any time, and from time to time of the work or materials. Failing his so doing, 

the same may be provided by the engineer-in-charge at the expense of the contractor, and the 

expenses may be deducted from any money due to the contractor under the contract, or from 

his security deposit. 

 

 

The contractor shall also provide all necessary fencing and lights required to protect the public 

from accident, and shall be bound to bear the expenses of defence of every shit action or other 

proceedings at law that may be brought by any person for injuries sustained by him owing to 

neglect in taking the above precautions and to pay damage and costs which may be awarded In 

any such suit, action or proceedings to any such person, or which may with the consent of the 

contractor be paid to compromise any claim by any such person. 

 

 

Clause 16:  The contractor shall give not less than five days' notice in writing to the 

engineer-in-charge or his subordinate in charge of the work, before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be measured, 

and correct dimensions thereof be taken before the same is so covered up or placed beyond 

the reach of measurement and shall not cover or place beyond the reach of measurement any 

work without the consent in writing of the engineer-in-charge or his 
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subordinate in charge of the work. If any work is covered up or placed beyond the reach of 

measurement, without such notice having been given and consent obtained, the same shall be 

uncovered at the contractor's expenses, and no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

 

 

Clause 17 (1):  The contractor shall provide and employ on the site for the purpose of 

and in accordance with the execution and maintenance of the work under the contract 

 

 

a)  only such engineer and technical assistants as are skilled and Experienced in their 

respective callings, and such sub-agents, Foremen and leading hands as are competent to give 

proper Supervision of the work, they are required to supervise, and 

 

 

b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution and maintenance of works under the contract. 

 

 

(2) (1):  The engineer-in-charge shall have full powers at all times to object to the 

employment and to require the contractor to remove forthwith from the site, the agent, 

workman, foreman or any other person employed by the contractor or any sub-contractor, who 

in the opinion of the engineer-in-charge, misconducts himself or is incompetent or negligent in 

the proper performance of his duties or whose employment is otherwise considered by the 

engineer-in- charge to be undesirable, and the contractor shall comply with the request 

forthwith. 

 

 

(ii)  No such agent, workman, foreman or other employee after his removal from the work 

by request of the engineer-in-charge shall be re-employed or re-instated by the contractor for 

the purposes of and in connection with the contract at any time. except with the prior approval 

in writing of the engineer-in- charge. 

 

 

Clause 18 (a):  The contractor shall employ for each contract. whole time qualified 

technical personnel to the satisfaction of the engineer-in-charge for the supervision of the work 

at the scale given below: 

 

 

On contracts valuing. 

 

i. up to Rs. 7.5 million  one diploma engineer 

ii. Exceeding  one senior graduate engineer,  

iii Rs 75 million  one junior graduate engineer. 
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(b)  If the contractor fails to employ the qualified technical personnel to the above 

scale, the engineer-in-charge shall, after giving the contractor 15 days' notice to this effect, 

have the option to employ to make up the deficiency in the number of such persons at the risk 

and cost of the contractor. 

 

 

Clause 19:  The contractor shall in accordance with the requirements of the engineer-in-

charge afford all reasonable opportunities for carrying out the work by any other contractor(s) / 

specialist contractor(s) executing a part of the original work of ancillary to the work, 

employees/workmen of such contracter(s) or those of the Government, who may be employed 

in execution of, or near the site of work not included in the contract. if, however, the contractor 

provides any material services/assistance or facilities to any such contractor or to the 

government on the written request of the engineer-in-charge, he shall-be paid a reasonable 

sum as determined by the engineer- in- charge or paid according to provision in bid schedule if 

already made therein. 

 

 

Clause 20(1):  The contractor shall indemnify and keep indemnified the government against all 

losses and claims for injuries or damage caused to any person or any property whatsoever, 

(other than surface or other damage to land or crops being on the site suffered by tenants or 

occupants) which may arise out of or in consequence of the construction and maintenance of 

the works and against all claims, demands, proceedings, damages, custs. charges and Expenses 

whatsoever in respect of or in relation thereto. Provideo always that nothing herein contained 

shall be deemed to render the contractor liable for, or in respect of, or to indemnify the 

government against any compensation or dariages for or with respect to: 

 

 

a.  The permanent use or occupation of land by the works or any part thereof or (save as 

hereinafter provided) surface or other damage as aforesaid. 

b.  The right of the government to construct the works or any part thereof on, over, under, 

in or through any land. 

c.  Interference whether temporary or permanent with any right of light, air, way or water, 

or other assessment of quasi-easement which is the unavoidable result of the construction of 

the works in accordance with the contract. 

d.  injuries or damage to persons or property resulting from any act or neglect done or 

committed during the currency of the contract of the government, its Agents, servants or other 

contractor (not being employed by the contractor) or for or in respect of any claims, demands, 

proceedings, damages, costs, charges, and expenses in respect thereof or in relation thereto. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor Witness    witness         Ex:Engg./Distt: Officer/ TMA 

 

 

Opportunities 

for other 

contractors 

DAMAGE to 

persons and 

property 



 

 

 

22 

 

Provided further that for the purposes of this clause, the expression "the site" shall be deemed 

to be limited to the area defined in the specification or shown on the drawings in which land 

and crops will be disturbed or damaged as an inevitable consequence of carrying out the works 

 

 

(2) The government  will indemnify the contractor for and against all claim, demands 

proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 

proviso to sub- clause (1) of this clause. 

 

 

Note The limit of various departments for the application of this clause as follows 

 

1. Buildings …  contracts exceeding Rs.5 million 

2.  PHE   contracts exceeding Rs.5 million, 

3.  Highways  contracts exceeding Rs.10 million  

4. Irrigation  The clause would not apply. 

5.  HP & EP  contracts exceeding Rs.5 million. 

 

The clause may be adopted in contracts of smaller amounts Wherever so directed by 

the Executive District Officer Works & Services/ Superintending Engineer 

 

 

Clause 21:  All works under or in the course of execution or executed in pursuance of the 

contract, shall at all times be open to inspection and supervision of the engineer-in-charge or 

his subordinate, and the contractor shall at all times during the usual working hours, and at all 

other times for which reasonable notice of the indention of the engineer-in-charge, his senior 

or his subordinate to visit the works shall have been given to the contractor, ether himself be 

present to receive orders and instructions or have an agent, duly accredited in writing, present 

for that purpose. Orders giver to the contractor's agent shall be considered to have the same 

force as if they have been given to the contractor himself. 

 

 

Clause 22 (1):  The contractor shall give all notices, and at his own cost pay all fees, required to 

be given or paid by any national or state statute, ordinance or other laws or any regulation or 

bye- laws of any local or other duly constituted authority in relation to the execution of the 

works or of any temporary works and by the rules and regulations of all public bodies and 

companies whose property or rights are affected or may be affected in any way by, the works 

or any temporary works. 

 

  

2)  The contractor shall conform in all respects with, the provisions of any such 

federal, provincial and local statutes, ordinance or law as aforesaid and the regulations or bye-

laws of any local or other duly constituted authority, which may be 
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applicable to the works, or to any temporary works and with such tules and regulations of 

public bodies and companies as aforesaid and shall keep the government indemnified against 

all penalties and liabilities of every kind for breach of any such statutes, ordinance or law, 

regulation or bye-laws. 

 

 

3. The contractor shall be responsible for the payment of all income tax, super tax and 

other government or local taxes arising out of the contract, which shall not be reimbursed to 

him by the government and the rates and prices stated in the bid schedule shall be deemed to 

cover all such taxes 

 

 

Clause 23:  The cost of various bonds to be entered into and executed between the contractor 

and the engineer-in-charge shall be, in all respects, at the expense of the contractor. 

 

 

Clause 24:  In the case of tender by partners, any change in the constitution of the firm, joint 

venture, company or corporation shall be forthwith notified by the contractor to the engineer-

in-charge for his information. 

 

 

Clause 25:  Photographs of the works shall be taken by permission of the engineer-m-

charge. Only signs or other advertisement approved by the engineer- in-charge may be 

displayed at or near the works. Photographs of the works shall not be published without prior 

written approval of the government, which shall not be unreasonably withheld. 
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ASSIGNMENTS AND SUB-LETTING 

 

 

Clause 26:  The contractor shall not assign the contract or any part there of Or any benefit or 

interest there in or there under without the prior written consent of the engineer-in-charge. 

26A In Case the total tendered amount is less then 5% of the approved Estimated (DNIT) 

amount the lowest bidder will have to deposit additional performance security from the 

Schedule Bank ranging from 5% to 10% as under with in 15 Days of issuance of notice or with. in 

expiry period of bid, whichever is earlier. 

 

 

TOTAL TENDERED AMOUNT    ADDITIONAL PERFORMANCE         

BELOW CORRESPONDING     SECURITY 

        ESTIMATED COST 

      5%            5% 

       6%            6% 

       7%            7% 

       8%            8% 

       9%            9% 

    10%           10% 

and so on      as so on 

 

 

Clause 27:  The contractor shall not sub-let the works or any part thereof except where 

otherwise provided by the contract, without the prior written consent of the engineer-in-charge 

and such consent, if given, shall not relieve the contractor from any liabilities or obligation 

under the contract and he shall be responsible for the acts, defaults and negligence of any sub-

contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the 

contractor his agents, servants or workmen. Provided always that the provision of labour as a 

piecework basis shall not be deemed to be a Subletting under this clause. 

 

 

MATERIAL AND WORKMANSHIP 

 

 

Clause 28 (1):   All materials and workmanship shall be of the respective and 

workmanship kinds described in the contract and in accordance with the instructions of the and 

rests. engineer- in-charge and shall be subjected from time to time to such tests as the 

engineer-in-charge may direct at the place of manufacture or abdicator, or on the site or at all 

or any of such places. The contractor shall provide such assistance instruments machines, 

labour and materials as are nominally required for examining. measuring and testing any work 

and the qualify, weight and quantity of any material used and shall supply samples of materials 

before incorporation in the works for testing as may be selected and required by the engineer-

in-charge 

 

(2): All samples shall be supplied by the contractor at his own cost if the supply thereof 

is clearly intended by or provided for in the specifications or bill of quantities but if not then at 

the cost of the government. 
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3)  8:The cost of making any test shall be borne by the contractor if such test is clearly 

intended by or provided for in the specification or bill of quantities and (in the cases only of a 

test under load or of a test to ascertain whether the design or any finished or partially finished 

work is appropriate for the purposes which it was intended to fulfill) is particularized in the 

specification or bill of quantities in sufficient detail to .enable the contractor to price or-allow 

for the same in his tender. 

 

4)  If any test is ordered by the engineer-in-charge which is either.  

a. not so intended by or provided for, or 

b. (in the cases above mentioned) is not so particularized; or 

c. through so intended or provided for is ordered by the engineer-in- charge to be carried out 

by an independent person at any place other than the site or the place of manufacture of 

fabrication of the materials tested. 

 

Then the cost of such test shall be borne by the contractor if the test shows the 

workmanship or materials not to be in accordance with the provisions of the contract or the 

instructions of the engineer-in-charge but otherwise by the government. 

 

 

Clause 29:  Before any constructional material, fittings is brought to the site of work, the 

contractor shall submit to the engineer-in-charge representative samples of the material 

fittings, etc., he proposes to use. The samples after approval will be retained by the engineer-in-

charge in his custody and the contractor shall be responsible for ensuring that materials and 

fittings, etc., conforming to such samples are used throughout the contract failing which the 

material, fittings, etc., will not be accepted and shall be removed forthwith from the site of 

work if so desired by the engineer-in-charge. 

 

 

Clause 30:  If the specification, or the estimate of the work provides for the use of any 

special description of materials and equipment to be supplied from the engineer-in-charge's 

store or if it is required that the contractor shall use certain stores to be provided by the 

engineer-in- charge (such materials, stores and equipment and the prices to be charged there 

for as hereinafter mentioned being so far as practicable for the convenience of the contractor 

but not so as in any way to control the meanings or effect of this contract specified in the 

schedule of memorandum hereto annexed), the contractor shall be supplied with such 

materials and stores as required from time to time to be used by him for the purpose of the 

contract only; and the value of the full quantity of materials and stores so supplied at the rates 

specified in the said schedule or memorandum may be set pff or deducted from any sums due 

or to become due, to the contractor, under the contract or otherwise; or against or from the 

security deposit All materials supplied to the contractor shall remain the absolute property of 

the government, and shall not, on any account be removed from the site of works without the 

written permission of the engineer-in-charge, and shall at all times be open to inspection of the 

engineer-in-charge. 
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Any such material unused or in perfectly good condition at the time of the completion or 

termination of the contract, shall be returned to the engineer-in-charge's store, if by a notice in 

writing under his hand he shall so require; but the contractor shall not be entitled to return any 

such materials unless with such consent, and shall have no claim for compensation on account 

of any such materials so supplied to him, as aforesaid being unused by him, or for any wastage 

in or damage to any such materials. 

 

 

Clause 31:  If it shall appear to the engineer-in-charge or to his subordinate-in- charge of 

the work that any work has been executed with unsound, imperfect, or unskillful workmanship 

or that any materials or articles provided by him for the execution of the work are unsound, or 

of a quality inferior to that contracted for, 01 otherwise not in accordance with the contract, 

the contractor shall on demand in writing from the engineer-in-charge specifying the work, 

materials or articles complained of, notwithstanding that the same may have been 

inadvertently passed, certified and paid to.. forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require, or as the case may be, remove 

the materials or articles so specified and provide materials as originally contracted or articles at 

his own proper charge and cost, and in the event of his failing to do so within a period to be 

specified by the engineer-in-charge in his demand aforesaid, then the engineer-in-charge may 

rectify or remove and re-execute the work, remove or replace with others, the materials and 

articles complained of, as the case may be, by his own workmen or by other contractor and 

recover from the contractor towards the cost thereof a sum equal to the sum actually incurred 

by the engineer-in- charge (whose certificate) as to the amount of the work shall be final and 

binding on the parties plus departmental charges on the amount so incurred equal to ten (10) 

percent or such smaller amount as the engineer-in-charge (whose decision in writing shall be 

final) may decide, and deduct the same from any money due or that becomes due to the 

contractor under this contract or on any account whatsoever, due by government to the 

contractor. Measures of rectification will be decided by the engineer-in-charge and may include 

additional work necessary to strengthen or set right the unusual work carried out by the 

contractor 

 

 

LABOUR 

 
Clause 32:  The contractor shall employ labour, provide all facilities and pay wages to his 

work people or employees in accordance with the labour laws or enactments relating thereto 

and rules framed there under, in force from time to time. 

 

Clause 33 (1):  In every case in which by virtue of the provisions of Section 12, sub-

section (1) of the Workman's Compensation Act, 1923, Government is obliged to pay 

compensation to a workman employed by the contractor in execution of the works, 

government will recover from the contractor the amount of the compensation so 
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paid; and, without prejudice to the rights of the government under Section 12, sub-section (2) 

of the said Act Government shall be at liberty to recover such amount or any part thereof, by 

deducting it from the security deposit or from any sum due by Government to the contractor, 

whether under the contract or otherwise. 

 

(2): Government shall not be bound to contest any claim made against it under Section 

12, sub-section (1) of the said Act, except on the written request of the contractor and upon his 

giving to the government full security for all costs for which government might become liable in 

consequence of contesting such claims. 

 

 

Clause 34: (i)   No contractor shall use donkeys or other animals with breeching of 

string 01 thin lope. The breeching must be at least 75 mm wide and should be of tape (Nawar). 

(ii) No animal suffering from sores, lameness or emaciation or which is immature, shall 

be used on the work. 

 

 

COMMENCEMENT. TIME AND DELAYS 

 

Clause 35:  The contractor shall commence the works on the site within the period named in 

the memorandum, after the receipt by him of an order in writing to this effect from the 

engineer-in-charge and shall proceed with the same with due diligence and without delay, 

except as may be expressly sanctioned or ordered by the engineer-in-charge or be wholly 

beyond the contractor's control. 

 

Clause 36:  Subject to any requirements in the specification as to the completion of any 

portion of the works before completion of the whole, the whole of the works, shall -be 

completed within the time stated in the memorandum or such extended time as may be 

allowed under clause 37 hereof. 

 

Clause 37:  If by reasons of the amount of extra or additional work of any kind or variation of 

form, quality or quantity of the works or any part thereof ordered by the engineer-in-charge, or 

on the ground of his having been unavoidably hindered in the execution of the work or on any 

other ground or other special circumstances of any kind whatsoever, or any cause beyond the 

reasonable control of the contractor, the work is delayed or impeded or the contractor 

prevented from whether by the engineer-in- charge or otherwise howsoever, or hindered in the 

execution or completion of the work or any part thereof, whether such delay or impediment or 

prevention or hindrance occurs before or after the time or extended time fixed for completion, 

the contractor shall apply in writing to the engineer-in-charge within thirty days of date of such 

circumstances, the full and detailed particulars of his claim on account of which he desires an 

extension as aforesaid. The engineer-in-charge shall, if in his opinion (which shall be final) 

reasonable grounds shown therefore by the contractor, are such as fairly to entitle the 

contractor to an extension of 

 

 

 

 

 

 

 

 

 

 

Contractor Witness    witness         Ex:Engg./Distt: Officer/ TMA 

Use of 

donkeys 

and other 

animals 

Commencement 

of work 

Time for 

completion 

Extension of 

time for 

completion 



 

 

28 

 

 

time for the completion of the work, authorize him from time to time in writing, either 

prospectively or retrospectively, such extension of le for the completion of the work or any part 

thereof, as may in his opinion bu necessary or proper. 

 

 

Clause 38:  Subject to any provision to the contrary contained in the contract, none of the 

permanent work shall save as hereinafter provided be carried on during the night or on Sundays 

or public holidays without the permission in writing of the engineer-in-charge save when the 

work is unavoidable or absolutely necessary for the saving of life or property or for the safety of 

the works in which case the contractor shall immediately advise the engineer-in-charge. 

Provided always that the provisions of this clause shall not, be applicable in the case of any 

work which it is customary to carry out by rotary or double shifts. 

 

 

Clause 39 (a):  The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor. The works shall throughout the stipulated period of the 

contract, be proceeded with with-all due diligence in accordance with the programme of work, 

as approved by the engineer-in-charge or any amended programme of work approved by the 

engineer-in-charge from time to time (time and quality being deemed to be the essence of the 

contract on the part of the contractor) and the contractor shall pay as compensation an amount 

equal to one percent of the amount of contract, subject to a maximum of 10%, or such smaller 

amount as the engineer-in-charge (whose decision in writing shall be final) may decide, on the 

amount of the estimated cost stated in item (b) of the memorandum of work annexed hereto 

for every day that the work remains uncommented or unfinished after the proper date. 

 

 

(b):  In order to ensure good progress during the execution of the work, the 

contractor shall be bound, in all cases, in which time allowed for any work exceeds thirty days, 

to complete each part of the work or its component, as per programme of work or any revision 

or amendment to it approved by the engineer-in-charge. In the event of the contractor failing 

to comply with this condition, without sufficient reasons acceptable to the engineer-in-charge, 

he shall be liable to pay as compensation an amount equal to one percent or such smaller 

ameunt as the engineer-in-charge (whose decision in writing shall be final) may decide on the 

estimated, just of the work as named in the item (b) of the memorandum hereto annexed for 

every day that the due quantity of work remains incomplete. Provided always that the entire 

amount of the compensation to be paid under the provisions of this clause shall not exceed ten 

percent of the estimated cost stated in item (b) of the memorandum of works annexed hereto. 

 

 

(c) if the funds required for completion of contract are not provided within two years of 

the stipulated date of completion, contractor may ask for finalization of his contract. All 

rectories due from contractor (mobilization, secured advance, machinery hire charges, etc.) Will 

be made before finalization of contract 
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CERTIFICATE OF COMPLETION 

 

 

Clause 40  Without prejudice to the right of the government under any such clause(s) herein 

contained, as soon as in the opinion of the engineer-in-charge, the works shall have been 

substantially completed and shall have satisfactorily passed any final test that may be 

prescribed by the contract, the engineer-in- charge will issue to the contractor a certificate of 

completion in respect of the work, and the period of maintenance of work shall commence 

from the date of such certificate, provided that the engineer-in-charge may give such a 

certificate with respect to any independent part of the works before the completion of the 

whole of the work, and when any such certificate is given in respect of such a part of the work, 

such part shall be considered «J completed and the period of maintenance of such part shall 

commence from the date of such certificate. Provided also that a certificate of completion given 

in accordance with the foregoing provisions of any part of the works shall not be deemed to 

certify completion of any ground or surface requiring reinstatement, unless such certificate 

shall expressly so state. Provided farther that no such certificate shall be given nor shall the 

works or any of its parts considered 10 be complete until the contractor shall have removed 

from the premises on which the works or any such parts shall be executed, all scaffoldings, 

surplus materials of all kinds and rubbish, buildings and other construction materials of all 

kinds, and cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts 

of any building or buildings, or road works and road structures, water- supply, sewerage or 

drainage works, sanitary installations, gas and electric fittings, in, upon, or about which the 

works are to be executed or which he may have had possession for the purpose of the 

execution thereof, nor until the works shall have been measured by the engineer-in-charge 

whose measurements shall be binding and conclusive against the contractor. 

 

 

If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and cleaning of 

dirt on or before the date fixed for the completion of the works, the engineer-in-charge may, at 

the expense of the contractor, remove such scaffoldings or surplus materials of all kinds and 

rubbish and dispose of the same as he thinks fit, and dean off such dirt as aforesaid, and the 

contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in 

respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum 

actually realized by sale thereof. 
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ALTERATIONS ADDITIONS AND OMISSIONS 

Clause 41 The engineer-in-charge shall have power to make any 

alteration in omission, from addition to or substitution for, this original 
specification, drawing, designs and instructions that may appear to him to 
be necessary or of advisable during the progress of the work and the 
contractor shall be bound to carry out the works writing in accordance with 
any instruction which may be given to him in writing signed by the  
engineer-in-charge, and such alterations, in accordance with any instruction 
which may be given to him in omissions, additions or substitutions shall not 
invalidate the contract, and any altered, additional or substituted work 
which the contractor may be directed to do in manner above specified as 
part of the work, shall be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work, and at 
the same rates as are specified in the tender (bid schedule) for the main 
work. The time for the completion of the work shall be extended in the 
proportion that the altered, additional or substituted work bears to the 
original contract work and the certificate of the engineer-in-charge shall be 
conclusive as to such proportion. 

 

And, if the altered, additional or substituted work includes any item of work, 

for which no rate is specified in this contract, then such items of work shall 

be carried out at the Item rates enforced at the time of receipt of tenders of 

rates, with reference to which the tender for the work was submitted by the 

contractor. 

If such altered, additional or substituted item(s) of work is not entered bid 

schedule, then the contractor shall within seven days of the date of receipt 

of the orders to carry out the work inform the engineer-m-charge of the 

rate which it is his intention to charge for such items of work, and if the 

engineer-in-charge does not agree to this rate, or the approval to this rate 

(or the negotiated rate if any). is not communicated to the contractor 

within a period of thirty (30) days, reckoned from the date of receipt by the 

engineer-in-charge of the proposed rate, the engineer-in-charge shall by a 

notice in writing be at liberty to cancel his order to carry out such item of 

work and arrange to carry it out in such a manner as he may consider 

advisable, provided always that if the contractor shall commence work or 

incur an expenditure in regard thereto, before the rates shall have been 

determined as lastly hereinafter mentioned, he shall do so at his own risk 

and cost. 

No deviation from specification stipulated in the contract or 

additional items of work shall be carried out by the contractor unless the 

rates of the substituted, altered or additional items have been approved in 

writing failing which government will not be bound to entertain any claim on 

this account. The interpretation of the engineer-in-charge in the event of any 

dispute due to any ambiguity the specification or nomenclature shall be 

binding and final. 
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Clause 42: If at any time after the commencement of the work, the 

engineer-in- charge shall for any reason whatsoever not require the 
whole thereof as specified in the tender (bid schedule annexed 
hereto) to be carried out, or increase or decrease the quantity of work 
included in the contract or omit any such work, or change the 
contractor er quality of kind of any such work, or change the levels, 
lines, position and dimensions of any part of the works, or require the 
contractor to execute additional work of any kind necessary for the 
completion of the work, the engineer-in- charge shall give notice in 
writing of this fact to the contractor, who shall have no claim to any 
payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the 
work in full, but which he did not derive in consequence of the full 
amount of the work not having been carried out; neither shall he have 
any claim for compensation by reasons of any alteration having been 
made in the original specifications, drawings,, designs, and 
instructions which shall involve any curtailment or increase of the 
work, as originally contemplated; or shall the contractor be entitled to 
any adjustment in the unit rate/price or amount of the contract, if the 
aggregate effect of all such alterations, additions, omissions, or 
adjustments (other than those arising out by reasons of price variation 
under clause 55 hereof) on completion of the whole of the works, 
does not exceed 20 percent of the sum named in paragraph of his 
tender. 
 
If, on completion of the whole of the works, it shall be found that a 
reduction or increase greater than 20 percent of the sum named in 
paragraph 1 of the tender results from the aggregate effect of all 
increase, decreases, omissions or adjustments (other than those 
arising out of price variation under clause 55 hereof), as a result of the 
requirement of the engineer-in-charge, the amount of the contract 
price shall be adjusted by such sun(s) as may be determined by the 
engineer-in-charge and the contractor. In the event of disagreement, 
the engineer-in-charge shall fix such sum as shall, in his opinion, be 
reasonable and proper, regard being had to all materials and relevant 
factors including the contractor's cost and overheads. 
 
 
 

MAINTENANCE AND DEFECTS 
Clause 43 (1): The period of maintenance mentioned in item (1) of 

the memorandum hereto annexed shall be calculated from the date of 
completion of the works certified by the engineer-in-charge in 
accordance with clause 40 hereof or in the event of more than one 
certificates having been issued by the engineer-in-charge under the 
said clause, from the respective dates so certified, and in relation to 
the period of maintenance the expression 'the work' shall bed 
constructed accordingly 
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(2): The works shall at or as soon as practicable after expiration of the 
period of maintenance be delivered up to the engineer-in-charge in as 
good and perfect condition (fair wear and tear excepted) to the 
satisfaction of the engineer-in-charge as that in which they were at 
the commencement of the period of maintenance, the contractor shall 
execute all such works of repair, amendment, reconstruction, 
rectification and making good of defects, imperfection, shrinkage or 
other faults as may be required of the contractor in writing by the 
engineer-in-charge during the period of maintenance or within 
fourteen days after its expiration as a result of an inspection made by 
or on behalf of the engineer-in- charge prior to its expiration. 
 
3): All such works shall be carried out by the contractor at his own 
expense, if the necessity thereof shall, in the opinion of the engineer-
in-charge be due to use of materials or workmanship not in 
accordance with the contract or to the neglect or failure on the part of 
the contractor to comply with any obligation expressed or implied on 
the contractor's part under the contract. If in the opinion of the 
engineer-in-charge such necessity shall be due to any other cause, the 
value of such work shall be ascertained and paid for, as if it were an 
additional work. 
 
(4): If the contractor shall fail to do any such work as aforesaid, 
required by the engineer-in-charge, the engineer-in- charge shall be 
entitled to carry out such work by his own workmen or by other 
contractor(s) and if such work is a work which the contractor should 
have carried out at the contractor's own cost, shall be entitled to 
recover from the contractor towards the cost thereof a sum equal to 
the actual expenditure so incurred by the engineer-in-charge (whose 
certificate as to the amount of the work shall be final and binding on 
the parties) and may deduct the same from any moneys due or that 
may become due to the contractor. 
 

Clause 44: If the contractor or his work people, or servant shall 

break, deface, injure or destroy any part of a building in which they 
may foe working or any building in which they may be working or any 
building, road, road work, road structure, water-supply. sewerage, and 
drainage works, sanitary fittings and electric installations, fences, 
enclosures, water pipes, cables, drains, electric or telephone posts or 
any works, trees, grass or grass land, or cultivated ground contiguous 
to the premises on which the work, or any part of it is being executed, 
or if any damage shall happen to the work, while in progress from any 
cause whatsoever or any imperfections become apparent in it within 
the specified period of maintenance in item No.(i) of the 
memorandum hereto annexed after a certificate, final or otherwise of 
its completion shall have been given by the engineer-in-charge as 
aforesaid, the contractor shall make the same good at his own 
expense, or in default, 
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The engineer-in-charge may cause the same to be made good by 

other workmen, and deduct the expenses (of which the certificate of 

the engineer-in-charge shall be final) from any sums that may then. 

or at any time thereafter may become due to the contractor, or 

from his security deposit 

 

ADVANCES TO CONTRACTORS 

Clause 45: Should the contractor, whose contract is for finished 

work require an advance on the security of material of imperishable 

nature brought by him to the site, the engineer-in-charge shall 

assess the value of such materials and the contractor may be paid an 

advance up to an amount not exceeding seventy five percent (the 

decision of the engineer-in-charge as to this percentage shall be 

final) of the value of the materials assessed by the engineer-in- 

charge. The materials shall remain the property of the government 

and the contractor shall not remove it from the site without the 

written permission of the engineer-in-charge. The contractor shall 

be responsible for any loss to the materials due to the contractor's 

postponing the execution of the work or to the shortage of or 

misuse of the materials and against the expenses entailed for their 

proper watch and safe custody. The recovery of the amount of such 

advance shall be made from the contractor's bill for the work done, 

as the materials are used in the work. 

 

PAYMENTS 

Clause 46: The contractor shall submit all bills on the form 

prescribed by the engineer-in-charge to be had on application at the 

office of the engineer-in-charge and the charges in the bills shall 

always be entered at the rates specified in the tender (bid schedule) 

or in the case of any extra work ordered in pursuance of the 

conditions and not mentioned or provided for in the tender, at the 

rate hereinafter provided for such works 

Clause 47: The contractor shall submit each month on or before 

the date fixed by the engineer-in-charge a bill on the basis of 

measurements carried out by the contractor through his own staff. 

for all works executed in the previous month, and the engineer-in- 

charge shall take or cause to be taken the requisite measurements 

for the purpose of having the same verified and the claim as far as 

admissible adjusted. if possible, before the expiry of ten days from 

presentation of the bill subject to the condition laid down in item(s) 

of the memorandum Of work. If the contractor does not submit the 

bill within the time fixed as aforesaid, the engineer-in-charge may 

depute a subordinate to measure up the work in the presence of 
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The contractor or otherwise and the engineer-in-charge may 

prepare a bill from such measurements, which shall be binding on 

the contractor In all respects. 

 

A) If a Contractor quotes such disproportionate rates in his 

tender which deviate from the rates provided in the 

technically sanctioned estimate, the payment of items 

whose rates are lower will be made at tender rate(s) in full 

on the execution of items (s) but the payment of item whose 

rates are higher shall be made at the rates depicted in 

technically sanctioned) estimate, on the execution of such 

items, the balance payment shall be withheld by the 

engineer-in-charge till the completion of the work of items 

for which low rates have been, quoted. 

Clause 48: At the time of making any payment to the contractor 

for the work sdone under this contract, the engineer-in- charge 

shall retain from the amount so payable to the contractor, the 

amount of security deposit at the percentage rate specified in item 

(d) of the memorandum of work annexed hereto. The earnest 

money of the contractor on execution of the contract will, 

however, be adjusted towards the amount of such security deposit 

to be retained from the amount of his first bill of the work done by 

him and payable to the contractor under this contract. 

 

All compensations or other sums of money payable by the 

contractor to the government under the terms of this contact, may 

be deducted from the amount of his security deposit of the 

contract or from any sums which may be due or may become, due 

to the contractor by the government on any account whatsoever, 

and in the event of his security deposit being reduced by such ' 

deductions, the contractor shall within ten days thereafter, make 

good in cash any sum or sums which may have been deducted  

from his security deposit or may be made good through additional 

deductions from his bill or dues. 

Clause 49: Subject to any general or special directions given by 

the Government to the contrary If the contractor so desires and 

makes a written request to the engineer-in-charge to the effect 

that the amount of security deposit retained from the bills of the 

contractor, may be converted into the recognized form of profit 

bearing securities at the cost of the contractor, the amount of 

security deposit retained from the bills of the contractor shall, be 

deposited in any of the following banks: 
 

1. National Bank of Pakistan 

2. Habib Bank Ltd. 

3. United Bank Ltd. 

4. Muslim Commercial Bank Ltd.  

5. Allied Bank of Pakistan Ltd. 

 6. The Bank of Punjab. 
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And pledged in the name of the Executive Engineer concerned and on the 

maturity the amount of Security is retained back in the Public Account and 

refunded to the contractor in prescribed manner. 

 

Clause 50 (a) The amount retained as security deposit shall not be 

refunded to the contractor before the expiry of six (6) months in the case of 

original works valuing up to Rs.5 million and twelve (12) months or even 

more, as may be determined by the engineer- in-charge with the prior 

approval of the Chief Engineer, in the case of works valuing above Rs.5 

million, after the issue of the certificate of completion of the work under 

clause 40 hereof by the engineer- in- charge, provided that in case the 

contractor is required by the engineer-in-charge to rectify any imperfection, 

damage, defects or other faults in work, etc.-, during the period of 

maintenance, the security deposit shall not be refunded till the contractor 

has fulfilled his obligations under clauses 43 and 44 hereof to the 

satisfaction of the engineer-in-charge. 

 

                           (b):      Should the contractor so apply in. writing to the 

engineer-in-charge, the amount of security deposit will be refunded to the 

contractor three (3) months after the issue of certificate of completion of 

work by the engineer- in-charge under clause 40, subject to the production 

of bank guarantee from a scheduled bank in Pakistan to the satisfaction of, 

and in the form suitable to the engineer-in-charge, for the same amount 

covering the balance of period of Maintenance, to the effect that the 

contractor shall fulfill his obligations under clause 43 and 44 of the contract. 

 

                            (c): Subject to the conditions stipulated in sub-clause (a) of 

this clause, in the case of contracts for maintenance and repair works, the 

security deposits would be refunded to the contractor after the expiry of 

three (3) months of the issue of certificate of completion of work by the 

engineer-in-charge. 

 

 

Clause 51: The contractor shall, on submitting the bill be entitled to 

receive a monthly payment proportionate to the part thereof then 

approved and passed by the engineer-in-charge, subject to the condition 

laid down in item (e) of the memorandum, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be 

regarded as payment by way of advance against the final payment only, 

and not as payment for work actually done and completed and shall not 

preclude the requiring of bad, unsound, imperfect or unskillful work to be 

removed and taken away and reconstructed, or re-erected or tack 

considered as an admission of the due performance of the contract, or any 

part thereof in any respect, or the accruing of any claim, nor 
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Price variation 
 
 
 
 
 
 
 

Shall it conclude, determine or affect in any way the power of engineer-in-

charge, under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise. Or in any other way vary or 

the contract. 

 

Clause 52: The final bill shall be submitted by the contractor within one 

month of the date fixed for completion of the works, otherwise the 

engineer-in-charge's certificate of the measurement and of the total 

amounts payable for the works accordingly, shall be final and binding on all 

parties. 

 

Clause 53: The department may refuse or suspend payment on account 

of a work when executed by a firm, or by a contract described in their 

tender as a firm, unless receipts are signed by all the parties or one of the 

partners or some other person producing power of attorney enabling him 

to give actual receipts on behalf of the firm. 

 

Clause 54: All sums payable by way of compensation under any of these 

conditions, shall be considered as reasonable compensation to be applied 

to the use of government, without reference to the actual loss or damage 

sustained, and whether or not any damage shall have been sustained. 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS Clause 55 

(1): Where any variation (increase or decrease) to the extent of 5% or more, 

in the price of any of the items mentioned in sub-clause (2) below takes 

place after the acceptance of tender and before the completion of contract, 

the amount payable under the contract shall be adjustable to the extent of 

the actual variation in the cost of the item concerned. 

(2): No price variation under this clause shall be admissible except in 

respect of the following items: 

                               i. Cement II. li. ii Steel 

                                            M.S Bars (Plain and deformed) 

                                            M.S. sections. 

                                            High Tensile steel wire 

                                           M.S and G.I. Pipes 

                               ii Asbestos Cement Pipes, iv P.V.C.Pipes. 

                              iii. R.C.C/P.C.C. Pipes 

                               iv Bitumen, 

                               v. High Speed Diesel, 

                              vi. Bricks 

                                          Bricks Tiles 

                                           Gutka 

                               ix. Stone aggregate. 

                                            Stone mstal for sub base. 

                                             Stone metal for base course. Crushed bujri 

                                x. Labour 
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 3) The base price for the purposes of calculation of the price variation shall 

be the price prevalent in the month during which the last day of the 

submission of tender falls. 

 

If, The price variation under this clause shall be worked out on the basis of 

the price of the particular item prevalent in a particular District on first day 

of each month as per price list of such manufacturers or suppliers at such 

places as are notified by the Finance Department from time to time The 

prices of the manufacturer or supplier at the place(s) so notified shall be 

applicable to the particular District or the entire Punjab 

 

(5) If no nomination is respect of any of the items mentioned in sub-clause 

(2) is issued under sub-clause (4), no price variation shall be admissible in 

respect of that item during that month. 

(6) (i) The amount payable or deductable in respect of item No (i) to sub- 

clause(2) shall be calculated on the basis of the quantity of the item actually 

consumed on the work during the month. 

 

(ii) The percentage increase/decrease in the billed price over the base price 

notified by M/S Pakistan Steel Mills, Karachi would be applicable to the 

quantities of all specified sizes of item No.(ii) (a) via M.S. Bars (plain & 

deformed) actually consumed on the work each month. 

 

(7) The amount payable or deductable in respect of item No (v) of sub-

clause (2) shall be calculated on the basis of the actual quantity of cement 

and steel bars used in the manufacture of the pipes during the month. 

(8) No escalation shall be allowed to the contractor in respect of the period 

extended for the completion of the work due to his own fault. 

(9) If. Under the existing coda rules secured advance is paid on all or any of 

the imperishable items mentioned at (ii) to (v) in sub-clause (2) above. no 

price variation shall be admissible on such item(s) in respect of the quantity 

or quantities for which secured advance has been paid to the contractor. 

(10) The increase or decrease in the contract price subsequent to any 

increase or decrease in the cost of high speed diesel shall be calculated 

from the increase or decrease in the basis price of high speed diesel using 

the following formula. 

Increase or decrease = a x VOW x (CPD-BPD) / BPD m contract price Where: 

VOW the value of the work, including the value of any additional items for 

which payment has been certified by the Engineer In charge. executed 

subsequent to such increase or decrease in the Basic Price as shall be 

obtained by apply the unit rates and prices entered in the measurement 

book. 

 

      CPD Current price of high speed diesel, and BPD= basic price of high 

speed diesel 

      Factor A= 0.15 for Highway / Roads works, & 

      A =0.07 for Building works RCC Structure / Irrigation 
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11) The increase of decrease in the contract price subsequent to any 

increase or decrease in the cost of labour shall be calculated from the 

increase or decrease in the basic price of labour using the following formula 

Increase or decrease=_p x VOW' x (CLR-BLR) / BLR in contract price. 

 

             VOW= the value of the work for which payment has been certified 

by the Engineer-in-charge, executed subsequent to such increase or 

decrease in the Basic Price as shall be obtained by applying the approved 

unit rates and prices entered in the measurement book 

CLR= Current labour rates for unskilled worker (as published) y 

Bureau of Statistics) 

BLR- Basic labour rates of unskilled worker our the date of receipt of 

tenders (as published by Bureau of Statistics) 

 Facto* £= 0.15 both for building & road works & Irrigation 

 

          CLAIMS' OF CONTRACTOR 

Clause 56: The contractor shall deliver in the office of the engineer-in-

charge on or before the 10th day of every month during the continuance of 

the work covered by this contract a return in such form as the engineer-in-

charge may from time to time prescribe, showing details of any rate, 

amount, and work claimed as extra, and such return shall also contain the 

value of such work which the contractor may consider himself to be 

entitled up to the end of the previous month, which value shall be based 

upon the rates and prices mentioned in the contract (bid schedule) or the 

rate determined pursuant to clause 41 hereof. The contractor shall include 

in such monthly returns particulars of all claims of whatsoever kind and 

howsoever arising, which at the date thereof he has or may claim to have, 

against the engineer-in-charge under or in respect of, or in any manner 

arising out of the execution of the work and the contractor shall be deemed 

to have waived all claims not included in such return and will have not right 

to enforce any claim not so included, whatsoever be the circumstance. 

Clause 57: No claim for payment of extra-ordinary nature, such as claim 

of a bonus for extra labour employed in completion of the work before the 

expiry of the contractual period at the request of the engineer-in-charge, or 

claim for compensation where the work has been temporarily brought to a 

stand-still through no fault of the contractor, shall be allowed, unless and to 

the extent that the same shall have been expressly sanctioned by the 

District Government. 

 

Clause 58: Under no circumstances whatsoever shall the contractor be 

entitled to any compensation on account of the contract unless the 

contractor shall have submitted a claim in writing to the engineer-in-charge 

within one month of the cause of such claim occurring. 
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Clause 59: No compensation shall be allowed for any delay in execution 

of the work on account of water standing in borrows pits or compartments. 

The rates inclusive for hard or rocky soil, excavation mud, sub-soil water or 

water standing in borrow-pits, and no claim for extra rate shall be 

entertained, unless expressly verified by engineer-in-charge and confirmed 

by / Superintending Engineer 

'Clause 60: In any case in which under any clause or clauses of this 

contract, the contractor shall have rendered himself liable to pay 

compensation amounting to whole of the security deposit or in the opinion 

of the engineer-in-charge has abandoned the contract. or is not executing 

the works in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract, or if the 

contractor employs any employee of the government in defiance to the 

provisions of clause 32 hereof, the engineer-in-charge on behalf of the 

government, may, after giving fourteen days' notice in writing to the 

contractor, rescind the contract for which rescission notice in writing to the 

contractor under the hand of the engineer-in-charge shall be conclusive 

evidence and in which case the security deposit of the contractor shall 

stand forfeited, and be absolutely at the disposal of government. And in 

case, the contract shall be rescinded under the provisions aforesaid: 

             i)The contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any 

materials, or entered into any engagement, or made any advances on 

account of or with a view to the execution of the work or the performance 

of the contract. 

ii)           The contractor shall not be entitled to recover, or be paid any sum 

for any work actually performed under this contract, unless and until the 

engineer-in-charge will have certified it. writing the performance of such 

work and the value payable in respect thereof, and he shall only be entitled 

to be paid the value so certified, after deducting there from the amount of 

aforesaid compensation and other charges duly ascertained and certified by 

the engineer-in-charge to be payable by the contractor. But if such sum 

payable by the contractor for any losses, compensation or any other charge 

shall exceed the sum for any work actually performed under the contract 

and certified by the engineer-in-charge, the amount of such excess shall be 

deemed a debt due by the contractor to the government and shall be 

recovered accordingly 

Clause 61: In every case in which the contract should be rescinded under 

clause 60 hereof and in the opinion of the 
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 engineer-in-charge, such work should be done at the risk and expense of 

the contractor without thereby avoiding the contract or relieving the 

contractor from any of his obligations or liabilities under the contract or 

affecting the rights and powers conferred of the government or the 

engineer-in-charge by the contract, the engineer-in-charge on behalf of the 

government after giving fourteen days' notice in writing to the contractor, 

shall have powers to adopt any of the following courses, as may in the 

opinion of the engineer-in-charge be desirable: 

 

 

(a) to measure up the work of the contractor and to take such part 

thereof, as shall be executed out of his hands and to give it to 

another contractor to complete, in which case any expenses which 

may be incurred in excess of the sum which would have been paid 

to the original contractor, had the whole of the work been executed 

by him (of the amount of which excess, the certificate in writing of 

the engineer-in-charge shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any 

money due to him by the government under the contract or 

otherwise, or from his security deposit or from the value of the 

performance security given by the contractor under clause 7 hereof. 

(b) to employ labour paid by the department and to supply materials 

or supply/arrange tools and plants to carry out the works or any part 

of the works, debiting the contractor with the cost of the labour and 

the price of the materials and cost of supply/arrangement, 

operation and maintenance of tools and plants of the amount of 

which cost and price, a certificate of the engineer-in- charge shall be 

final and conclusive against the contractor, plus departmental 

charges on the amount so incurred equal to ten percent or such 

smaller amount as the engineer-in- charge (whose decision in 

writing shall be final) may decide, and crediting him with the value 

of the work done, in all respects, in the same manner, and at the 

same time and rates, as if it had been carried out by the contractor 

under the terms of his contract; (the certificate of the engineer-in- 

charge as to the value of the work done shall be final and conclusive 

against the contractor). 

 

 

In the event of any of the above courses mentioned in this clause being 

adopted by the engineer-in-charge, the contractor shall have no claim for 

compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagement or 

made any advances on account of, or with a view to, the execution of the 

works or the performance of the contract. 
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Clause 62: In any case in which any of the powers, conferred upon the 

engineer-in-charge by clause 60 or by Para (a) of clause 61 hereof, shall 

have become exercisable and the and same shall not be exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions 

hereof, and such powers shall notwithstanding be exercisable in the event 

of any future case of default by the contractor for which, by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the 

whole of his security deposit and the liability of the contractor for past and 

future compensation shall remain unaffected. 

 

In the event of the engineer-in-charge putting in force either of the powers 

vested in him under clause 60 or pan (a) of the preceding clause, he may, if 

or he so desires, take possession of all or any tools, constructional plants, 

materials, and stores, in or upon the works, or the site thereof, or belonging 

to the contractor, or procured by him and intended to be used far the 

patron of the work or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in case of these not being applicable at 

current market rates to be certified by the engineer-in- charge whose 

certificate shall be final; Otherwise the engineer-in-charge may, by notice in 

writing to the contractor or his clerk of the works, foreman or other 

authorized agent require him to remove such tools, construction plants, 

materials, or stores from the premises (within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such 

requisition, the engineer-in- charge may remove them at the contractor's 

expense or sell them by auction or private sale on account of the contractor 

and at his risk in all respects, and the certificate of the engineer-in-charge 

as to the expenses of any such removal, and the amount of the proceeds 

and expenses of any such sale, shall be final and conclusive against the 

contractor. 

 

Clause 63: If the contractor shall, in defiance of the engineer-in-charge's 

instructions to the contrary or without his written approval, assign or sublet 

his contract or attempt to do so; or become insolvent, or commence any 

insolvency proceedings or make any composition with his creditors, or 

attempts so to do; or if any bribe, gratuity, gift, loan pre- requisite, reward 

or advantage, pecuniary or otherwise, shall dither directly or indirectly be 

given, promised or offered by the contractor, or his servants or agents to 

any public officer or person in the employ of government in any way 

relating to his office, or employment; or if any such officer or person shall 

become in any way directly or indirectly interested in the contract; the 

engineer-in-charge may thereupon 
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by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal 

of government and the same consequence shall ensue as if the contract 

had been rescinded under clause 60 hereof and in addition to the 

contractor shall not be entitled to receive or be paid for any work there for 

actually performed under the contract: 

Clause 64: Any excess payment made to the contractor inadvertently 01 

otherwise, under this contract or on any account whatsoever, and any 

other sum found to be due to the government by the contractor in respect 

of this contract or any other contract or work order, or on any account 

whatever may be deducted from any sum whatsoever payable by 

government to the contractor, either in respect of this contract or any work 

order or contract, 6r on any other account by other department of the 

government; or recovered from the contract as arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 

Clause 65:  In the event of any disagreement between the engineer-in-

charge and the contractor arising out of the contract, the matter, shall first 

be referred to the / Superintending Engineer for decision who shall alter 

making such enquiries, as he may deem fit  give his decision in writing not 

later than three months after the reference is made to him. The period for 

decision of the case by the / Superintending Engineer may, however, be 

extended by the chief Engineer Punjab Building Deptt. Lhr. under special 

conditions according to the circumstances, justification, available in each 

case. The contractor shall forthwith give effect to the decision of the / 

Superintending Engineer and shall proceed with due diligence, whether 

arbitration is intended or not. If the contractor be dissatisfied with the 

decision of the /Superintending Engineer or if his decision is not 

forthcoming within the stipulated or extended period/ periods and desires 

arbitration under the arbitration clause as hereinafter provided, he shall 

give notice in waiting of such intention to the Superintending Engineer 

within a period of twenty eight days of the receipt of the Superintending 

Engineer decision or in case no decision is given, at the end of the period or 

periods within which the Superintending Engineer was to give his decision, 

the said notice shall contain the cause of action, material facts of the case 

and 
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relief sought failing which the decision of the Superintending Engineer shall 

become final, conclusive and binding, and the contractor shall be deemed 

to have forfeited or departed from the claim in excess of that allowed by 

the Superintending Engineer 

 

The subsequent inflation/increase in the amount of claim once preferred in 

the said notice shall not be allowed nor shall any other claim in respect of 

the same work be entertained from the contractor at any later stage. 

 

A reference to arbitration shall be made by the contractor ii* writing not 

later than three months after the completion of the work. Failure to make 

such a reference within this period shall be deemed to mean that the 

contractor has waived all claims in respect of all disputes. 

 

(a) Disputes which may be referred to arbitration shall be limited to: 

(i) Any question, difference, or objection, whatsoever which shall arise in 

any way, connected with or arising out of the contract; or/and 

 

(ii) The meanings of the operation of any part of the contract; or/and 

 

(iii) The fights, duties and liabilities of other party to the contract; and 

 

(iv) Whether the contract should be terminated or has been rightly 

terminated and as regards the rights and obligations of the parties as a 

result of such termination: 
 

Provided that those matters for which provision has been made in the 

contract for final and binding decision by the / Superintending Engineer or 

the Engineer-in-charge shall be excluded from arbitration. 

b) The venue of arbitration shall be in Punjab. The contractor will have to 

deposit 20% of the amount of the claim up to Rs. 0.20 million and 10% of 

claims, exceeding Rs. 0.20 million along with the claim. This amount will be 

refunded after the Award has keen made Rule of the Court. Otherwise the 

amount deposited will be forfeited. 

c) In the event of any dispute arising in accordance with the limitations 

provided in sub-clause (a) of this clause, the same hall be referred to the 

decisions of a sole arbitration to appointed by the Chief Engineer, in charge 

of the District region, from among the officers of the works & services not 

below the rank of Superintending Engineer and other than. 
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 the Superintending Engineer in charge of the work. In case the claim 

preferred is for an amount up to half a million rupees, the decision of the 

sole arbitrator in such cases shall be final and bidding on the parties 

concerned. 

 

d) In case the amount of the claim preferred is over half a million rupees, 

the dispute shall be referred to the award of two arbitrators to be 

appointed from the Superintending Engineer of the department, other than 

the Superintending Engineer in charge of the work, one to be nominated by 

the Chief Engineer of the region concerned and the other by the contractor. 

In the case of the said two arbitrator; not agreeing, the case shall be 

referred to the award of an umpire who shall be an officer of the 

department not below the rank f Chief Engineer to be appointed by the 

Government in the administrative department. The decision of the two 

arbitrators/umpire, as the case may be, shall be final and binding on the 

parties’ concerned. Where the matter involves claim for the payment of 

recovery or deduction of money only, the amount, if any, awarded in the 

arbitration shall be recoverable in respect of the matter so referred. 
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Schedule showing (Approximately) material to be supplied from the departmental store for 

works contracted to be executed and the rates at which they are to be charged for               

(See clause 30) 

Particulars 
 

Rates at which the material will 
be charged to the contractors 

 

Place of delivery 
 

Bitumen in Drums Unit 
 

Unit  
Rs 

 

 

Highway Store all 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

as per policy of the government vide P&D Department No. 4/54 P&D Ro (R&B) 90 Dated, 15-

12-93, the bitumen of required quality and grade i.e. 80/100 shall be arranged by the 

contractor himself and department 

Note: No payment for the carriage of Bitumen from Highway Store to site of work will be 

made to the contractor. 

Note: The person or firm submitting the tender should see that the rates is the above 

schedule are filled up by the Executive Engineer/District Officer before the issue of the form 

prior to the submission of the 
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SCHEDULE SHOWING EQUIEMENT TO BE SUPPLIED BY THE GOVERNMENT OF THE REQUEST 

OF THE CONTRACTOR SEE CLAUSE 30) (THIRTY) 

4   HIRE CHARGES OF EARTH MOVING/ROAD MAKING MACHINERY W.E.F. NEW ROLE 2007 AT 

WEBSITE OF FD. 

The Equipment and/or constructional plant, listed in the following table available with the 

Employer and can be provided to the contractor at his request at the rental rates places set 

our therein. 

Sr.No Description Hire Charges per day without Cost of POL 
Crew. Transportation Charges & Running 

Repairs 

1 2 3 

1)  D.R.R. 8-10 Tons Capacity Rs: 554/50 

2)  D.RR 1.0-12 Tots Capacity Rs:632/- 

3)  D.RR 15-18. Tons Capacity Rs: 754/- 

4)  Self Propelled-V.R.R. (Italian) Rs.1450/- 

5)  Self Propelled V.R.R. (Russian) Rs. 740/- 

6)  V.R.R. (VSH-100) 8-10 Tons Rs. 1753/- 

7)  V.R.R. Toe Type Rs.480/- 

8)  P.T.R CP-10 (Romania) Rs. 97 1/- 

9)  Bulldozer D-4 S-650 (Romania) Rs. 1234/- 

10)  Bulldozer D-6 Rs. 1756/- 

11)  Bulldozer D-7 RS; 1818/- 

12)  Bulldozer D-50-A (Komatsu) Rs. 2232/- 

13)  Bulldozer TD-18/20 Rs/1842/- 

14)  Bulldozer D-8ATD-24. Rs.2292/- 

15)  Bulldozer D-8-K Rs. 4486/- 

16)  Bulldozer D-7-G Rs.2992/- 

17)  Motor Grader (130/HP) (Komatsu) Rs, 1435/- 

18)  Dan Power Loader Rs. 1507/- 

19)  Elevating Scraper WABCO Rs.5300/- 

20)  Self Loading Dumper Rs. 1 149/- 

21)  Dump Truck 5-CU Yard Rs. 1394/ 

22)  Truck 5-10 Tons' Rs.833/ 

23)  Tractor 45-46 HP Rs 620/- 

24)  Truck Mounted Crane (Hvdrocone ) Rs 2192/- 

25)  Byre Crane 7 5 Tons Rs 2077/- 

26)  Sheep Foot Roller 'Toe Type" Rs,240/- 

27)  Tar Boiler Rs.150/- 

28)  Water Tank Toe Type Rs 225/- 

                                                                                                                                     Deputy Director (II) 
                                                                                                                                        for Chief Engineer. 

                                                                                                                                              Highway Department 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS WHOSE PRICES FOR 

THE SPECIFIED MATERIALS AT THE PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF 

PAYMENT OF PRICE VARIATION. 

"(See Clause 55)" 

Name of Item Name of Manufacturer or 
Supplier 2 

Price at Places which are to form basis of 
Price Variation 

1 2 3 

(i) Cement Javadan Cement Karachi (Ex-
factory) 

w.e.f 06.04.2005 

Bestway Cement Limited 

(ii) Steel (a) M.S Bars 
(Plain & defermed) 

Pakistan Steel Mills Karachi w.e.f 
6.4.2005 

Pakistan Steel Mill Karachi 

(b) M.S sections Pakistan Steel Mills Karachi w.e.f 
6.4.2005 

Pakistan Steel Mill Karachi 

(b) High Tensile Steel 
Wire 

Metropolitan Steel Corporation 
Ltd Karachi we f 6.4.2005 

Metropolitan Steel Corporation Ltd, 
Karachi 

(d) M.S & G 1 pipe (i) s Karachi Pipe Mills Ltd Karachi 
(n) M/s Poineer Steel Mills 

Muridke, Distt. Sheikhupurs w.e.f 
6.4.2005 

i) M/s Karachi Pipe Mills Ltd, Karachi. 
1) M/s Poineer Steel Mills Muridke, Distt. 

Sheikhupura 

(iii)Asbestos cement 
pipes 

M/S Dadax Efemit Ltd. Karachi M/s Dadax Etemit Ltd, Karachi.. 

(iv) P.V.C. Pipes Pakistan PVC Ltd. Karachi 
w.e.f 6 4.2005 

Beta Pipes. (M/s Shaft Sons Engineering 
(Pvt) Ltd. 

(v) Cement and Steel 
Bars for R.C.C pipes  

As per item (i) & (ii) above As per item (1) & (11) above 

(vi) Bitumen National Refinery Karachi w.e.f 
6.4.2005 

Attock Petroleum Ltd, Karachi. 
 

(ii) High Speed Diesel w.e.f 6.4.2005 To be ascertained by Advisory Committee 
notified by Govt. 

(viii) Bricks  
     a) Bricks. 

 b) Tiles 
 c) Gutka 

To be notified by the Government To be notified by the Government 

(ix) Stone aggregate 
a.Stone metal 
for sub base 
b.Stone 

       metal for base 
course. 
c.Crushed 
bajri 

To be notified by the Government To be notified by the Government 

(x) Labour To be notified by the Government To be notified by the Government 
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GOVERNMENT OF THE PUNJAB 

_________________________Department 

CONTRACT AGREEMENT (See Clause 6) 

This agreement made this_________________________________________________ _________day of  

_____________________20_____________________ ____BETWEEN THE GOVERNMNT OF THL PUNJAB 

( hereinafter called the as represented by Division_____________________________________ on the  

one part and_________________________________________________________(Hereinafter called 

the contractor) on the other part.WHEREAS tenders have been received by the Government for the  

Construction, completion and maintenance of _______________________________________________ 

___________________________________________________________________________________   
(Name of work) 

as well as possible new and ancillary works associated therewith which have to be executed in 

accordance with the contract document, and the tender by the contractor, for the 

construction completion and maintenance of such works has been accepted by the 

Government 

NOW, THEREFORE for and consideration of the promises convener’s and agreement 

hereinafter contained and to be performed by the parties here: covenant and agree as follows  

(i) In consideration of the covenants and agreements to be; performed by the contractor 

and for the faithful perfuming: 

Contract and the completion and maintenance of works emb-a- therein, according to the 

specifications, drawings and conditions near contained are referred to the government shall 

pay and the contractor shall receive and accept as full compensation for everything furnishing 

and done by the contractor under this agreement and the tender price stipulated in the 

contractor's tender at the times and in the manner prescribed by the contract. 

(ii) The said work shall be started within the period specified in item No (1) of the memorandum of 

work-following the, receipt of a written order ________________________________                         

Division __________________________to ____________________proceed_________________ 

___________________________with and the contractor shall complete fully the 

works within the stipulated period reckoned from the commencement of work, 

subject to such extension of times as may be granted under the conditions of contract 

except for maintenance which shall be completed within the period named in item (g) 

of the memorandum hereto annexed after issuance of the final certificate of 

completion. 

(iii) The following documents shall be deemed to form and be read construed as part of this 

agreement. 

a) The said tender and covering letter and subsequent undertaking if any 

 b) T wings. 

c) The condition of contract and additional conditions, if any 

d) The specifications; 

e) The bid schedule; 
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f) Addendum No. 1 to_______________________________________________ 

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store. 

h) The scale of rates and prices; 

i)The letter of acceptance; and 

 j) The performance security. 

 

(iv) All disputes of differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provision of relevant clause of the 

conditions of contract. 

IN WITNESS WHEREOF, The parties have here into set their respective hands and seals the day 

and the year here in before set forth. 

 

 

 

Signed by___________________ 
(Contractor) 

Signed by_________________ 
(Executive Engineer) 

 
 
 

____________________________Division 
For and on behalf of Governor of the Punjab 

 

 

WITNESS 

 

1._______________________ 
 
 
 
 
 
 

2._______________________ 
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SPECIFICATION FOR LAYING OF  

BRICK ON END "ENDING" 

 
Before spreading of the crushed stone base course the brick on and edging shall be laid on 

both sides of the road. The depth of edging, q shall be 9" (nine inches) and thickness 3" (Three 

inches). Due care shall be taken so as to ensure that the compacted Sub-Garage is not 

disturbed. The digging of channel to house the brick edging shall be perfectly in as straight 

line except on curve to correct line and level and shall be properly held in position by filling 

excavated material in the crevices on both sides of the brick edging. Thorough compaction 

shall be carried out close to the brick edging either by means of iron hammer or power roller. 

In case the sub-base is unduly disturbed, it shall be set right by the contractor at his own cost. 

The nominal size of bricks used in the edging shall be 9"X4/2 X3" (nine inches by four and half 

inches by three inches) and shall conform in quality and shape and crushing strength to first 

class burnt bricks, as per Standard Specifications for Road and Bridge Construction First class 

burnt bricks, as per Standard Specifications for Road and Bridge Construction First Edition, 

971, Section 1041 (one thousand and forty one). The bricks shall, however be slightly over 

burnt. The bricks on end course shall be laid with closed joints over 1 (one) inch send cushion 

and sand grouted. The top of edging after laying and consolidation of the base-course layer 

shall be in level with the top of the base course Before the laying and consolidation of base 

course is undertaken, the brick edging shaft be held on the outside by earthen shoulders duly 

compacted to a width of at least 4 (four feet) 

MEASUREMENTS: Measurements shall be taken in linear feet separately for? Both sides along 

the Centre line of the road and the unit of measurement for the rate shall be 100 running 

feet. 

RATE The rate for brick on end edging as described above shall include the cost of all 

materials delivered at the site of work and labour for all operations including laying of earthen 

shoulder on outside of the brick edging for holding it in position. 

The rate shall include the cost of brick on end edging on one sin> or >y arid payment shall be 

made for work done on each side separately. 
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ADDITIONAL CONDITIONS 

1.  The contractor shall quote rates for buildings portion, electric portion, sanitary and plumbing 
portion separately, I /c all types of carriages. No extra carriage for any material will be paid 
GOVERNMENT OF THE PUNJAB MARKET ITEM RATES JULY 2004 WITH AMENDMENTS ISSUED 
UPTO THE DATE OF RECEIPT OF TENDER 

2.  Any type of mistake detected in respect of market item rates shall be amended according to the 
correct Schedule of Rates with the amendments issued up to the date of receipt of tender. 

3.  Conditional tenders or tenders without treasury Chillan or deposit at call will not be 
considered/entertained. 

4.  The programme for the execution of work. The arrangement of transport, machinery, materials 
and labour will have to be submitted along with the tenders or immediately after it, to the 
Engineer-in-Charge. 

5.  The contractor shall be expected to make himself acquainted with local features and weather 
conditions etc, and make his arrangements in such a manner that unfinished work is in no 
danger from storms, floods, etc. Claims from the contractor on account of loss arising from 
weather abnormalities shall not be considered by the Department. 

6.  The market item rates tendered by the contractor will be approved on the gross amount (Value 
of finished work including cost of material whether purchased from Government or directly).  

7.  The rates given in the tender call notice of items for which market item rates are applicable 
include all carriage, and handling of material to the site of work, No extra payment for carriage 
o' material for such items either arranged by the contractor or supplied by the department will 
be made. 

8.  The department reserves the right to reject any or all the tenders without assigning any reason. 
9.  If the contractor withdraws his tender within 60 days of the date of the opening of the tender, 

his earnest money with be forfeited to Government. 
10. In case of firm/company, the constitution of the 'irm/company along with the names of the 

attorney/ atomies of the firm/company authorized to represent the firm/company and to 
receive the cheque along with power of attorney must be provided at the time of submitting the 
tenders. 

11. Before any constructional material is brought to the site of work, the contractor shall submit to 
the Engineer-in-charge, representative samples of material he proposes to use. The samples 
after approval will be retained by the Engineer-in- charge in his custody and the contractor shall 
be responsible for ensuring that material conforming to such samples are used throughout the 
contract failing which the material will not be accepted and on written or verbal direction of the 
Engineer-in-Charge must be removed forthwith from the site of the work. 

12.  Samples of door and window fittings which the contractor proposes to use should be got 
approved in advance from the Engineer-in-charge who would approve these keeping in view the 
samples approved by the Superintending Engineer / Execute District Officer (Works & Services) 
for the entire Circle. Approved samples shall be retained by the Engineer-in-charge in his 
custody and the contractor shall be responsible for ensuring that material conforming to such 
samples are used throughout the contract failing which the material will not be accepted and on 
written or verbal direction of the Engineer-in-charge must be removed forth with from the site 
of the work. 

13. The contractor shall be responsible for housing, sanitation and medical treatment of the labour 
employed by him and shall carry out ail the departmental rules framed on the subject 

14. Should an accident occur and a claim for compensation be instituted, the contractor shall have 
to pay compensation to the injured workmen or in case of death to their hundred and twenty 
three. Contractor should, therefore, in their own interest take all precautions to guard against 
accident on their work. 

15.  Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make 
the contractor liable to stoppage of payment from the department 

16.  It the work is not started within 15 days from the date of acceptance letter, the earnest money 
will stand forfeited to Government. 

17.  The contractor, shall before commencement of any work set out accurately the position as 
shown in the lay out plan and other drawings. He shall wheneve directed establish permanent 
bench mark out the work, the pegs and other marks shall be checked by the Sub Divisional 
Officer who shall then certify in writing that 

 
 
 
 
 
Contractor Witness    witness          Ex:Engg./Distt: Officer/ TMA 

 



52 

the work is correctly set out and that the construction may commence. Any work done in 
contravention to this, shall entirely be contractor's responsibility and may be dismantled if 
required by the Engineer-in-charge at the cost of the contractor  

18. The contractor will have to make his own arrangement for water and in case water is used from 
Government taps of corporation taps, the contractor will be responsible to pay the charges as 
fixed by the officer in charge of the water supply and the same will be deducted from the bill of 
the contractor if he fails to pay the water charges Foundation trenched shall have to be got 
inspected and approved by the Engineer- in- chare before the foundations are laid. 

19.  No masonry work on lean concrete will be taken in hand unless the concrete is approved by the 
Sub Divisional Officer in charge. 

20.  The contractor will make his own arrangement at his cost for scaffolding, Hollering and cent ring 
etc, required for the execution of all types of work. 

21.  The cost of material received from dismantling, if any, will be deducted from the bill of the 
contractor at market rates (as decided by the Superintending Engineer / Executive District 
Officer whose decision shall be final), if it is used by him on construction work. If the contractor 
does not return the unused dismantled materials its cost win be recovered from his bill at 
double the market rates. 

22.  All rates unless otherwise specified include the cost of the following and any 
fluctuation thereof:- 

23.  Royalty, milkman, control, terminal tax, sales tax, water super tax, customs and excise duty, 
emergency tax, water tax, and any other tolls taxes and levies imposed by Central or provincial 
Government and Local Authorities. 

24.  The contractor shall study the drawing and bending schedules and report any accuracy in 
dimensions or is concordance. 

25.  The quantities of items shown in the bid schedule and the estimated cost of tender can be 
decreased or increased by the Engineer-in-charge (the increase in amount being limited to 
twenty five percent of the estimated cost of tender) or to take away any item or part of work at 
any time if ft is deemed necessary by him without assigning any reason and reality it to any 
other agency after giving notice to the contractor and this shad not invalidate the tender nor 
effect the tendered rates in any case, nor any claim on this account shall be entertained. 

26.  The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or 
alternation will be accepted unless executed with the written permission of the Engineer-in-
charge. 

27.  The department reserves the right to arrange and issue any material available in stores at stock 
issue rates plus storage charge as approved by the Engineer-in- charge or at the market rates 
which ever is more, for bonfire use on work. 

28.  It shall be the responsibility of the contractor to remove debris from the site of works and leave 
the place neat and tidy after the completion of work. Nothing extra shall be paid for it 

29.  The contractor shall be responsible to the department for giving exact account of materials 
issued from Government stores is any used by him on the construction work. 

30.  In case of excessive use of material or some pilferage or outside sale by the contractor having 
been detected, the contractor shall have to pay the cost of such material at penal rates which 
shall be double the issue rates plus ten percent supervision charges in addition to the storage 
charges as worked out and approved be the Engineer-in-charge. 

31.  The plant and machinery such as mechanical concrete mixer, band mixers, vibrators, water 
pumping sets-, screens, measuring boxes, compaction and gradation consol equipment,, steel 
moulds for cubes etc, required for the work shall be arranged by the contractor himself at his 
own cost. Any plant and machinery, if available with the department may be issued to the 
contractor, at the direction of the Engineer-in-charge & on hire, at approved rates and the 
contractor will be responsible for its carriage from the place, it is delivered and returning it in 
working condition. He will also be responsible for the working charges of crew and hire charges. 
The idle days which happed to occur on account of natural causes or major break down in 
machinery will be charged to the contractor provided the Sub Divisional Officer certifies such 
period. 

32.  Any amount due to the Government for the contractor for this work or otherwise will be 
recovered from any amount due to him from nay work in the same will be recovered as arrears 
of Land revenues in case of default by the contractor. 
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33.  The contractor shall make adequate arrangements for proper curing through pumping sets, 

hose pipes etc, of all cement concrete, reinforced cement concrete and brick work etc.. 

34.  Consumption of cement brought by the contractor will be controlled by the Engineer- in- charge. 

However, watch and ward of the stores shall be the responsibility of the contractor. 

35.  The contractor shall uncover any part or parts of the works or make openings in or through the 

work or search for the cause of any defects, imperfection or any other reasons/ purpose as the 

Engineer-in-charge may from time t> time direct and shall reinstate and make good after such 

un coverings, openings, to the satisfaction of the Engineer-in-charge. Nothing extra be payable 

on this account. 

36.  The washing platforms, water tanks, stacking platforms and material bins for storing screened 

and washed material will have to be provided by the contractor at site at their own cost in size 

and numbers sufficient be adequate for construction purposes.  

37.  The proper type of screens, test sieves, templates and measuring boxes will be arranged by the 

contractor at their own cost and got approved from the Engineer-in- charge before using those 

at site. 

38.  No item of work will be commenced unless Engineer-in-charge for (or Sub Divisional Officer In 

charge) is informed before hand and he authorizes commencement after satisfying that the 

arrangements with regard to setting out, materials, labour, machinery and T & P etc, are 

completed and adequate in all respects. 

39.  Any other item not provided in the B.O.Q. can be got executed by the contractor after getting 

the non schedule rate approved from the Superintending Engineer-in- charge/Executive District 

Officer in-charge. 

40.  The work of building construction will have to be co-ordinate with the work of watering supply, 

sanitary and electrification. Nothing extra shall be payable to any contractor on this regard. 

41.  The security deducted from the bills of the contractor may be deposited with Schedule Bank of 

Pakistan as interest bearing security, if the contractor makes written request in this regard. 

42.  G.I pipe manufactured by the Government owned institution like Pioneer steel Mills, PECO, 

Karachi Pipe etc, will be used and payment shall be released only on the production of memos 

from authorized dealers of manufacturers. 

43.  All sanitary ware shall be 1.C.L. Karamcara make or from similar approved manufacture of the 

same standard. Where China ware flushing tank is not being proposed, plastic flushing tank of 

Goldman, Lucky or similar approved manufacture of the same stemware will be provided, 

44.  The thickness and weight of ail soil pipes and special shall be as per totals given in the 

specification i.e. 22(1) of West Pakistan Buildings and roads Specification Vol-ll (Public Health 

Portion) of 1956 Edition. 

45.  Full payment for water supply line shad be made only after testing the line for which certificate 

shall be recorded in the measurement book. 

46.  Laying of P.V.C. pipes of sizes in recesses will be done side by side the building works. 

47.  The contractor shall follow the detailed working wiring diagram showing location of switches 

and electric points duty approved by the Engineer-in- charge. 

48.  All electric P.V.C cables for wiring shall be manufactured by Pakistan Cables Ltd. Karachi and 

Newage Lahore. 

49.  All accessories shall be of genuine Pakistan Plastic industries Ltd, Karachi. 

50. P.V.C. Cable shall be in full length from switch to electrical points and from B D.B. to switch 

Boards i.e. loop system shall be adopted. 

51.  For joining P.V.C. pipes PVC solution/ water proof same pound shall be used and nothing extra 

will be paid. 

52.  All watt socket points shall include plug comprising of 3 pin 5 Amps, wan socket shoe cut-out for 

fuse grip and base (Kit Kat) and switch. No' separate payment of plug shall be made hi caste of 3 

pin, 5 Amps wan socket points, whether on surface of recessed. 

53.  All iron clad main switches, fuses and out puts shall be of China mar1 > of approved quality. In 

case of non-availability of imported one, FICO or Sandlex as Approved by the Engineer-in-charge 

will be provided. 

54.  All branch distribution boards shall be provided with imported fuse base and grips In 
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case of non-availability of imported fuse bases and grips. FICO or EMCO made as approved by 

the Engineer-in-charge shall be employed. 

55.  All wall sockets shall be of 3 pin type and the 3rd pin shale be earthed 

56.  Through cooper wire No. 16 SWG running inside the metal conduit/PVC conduit. No separate 

payment for the earthling of 4 pin 5 Amps wall socket point shall be made 

57. The work will be carried out strictly in accordance with the West Pakistan specification is 

enforced in the Punjab Buildings Department and to the entire satisfaction of the Engineer-in-

charge 

58.  Use of constructional water will be only as per quantities specified and as permitted by the 

Engineer-in-charge or Sub Divisional Officer in charge 

59.  For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra 

payment being due for this. Caro shall be taken that the bricks are not chipped off of stained as 

the work proceed. 

60. Masonry with hungry and hollow joints and without proper bond and properly stepped in with 

the rest of the work will not be accepted 

61.  All putlog holes. if at all allowed by the Engineer-in-charge shall be filled, in advance to the 

plastering as the scaffolding is being taken down 

62.  Samples of steel to be used in reinforced cement concrete work shall be got tested the 

Engineer-in-charge and the contractor will have to bear the expenses for such tests 

63. There should be at least two such samples for each batch received at site The slump tests should 

have to be carried out white concerting and the slump maintained for various items as per 

specifications or as slump testing apparatus for the same at their cost. Any work done against 

the instructions will be liable to Le ejected but right 

64.  No pouring of concrete for Reinforced Cement concrete shaft be permitted without the use of 

proper concrete mixers, vibrates and proper centering and shuttering there should be at least a 

double set of mixers and vibrators when the concrete is being poured to have at least as stand 

by 

65.  Cutting and binding of MS ban will have to be done by the strictly. Engineer-4n- charge No 

superfluous length or lap spaces etc, nor any wastage will be payable to the contractor. 

66.  The testing of concrete to ensure that the specified strength as par specification or as desired by 

the Engineer-in-charge is being achieved will be got done by the contractor at his own cost. This 

will include the preparation of cubes with uniform square face, their preservation without any 

damage, curing, transportation to be approved laboratory and the testing charges of the 

laboratory. The test resulting for the compressive strength «< concrete cubes will have to be 

submitted regularly while the work proceeds. 

67.  The raising of columns and members similar to these will not be permit tee exceeding three to 

four feet in height. 

68. Reinforcing steel shall be of intermediate grade deformed bars with yield stress not less than 

40000 Lbs: per square inch. This shall be supplied by M/S PECO Lahore M/S Abdul Qayyum Fazal 

Muhammad Limited. Lahore or Ittafaq Industries Lahore or similar approved. Receipt for 

purchase from such suppliers shall be enclosed with the bite 

69. Source of stone for use in stone masonry will be approved by the Engineer-in- charge 

70.  Unless specified otherwise pressed steel hollow door frames for all buildings shall be used. Edge 

bead made from expended metal shall be used on the vertical edges such as jambs of door and 

windows etc. 

71. National tiles manufactured by National Tiles and ceramics limited are approved for CIS in 

project of the Buildings Department or similar make to the entire satisfaction engineer-in-charge 

72. Work will be executed strictly according to the scope and the provision of technically sanctioned 

estimate Items of work executed in violation of the provision of the sanctioned estimate in 

respect of location, scope specification quantities and the rates would not be entered nor paid 

by field formation. 

73.  The running payment of pipes will be made only after field and laboratory testing of laid pipe 

Carriage and laying of pipe will be done in coordination with the approved manufacturer A 

certificate from the manufacturer regarding satisfactory laying of pipes will be provided by the 

contractor prior to running payment. 
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74.  Starters and electrical panels required to run the motor will be arranged from the same 
manufacturer who has supplied the Motor (e g SIEMENS etc) 

75.  Non return valves and gate valve to be fitted with machinery is to be arranged from same 
manufacturer from whom machinery is arranged 

76.  if any excess payment or incorrect payment is made to the contractor by error it will be 
recoverable from the contractor Similarly any amount pointed out during pre- audit or post 
audit will be recoverable from him. 

77.  The Engineer Incharge will decide the manufacturer of machinery and pipe and his decision will 
be final 

78.  In case of any dispute. the contractor will adopt the procedure laid down in the relevant clause 
of the contract agreement. If any other forum or court is approached. it may be considered as 
miss conduct on the part of contractor As a first step the enlistment of the contractor will be 
suspended till decision in such forum.  

79.  As per notification of the Finance Department vide No RO(Tech)FD1-2010 dated 04-09-2012 The 
Successful bidder shall deposit the performance/Additional performance security as prescribed. 
failing his tender will be cancelled & call deposit forfeited Performance security and security 
deposit will only be returned as per agreement after handing over of the scheme/work to the 
client department/maintenance agency 

80.  The lowest bidder will provide practical demonstration of the system within 7 days after receipt 
of Notice from the Executive Engineer, failing which his tender will be cancelled & ca.: deposit 
forfeited 

ADDITIONAL CONDITIONS FOR HIGHWAY DEPTT: 
The following conditions shall apply in addition to the General Conditions specified in contract 
from for execution of works forming part of the Tender documents 

 1.  The work shall be carried out strictly in accordance with the Government of the Punjab Highway 
Department standard specifications for Road and Bridges Construction (Latest Edition) is 
amended up to date which form an integral part of the contract except where otherwise 
specified 

2.  In case of firm/company the power of Attorney must accompany the tender The Contractor 
shall, before commencement of any work set out accurately the position as shown on the lay 
out plans and other drawings. He shall wherever directed established permanent bench marks 
of his own cost adjacent to the work After the contractor having set-out-the work the pages and 
other marks shall be checked by the Sub Divisional Officer personally who shall then certify in 
writing that the work is correctly set out and that construction may commence Any work done 
in contravention to this shall entirely be the responsibility of the Contractor and may be 
dismantled if required by the Engineer at the cost of-the Contractor 

3.  The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for 
the embankment and sub grade as approved by the Engineer The borrow areas shall not be 
located within the right of way of the road. No borrow pits shall be located within the Highway 
Land as well as within thirty meters of the toe of the embankment 

4.  Arrangement of the requisite plant and machinery, compaction and gradation control 
equipment, leveling instruments. templates and-straight edges etc. shall be the sole 
responsibility of the Contractor 

5.  How ever any plant and machinery. if available with the Department, may be given to the 
contractor on hire at the rate to be fixed by the Engineer. The Contractor shall be responsible 
for carriage of such machinery from the place of availability and return it where directed within 
the jurisdiction of Highway Sub division concoct The hire charges shall be recovered from the 
date the machinery is physically handed over to the Contractor up to the date it is physically 
returned. The hire charges shall be recovered irrespective of the fact that the machinery 
remained idle in the custody of the Contractor due to any reasons 

6.  The contractor shall be responsible for its safe custody. proper maintenance and timely servicing 
and routine repair costing not more than Rs 50% any one time to keep the machinery in good 
working condition during the period the machinery remained with him The Oil/Lubricants shall 
be checked/changed under the direct supervision of the Sub Division Officer In charge The hire 
'charges in addition to the pay of crew and the POL which shall be procured by the Contractors 
at his own cost, in respect of the equipments machinery mentioned in the schedule annexed 
here-to are shown against each 
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7.  The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as 

determined by the Engineer. The Contractor shall not be allowed to commence the work w 
without adequate arrangements of water and sufficient number of water lorries which shall be 
equipped with proper sprinkling arrangements. 

8.  The Contractor shall not be allowed to use the inspection road made and maintained by the 
department. He shall have to make and maintain his own haul road. 

9.  The contractor shall protect his work from damage by traffic or otherwise and no material shall 
be stacked within the formation limits. The Contractor shall provide and maintain a field control 
laboratory at site of work with necessary accommodation and requisite sets of equipment and 
trained personnel to carry out the following day to day tests 

i.  Gradation control tests for aggregate materials for sub base, base and surfacing. 
ii.  Compaction control test for sub grade, sub base and base course 
iii.  Test for temperature .control for heating the bitumen and rate of spread of bitumen and 

aggregate. 
The Contractor shall make the above equipment available to the Engineer's representative free 
of cost, for any testing which he may direct to be carried out for verification of the results 
carried out by the Contractor or otherwise. 

10.  The Contractor shall carry out the following minimum number of final tests to ensure that the 
work carried out by him conforms to the prescribed specification. The test results shall be 
recorded in the prescribed forms and shall be produced on demand to the Engineer or his 
representative 

a.  For gradation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand 
cubic feet). 

b.  For determination of field compaction as per specified compaction of the sub grade, sub base 
and base, a minimum of one test for every 100 linear feet of a road shall be carried out- The 
location of the tests shall be scattered all over the width, not according to any set pattern, so as 
to get true representation of the degree of compaction achieved. These tests shall be repeated 
for each layer compacted. c. Laboratory densities, at least once for each AASHO soil group 'or 
sub group And at least one for each one thousand linear feet of embankment: Similarly for sub 
base and base course materials at least three initial Laboratory densities shall be determined for 
each source of aggregate 

d.  For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be 
carried out on a day's job and temperature of bitumen shall be observed every 'hour of the 
work. 

11.  All jungle clearance beforethecommencement of work, will be the responsibility of The 
Contractor and no payment willbe made on this account. The tree shall however be got 
removed by the Department itself or the Contractor paid for the same. 

12.  Service road shall be made/maintained by the Contractor at his owncost without and extra 
payment from the Department. 

13.  The bitumen for use in the road work shall be obtained by the contractors from NA IIONAL 
REFINERY LTD, KARACHI, and documentary evidence in support thereof Shall be produced to 
Executive Engineer for his reference and record. 

14.  Any other item not included in Bid Schedule if got executed at site will be paid as per item rate 
based on MRS. 

15.  In case of variation in T.S. rate and Quoted rate of particular item is beyond permissible limit, 
then the running payment of such item will allowed at the rate provide in T.S. estimate with in 
permissible limit, during the course of execution of work. The balance payment on account of 
variation on rate will be allowed at the completion of the project of completion of item with 
extra ordinary low rate which ever is earlier. 

16.  Work will be--executed strictly according to the scope and provisions of technically Sanctioned 
estimate. Item of work executed in violation of provision of the sanctioned estimate in respect 
of location, scope, specification, quantity and rate would not be entered nor paid by the field 
formation. 

17.  Clouse 37, 41 & 60 of the tender contract documents shall be operated by the Engineer in 
charge after obtaining prior approval form the competent authority as per Delegation of 
Financial Power Rules 2006. 

18.  The secured advance in terms clause 45 of the agreement shall be paid only for the imperishable 
materials brought-ill site and which the contractor intends to consume within reasonable time 
and be recovered on its actual consumption or 3 months whichever is earlier. 

19.  Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the 
deficient amount i.e below 5% of the estimated cost would be deposited in cash within 07 days 
of the issuance of Acceptance letter otherwise his contract will be - rescinded and earnest 
money forfeited in favor of the Government in Public interest along with black listing of the firm. 

20.  The contractor shall keep the entire reach of road allotted to him "Patch Free" at his own cost 
for smooth running traffic. 
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BANK GUARANTEE (See Clause 7) 
 

Penal sum of bond _____________________________________________ 
(express in words and figure) 

 

KNOW ALL BY THESE PRESENT THAT Mr./Messrs 

 

_________________________________________ Whose official address 
(Name of contractor) 

 

Is ____________________________________________________________________________ 

as principals^) (hereinafter referred to as principal) and the Bank of Punjab er scheduled Bank(s) 

of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some 

times called the surety at the request of the principal are held and firmly bond to the 

Government, of the Punjab acting through the DPD/EE/ DO. ____________ or his successor or 

assigns) a body organized and existing under and by virtue of laws of laws of the Government of 

the Punjab, in the penal sum of the amount stated above, lawful money for the payment of 

which sum well and truly made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 

PROVIDED THAT We, the sureties, bound ourselves in such surer jointly and severally as 

well as, severally only for the purpose of allowing a joint action or actions against any or all of us 

and for all others purpose, each surety bond itself, jointly, and severally with the principal for 

the payment of such sum only as set forth opposite its name in the following schedule:- 

 

 

SCHEDULE OF SURETIES Name of 

 

Bank, Branch and address    Limit of liability 

 

 

 

 

 

 

 

 

The conditions of the above obligations is such that: 

WHERES AS, the tender of the above bounden principal has been accepted 

 

and he has entered into a contract with the DPD/EE/DO ___________________________________ 

 

for the work ____________________________________________________________________ 

(Name of work) 

on the ……………………………...……….. day of …………………………………… 20 ……………………………………………………… 

 

AND WHEREAS under the terms of the contract govemment has required the principal to furnish 

a performance guarantee to form a part of the contract. 

 

 

 

NOW. THEREFORE, it is agreed as follows:- 
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(1)  If the above bounden principal shall well truly and faithfully perform the contract the 

comply with the fulfill all the undertakings, terms and provision therefore, and company with all 

covenants therein contained and contained in the specifications, plan and other instruments 

constituting a part of the contract, required to be performed by the said principal, in the matter 

and within the time provided in the contract or any extension thereof that may e granted by the 

government with or without notice to the surety (s) and shall fully indemnify and the 

government, from all costs and damages which the government may suffer by reasons of failure 

so to do, and shall folly reimburse and repay the said DPD / EE/ DO ___________________ all 

our-lay and expenses which may incur in making good any such default and reasonable counsel 

fee incurred in the prosecution of defense of any action arising out of or in connection with any 

such default, and shall pay all persons who have contract directly with the work performed 

under the contract or any addition in or alteration thereto, or if the contract has otherwise been 

rescinded by the government under the provision of clause 60 of general conditions of contract, 

then this obligation shall be null and void and of no effect, otherwise to remain in full force and 

effect and virtue. 

(2) The said surety, for value received, hereby stipulate and agree that no change in or in 

respect of may matter or thing concerning that said contraction the part of the government or 

the Engineer-in-charge.. extension in time, alteration in or addition to the terms of the contract 

between the government and the contractor or to the extent and nature of the work be 

construed; completed and maintained there under, or the specifications accompanying the 

same skall in any way affect its obligations to this guaranty and it does hereby waive notice of 

any chai.ge, extension in time, alteration or addition to the terms of the contract, or to the 

specification 

(3) The liability of the surety is irrevocable and shall in no case exceed the aggregate 

amount stated on the top of this guarantee which each surety binds itself and promise to pay 

the whole or any part of this anoint on demand to the DPD/EE/DO ______________________ 

without question and without reference to the principal Provided that the notice of demand be 

given by the aforesaid Engineer In charge, in writing to the surety. 

 

 

IN WITNESS WHEREOF, the named principal and the surety have executed this instrument 

under its seal on this ___________________________ day of 20 ______________________ 

the mane and corporate seal of the surety being hereto fixes and these presents duly signed by 

its undersigned representatives pursuant, to the authority of its governing body. 

 

 

Principal 

 

(Contractor) Address 

 

Sureties 1 ………………………………………………………….…………..Bank of Pakistan Ltd. or Bank Punjab 

____________ Branch 

Seal 



 

59 

 Signed sealed and derived by the said principal and sureties in the presence of: 

WITNESS: 

 

1 __________________________ 

 

Name ____________________________ 

 

Address _______________________________ 

 

 

 

2 _____________________________ 

 

Name  

 

Address 
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BANK GUARNTEE (See Clause 50 (b)) 

WHEREAS a contractor for the _____________________________________________________ 
   (name of work) (hereinafter called the work) has 

 

been awarded by the government of the Punjab, acting through the DPD /EE/ IX) 

_________________________________________________________________________to 

Mr./Messers ______________________________________________________________ 

(Hereinafter called the contractor)  (name of contractor) 

AND WHEREAS, the contractor has constructed the said work and completed the 

contract or part thereof for which certificate of completion has been given by the concerned 

authority (DPD/EE/ DO etc.) 

AND WHEREAS, clause 50 (b) of the general conditions of contract provides that the 

amount of security deposit retained by government in the above work or such portion of the 

security deposit as the engineer-in-charge shall determine with respect to a part of the work, 

having regard to relative value of such part of the work can be released to the contractor, 

provided the contractor produces a bank guarantee from the Bank of Punjab/Scheduled Bank in 

Pakistan of an amount equal to the amount of his security deposit as aforesaid, to the effect 

that the contractor shall repair and replace at his expenses all tfye damages and imperfections 

which may become apparent in all or any o the work mentioned in the contract within the 

balance period of maintenance after a certificate, final or otherwise of its complication has been 

given by the concerned authonty (DPD/EE/DO etc) 

AND WHEREAS, the certificate of completion of the work or part of the work has been 

given by the DPD/EE/DO ____________________ day of ________________ 20 ____________ 

and the contractor is responsible to repair and replace such damages ad imperfection up to the 

___________________________________ day of 20 ___________________________ 

NOW THEREFORE, by this guarantee we M/s ________________________________ 

Bank of Pakistan Ltd. ________________________________________________________ 

Branch ________________________________ (hereinafter called the guarantor) do hereby 

bold and bound ourselves. Our successors and assigns, jointly and severally to the govemment in 

a sum of Rs ___________________________ (Rupee ___________________________) 

in the manner hereinafter provided in the guarantee. 

The condition of this guarantee is such that the contractor shall repair and replace at his 

own expenses all the damage and imperfections which become appeared in all or any of the 

works mentioned in the contract within the period mentioned in item (4) of the memorandum 

annexed with the contract, after a certificate, final or otherwise of day of 20 has its completion, 

being from the been given by the DPD/EE/DO to his satisfaction his successors except as a result 

of the consequence of war hostilities, whether direct or indirect (whether was be declared er 

not) invasión, act of foreign energy, rebellion, revolution, insurrection, military or usurped 

power, civil war, or riots (otherwise than among the contractor's own employees), commotion 

or disorder, failing which the guarantor binds himself, his successor or assigns, under this 

guarantee to pay to the government his success or in office or assigns, on demand and without 

question and without reference to the contractor, a sum here in before mentioned above 
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Provided that notice of demand of the said of Rs. 

Rupees __________________________________________________________________ 

Shall be given to the guarantee) in writing by the DPD / EE / CO. 

________________________________________________________________________ 

or his successor in or assigns. 

 

 

Provide further that this guarantee shall be irrevocable and liability of the guarantor 

under this guarantee shall in no case exceed the aggregate sum of Rs ____________________ 

Rupees _________________________ and shall case after __________________ day of ______ 

20 _______________ 

 

IN WITNESS WHEREOF, we the said guarantor have set out our hands to this deed of 

guarantee this _______________________ day of  _________________ 20 ______________ 

 pursuant to the authority of its governing body. 

 

 

 

 

 

Guarantor _____________________________ 

 

Name ________________________________ 

 

Branch _______________________________ 

 

 

Signed, sealed and delivered by the said guarantor person in the presence of 

WITNEES: 

1. ___________________________ 

Name _________________________ 

Address ________________________ 

_______________________________ 

 

2. ____________________________ 

Name __________________________ 

Address _________________________ 

 

 

 

 


