ENDER NOTICE

hrough e_Pak Acquisition and Disposal System (EPADS)

1. Daanish School (Boys) Mailsi — Vehari invites sealed bids (Single stage one envelope open biding as per PPRA rule)
through (EPADS) https://eprocure.gov.pk for the following work from the contractors/firms/companies/suppliers enlisted / renewed
with Pakistan Engineering Council (PEC) in relevant category and code for the year 2024-25, along with Punjab Board of Revenue
Authority (PRA) registration:

- . Earnest .
Sr. . Estimated Price . Completion
No. Name of Works Location (PKR in Million) money in time
(PKR)
Package No. 1 (Boys Campus
1 Provision of Sports Ground i/c Sweet ?r?gzacgﬁfa uns 5.043 2% 2 Months
' Soil and Supply of Grass at Daanish Pur ’ 118,860
School (Boys) Mailsi
2. Tender documents of above-mentioned tender are also available on PDS & CE Authority website

https://daanishschools.punjab.gov.pk/tenders and on PPRA website (https://eproc.punjab.gov.pk/ActiveTenders.aspx) however
submission only be accepted through EPADS. The complete tendering process shall be carried out through
EPADS.

3. Interested bidders are requested to register themselves on the EPADS https://eprocure.gov.pk and submit their tender
documents on EPADS. For registration and guidance/training on EPADS, the bidder(s) may contact EPADS at UAN: 051 -111- 137-
237.

4. Bid security for the Bid which is mentioned in the bidding documents in the shape of CDR, drawn in favor of “Daanish School
(Boys) Mailsi Security Account” and Scanned copy of which is required to be uploaded through EPADS. Tenders without bid
security shall not be accepted. Daanish School (Boys) Mailsi reserves the right to accept or reject any bid or cancel the procurement
process at any time as prescribed under PPRA Rules.

5. The bids in prescribed format should be uploaded on aforementioned website by or before 12:30 PM on 26.12.2024 (Thursday)
and will be opened at 01:00 PM on the same date”.

PRINCIPAL

DAANISH SCHOOL (BOYS) TIBBA SULTAN PUR, TEHSIL MAILSI

DISTRICT VEHARI (Ph # 067-3368705)



Ref: GM(E)/06/24/ 66/

To:
PRINCIPAL,
Daanish School (Boys)
Mailsi District Vehari.
Subject: -

ANISH H Y IR ILSI DI
VEHARI.

Please find enclosed herewith Bill of Quantities (BOQ) for the following work and proceed as
per latest PPRA directions for e-tendering:

Package — 1 (Boys Campus) Rs. 5,942,803/~
Provision of Sports Ground i/c Sweet Soil and Supply of Grass at
Daanish School (Boys) Mailsi District Vehari.

& ] i
| SSErs Sy iaz Hussain
General Manager (Engg)
cc:
1. MD/CEO, PDS-CEA, Lahore.
2. Deputy Manager (Engg), PDS-CEA, Lahore.
' 3. Project Coordinator (Engg), PDS-CEA, Lahore.

4. Office copy.

PUNJAB DAANISH SCHOOLS & CENTRES OF EXCELLENCE AUTHORITY - GOVERNMENT OF
Japanes Cell Bullding, Research Station, Near Punjab University New Campus, Canal Bank, Lahore.
Ph# : 92-42-99231737-40 | Fax# : +92-42-99231739 | Email: pdscea@daanishschools.edu.pk | Website: www.daanishschools.et



PROVISION OF SPORTS GROUND I/C SWEET SOIL AND ncv!.k OF maﬁnwi.w ﬂ)ﬁg

MAILSI DISTRICT VEHARI

S# Description Unit
Civil Work 3 , o
Transportation of earth all types lead up to (600m) j | =N Y

1 ‘Mm!n? taken from girls campus) %0cft 357,666 5258 3
Dressing and levelling of earhtwork to designed . TS =

2 |section, etc complete soft soil.(plus lead 121(m) ) %0cft 357,666 |v mmo.ﬂn- R

3 |Filling, watering and ramming sweet earth excavated ; u..rw.”i‘
from outside lead up to 3.5 ( km) p.cft 115,151 ¢ 2 NS

4 |Dressing and levelling of earhtwork to designed v
section, etc complete soft soil.(Qty asper item No 3) %0cft 115,151 b 87955

S |Supply of Dhaka Grass including purchesing i =
_Tranportation & reached at the site only psft 348,942 |

G TOTAL

5% PRA TEX

NET TOTAL

zoﬂew,oo_mummono:.damaﬂumn me::..E_




ORIGINAL REVISED CONTRACT AGREEMENT FOR EXECUTION OF WORK (AMENDED)
STEREO 1.B.No 388 (revised) Agreement No

STEREO I.B.No 389 (revised)
STEREO B & R No 28 (revised)
STEREO B & R No 29 (revised)

GOVERNMENT OF THE PUNJAB

DEPARTMENT

CIRCLE

DIVISION

SUB-DIVISION

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORK

1. Name of Work
2. Estimated cost of Rs.
(both in figure and words)

3. Time for completion
4, Amount of earnest money Rs.

(in words)

Rupees

(in figure)

5. Issued to
(name of the contractor)

6. On payment of Rs.

(both in figure and words)

Signature.
(Official Issuing the form)
Date

Office Stamp

Note: The officer opening the tender shall reject the tender which does not bear the stamp and
signature of the issuing official and which is not submitted by the same contractor to whom
the tender form was issued.

(This page is to be filled in by the issuing official)

Contractor Witness Witness Ex:Engg./Distt: Officer/ TMA



1-A
INDEX
S. No. PARTICULARS Page No.
GENERAL DIRECTION FOR TENDERS

Preparation and submission of tender

Purchase of contract document

Cost of preparation and submission of tender

Tender to include only one work

Schedule of material and equipment to be supplied by government
Responsibility for quality and specifications

Inspection of site

Rate in the big schedule

L 00N O ULk WN e

Amount of tender

=
o

. Addition and alternation in the dib schedule

[y
[y

. Unattested corrections

[EEN
N

. Addition clauses

[EEN
w

. Quantities In bid schedule be compering tender

=
o

. Earnest money

[EEN
Ul

. Forfeiture of earnest money

[EEN
(o)}

. Signing of tender

[EEN
~

. Sufficiency of tender

[EEN
co

. Modification and withdrawal of tender/validity period of tender

=
Yo

. Tender to be in sealed cover

N
o

. Tendered to give his address

N
=

. Presentation of tender Implies acceptance of conditions

N
N

. Late tender

N
w

. Opening of tender

N
N

. Evaluation and comparison of tender

N
93]

. Process to be confidential

N
[e)]

. Clarification of bids and after opening tender

N
~

. Rejection of tender

N
(o]

. Tender amount includes all taxes duties and obligation

N
Yo

. Notification of award

w
o

. Singing of contact agreement

w
=

. Notification of successful and un-successful tenders

w
N

. Reckoning of completion period

N NN OO Oy 00 0 L 0 i L 1 L BB DB DWW WWNDNDNDNDNDNDDNDDNN

w
w

. Contractor may obtain a copy of contract agreement at his cost

TENDER FOR WORK

1. Tender 8-9
Memorandum of work 10
Bid Schedule 11-12

TENDER FOR WORK
Claus. No.

1. Definitions 13
2. Marginal headings for information only 14
3. Terms to include designation of corresponding 15



10.
11.
12.
13.
14.
15.

16.
17.

18.

19.

20.

21.

22.

23.

24.
25.

26.
27.

28.

29.

30.
31

1-B
CONTRACT DOCUMENTS

Documents mutually explanatory
Custody of drawing

Classified drawings

One copy of drawings to be kept site

GENERAL OBLIGATIONS

Contract agreement

Performance security

Programme of work to be furnished

If so required by the Engineer in-charge

Action when programme not submitted in time

Setting out

Work to be executed in accordance with the specifications Drawings order etc
Action where no specifications are provided

Work to be under direction of Engineer in-charge

Lighting at night work

Arrangement to safeguard danger to unfinished work

Contractor to supply plant Ladders scaffoldings etc

Contractor liable to pay damages an sing form non —provision of Lights lancing etc
Notice to be given before the work is covered up

Contractor's employees

Removal of Contractor's employees

Whole time qualified technical personnel for supervision of work
Opportunities for other contractors

Damage to persons and property

Indemnity by Government

Work to be open to inspection

Contractor or his responsibly agent to be present

Giving of notices and payment of fees

Compliance of statues regulation etc

Payment of income tax and other taxes

Cost of bonds

Changes to the constitution of item

Photographs and advertisements

ASSIGNMENT AND SUBLETTING

Assignment
Subletting

MATERIALS AND WORKMANSHIP

Quality of material and workmanship and test

Cost of samples

Cost of tests

Cost of tests not provided

Constructional materials fittings to confirm to representative
Samples approved by the Engineer in-charge

Stores and equipment to be supplied by Government

Action end compensation payable in case of bad work

15
15
15
15

16
16

17
17
17
18
18
18
18
19
19
19
20
20
20
20
21
21
22
22
22
22
22
23
23
23
23

24
24
25
25
25
25
25
26



32.
33.

34.

35.
36.
37.
38.
39.

40.

41.

42.

43.

44.

45,
46.
47.
48.
49.
50.

1-C
LABOUR

Application of Labour Laws rules

Contractor liable for payment of compensation to injured
Workman or in case of death to his relations

Used donkey and other animals

COMMENCEMENT, TIME AND DELAYS

Commencement of work

Time for completion

Extension of time for completion

No work at night or on Friday/Public Holidays
Compensation for delay

Rate of progress

CERTIFICATE OF COMPLETION
Certificate of completion of work
ALTERATION, ADDITIONS AND OMISSION

Alterations in specification and drawings

Alterations omissions, substitutions do not invalidate the contract
Extension of work not is schedule of rates bid schedule or in
Rates of works not in schedule of rates bid schedule or in

the estimates

No compensation for alteration in or restriction of

Work to be carried out if variation does not exceed 20%

Variation Exceeding 20%

MAINTENANCE AND DEFECTS

Period of maintenance

Execution of works of repair etc

Cost of execution of works of repair etc

Remedy on contractor's failure to carry out work required
Contractor liable to make good damages and for any
Imperfection noticed during period of maintenance

ADVANCES TO CONTRACTOR

Secured advance on materials bought to site

Bills to be on prescribed from

Bills to be submitted monthly

Deduction of security deposit

Conversion of security deposit into profit bearing securities
Refund of security deposit

Refund of security deposit on production of bank guarantee
Refund of security deposit of maintenance and repair work

26
26
26
27

27
27
27
28
28
28

28

30

30

30
31
31
31

31
32
32
32

32

33
33
33
34
34
35
35
35



51.
52.
53.
54.

55.

56.
57.

58.

59.

60.
61.
62.

63.

64.

65.

1-D

Payment on intermediate certificate to be regarded as advances

Final bill to be submitted within one month

Procedure for payment to firms

Sums payable by way of comparison to be considered

As reasonable compensation without reference actual loss

VARIATION IN PRICES OF SPECIFIED MATERIALS

Price Variation

CLAIMS OF CONTRACTOR

Bills to be submitted monthly

Claims for payment of extra ordinary nature to be
Referred to government for decision

Time limit for unforeseen claims

Clams for compensation for delay in the execution of work

REMEDIES AND POERS
Action where whole of security deposit is forfeited
Work at the risk and expense of contractor
Contractor remains liable to pay compensation
Action not taken under clause
Powers to taken possession of or require removal
Or cell contractor's plant etc
Contractor may be rescinded and security forfelted
For subletting bribing or if contractor becomes insolvent
Deduction of amount due to government on any
Account whatsoever to be permissible form sums
Payable to the contractor

SETTLEMENT OF DISPUTES

Procedure in disagreement

Contractor dissatisfied with the decision of the
Superintendent Engineer

Increase in amount of claim one preferred not allowed
Reference to arbitration

Dispute for arbitration limited

Arbitration

Schedule of materials to be supplied by the Government
Schedule of equipment to be supplied by the Government
Names of manufactures of specified materials for base rates
Contract agreement

Specification for laying brick ending

Additional condition

Specimen of Bank Guarantee to be furnished by the
Contractor in head of performance security

Specimen of bank Guarantee for release of security deposit

Under taking
Comparative statement
Acceptance letter
Stamp duty

35
35
36

36

36

38
38
39

39
39
41
41
41

41
42

42

42

42
43
43
43
43
45
46
47
48-48
50
51-56
57-61



GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDER

1. These directions are provided to assist the tenderer in preparing and submitting his
tender. The tender shall contain all information and data required to be furnished and shall be prepared
and submitted in accordance with the instructions set forth herein.

2. All necessary documents, such as copies of specifications (excluding standard
specification books, etc.) Contract documents, including bill of quantities, estimated rates and any other
documents required in connection with the preparation of tender or execution of works, signed by the
engineer-in-charge, will accompany the tender form and the cost of such annexed documents will be
reflected in the cost of the tender form.

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in
connection with the preparation and submission of his tender.
4. No single tender shall include more than one work. A tenderer who wishes to tender for
two or more works shall submit tender for each work, separately
5. The memorandum of work tendered for, and the schedule of materials and equipment
to be supplied by the engineer-in-charge and the rates at which they are to be charged for
(annexed hereto) shall be filled in the office of the engineer-in-charge before the tender form is
issued. At this stage the tenderer should ensure that the tender form so issued is complete in all
respects.
6. The tenderer shall note that the ultimate responsibility for the quality of work and its
conformity with the specifications and drawings rests solely with the successful bidder whose
tender is accepted.
7. The tenderer shall at his own expense, inspect and examine the site and surroundings
and obtain for himself, on his own responsibility, all information that may be necessary for
preparing the tender and entering into contract, and shall determine and satisfy himself by such
means as he may consider necessary or desirable as to all matters pertaining to the tender. The
tenderer shall also satisfy himself before submitting the tender as to the nature of grounds,
hydrological and climatic conditions, the form and nature of site, the nature and layout of the
terrain, the availability of labour, water, electric power and transportation facilities in the area.
The tenderer shall specially investigate into the sources of materials to be used for the works
and satisfy himself about the quality and quantities of materials available for the completion of
the work and the means of access to the site, the accommodation he may require and, in
general, shall himself obtain all necessary information, as to the risks, contingencies and other
circumstances which may influence or affect his tender. The engineer-in- charge shall not
assume any responsibility regarding information gathered, interpretation or deduction which
the tenderer may arrive at/from the date that may be furnished with the contract documents.

8. (a) The tenderer shall fill up the bid schedule and indicate the percentage rate above or

below the schedule of rates for the "scheduled items" on which he is willing to undertake each

item of work. No premium will be quoted by the contractor against non-scheduled/item rates,
for which the rate and amount has already been filled in by the engineer-in-charge in the bid

schedule.

Contractor Witness withess Ex:Engg./Distt: Officer/ TMA



3
(b) in case tenders are called on item rate basis, the tenderer shall quote his own unit rate in

the bid schedule on which he is willing to undertake each item of work.

9. i. The tenderer shall work out the amount against each item of work in the bid schedule

and will indicate the total amount of his tender items rates on which he is willing to complete

the works. The total amount worked out in the bid schedule shall be entered by the tenderer in
his tender as his tender price for the work. In case of discrepancy between amounts in figures
and in words, the

Amount in words shall prevail.

ii. Should any discrepancy be found in the amount of pay items or if a column of amount is

found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in

working out of the amount of the tender and the total amount of the bid schedule will be
adjusted accordingly.

iii. If a unit rate is left blank, but the amount against the item is filled, the unit rate will be

worked out on the basis of the amount divided by the quantity of the item shown in the bid

schedule:

iv. If it is found that the tenderer has not entered any unit rate and amount against any of the

pay items of the bid schedule, the engineer-in-charge shall fill in the blanks by noting the word

"NIL" in such blanks at the time of opening of the tender. Such pay items shall be deemed to be

covered by the rates of other items.

v. If the tenderer does not accept the adjusted/corrected amount of tender according to the

above provision, his tender shall be rejected and the earnest money forfeited.

10. The tender which proposes any alteration in the works specified in the bid schedule or in the
time allowed for carrying out the works or in any other condition mentioned by the
engineer-in-charge will be liable to rejection. The tenderer shall sign each and every page of
the tender and contract documents, without making any alteration. The enclosures issued
with the contract documents, shall be attached with the tender duly signed by the tenderer.
Any addition or alteration made after filling the form shall be duly attested by the tenderer.
Non-compliance of this condition shall render the tender liable to rejection.

11. The tenderer shall fill in the tender documents, in ink. Errors, if any, shall be scored out and
corrections re-written legibly and attested by the tenderer. Any addition or alteration made
after filling the form shall be duly attested by the tenderer. Non- compliance of this condition
shall render the tender liable to rejection. Any tender with unattested correction shall be
attested by the tenderer in the presence of other tenderers at the time of opening of the
tender except that no correction shall be permissible in the rate or amount of the bid schedule
or in the tendered park, after the opening of the tender.

12. Additional clause(s) for a particular work shall be typed on separate sheet(s) by the

engineer-in-charge, which will be annexed to the contract documents specifying the number of

sheet(s). The tenderer shall not add or delete any additional clause(s) in the additional clauses

sheet(s), provided by the engineer-in-charge.

Contractor Witness withess Ex Engg/Distt: Officer/ TMA



13.  The quantities mentioned in the bid schedule are estimated quantities to be used for
preparing tenders, and the engineer-in-charge does not expressly nor by implication agree that
the actual amount of works to be performed will correspond therewith. No payment will be
made on account of anticipated profits for work covered by the contract which is not
performed, nor will any adjustment in the unit rates set forth in the bid schedule be made
because of an increase or decrease in the actual quantities from the estimated quantities
indicated therein, except as determined in accordance with the provisions of clause 42 of the
general conditions of contract.

14. No tender without earnest money shall be entertained. Earnest money. calculated @ 2%
of the estimated cost of the work (rounded suitably), shall be in the form of 'deposit at call
receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the
engineer-in-charge within a week of opening of the tenders and in any case not later than thirty
(30) days following the date set for opening of tenders except in cases where the tenders are to
be accepted by the Chief Engineer In those cases the earnest money of only the three lowest
bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days
of opening of the tenders. In the event of the tender being accepted, a receipt for the earnest
money. forwarded therewith, shall thereupon be given to the contractor. The earnest money of
the successful tenderer on execution of the contract covering work will be adjusted towards the
amount of security deposit to be retained from the first amount(s) payable to the contractor
under the contract.

15. The lowest evaluated bidder will be required to furnish the performance security/
additional performance security (wherever required), enter into a contract and to commence
the work within the time specified in the memorandum of work. Should the lowest evaluated
bidder refuse or fail for reason to furnish the performance / additional performance security,
enter into contract or to commence the work within the time specified in the memorandum of
work, it should constitute a justification for rejection of his tender/annulment of award and in
event of such rejection/annulment, the entire earnest money shall be forfeited to Government,
as compensation for such default.

16. i. The tender shall be signed by the person(s) duly authorized to do so. In the event of
a tender being submitted by a firm, it shall be signed separately by each member thereof, or in
the event of the absence of any partner, it shall be signed on his behalf by a person holding a
power of attorney authorizing him to do so. Such power of attorney should be produced with
the tender and it must disclose the firm is duly registered under the Partnership Act, 1932 or
any other law in force.

ii. The tender submitted by a joint venture of two or more firms, shall be accompanied
by a document information of the joint venture, duly registered and authenticated by a
competent court, in which shall be stated precisely, the conditions under which it shall function,
its period of validity, the person(s) authorized to represent it and accept its obligation, the
participation of several firms forming the joint venture and any other information necessary to
permit a full appraisal of its function.

iii. A tender submitted by a corporation, must bear the seal of the corporation and be
attested by its Secretary.

iv. In all cases, the tender must be signed by an individual or individuals having powers

to legally bind the firm. joint venture, corporation or companies on whose behalf they are
signing..

Contractor  Witness withess Ex:Engg./Distt: Officer/ TMA



17. Each tenderer shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule
which rates and prices shall, except in so far as it is otherwise expressly provided in the contact,
cover all obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

18. The tenderer may modify or withdraw his tender after submission, provided that the
modification or notice of withdrawal is received in writing by the' engineer-in-charge prior to
the prescribed deadline for submission of tenders. The tenderer's modification or notice of
withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL" as appropriate. No tender may be
modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during
the interval between the deadline for submission of tenders and the expiration of the period of
tender validity i.e sixty (60) days as specified by the tenderer in the Form of Tender may result
in the forfeiture of the tender security

19. The tenderer shall submit the original Tender Documents complete in all respects and
keep a copy of the tender for his own record. The original should be sealed in an inner and an
outer envelope, duly marking the envelopes as "ORIGINAL". The inner and outer envelopes shall
(a) be addressed to (Executive Engineer), (b) and bear the following identification: Tendet for
(Name of Contract). (Reference Number of Tender), and the words "DO NOT OPEN BEFORE
(Time and Date set for opening)". The inner envelopes shall indicate the name and address of
the tenderer to enable the tender to be returned unopened in case it is declared to have been
received late or is otherwise unacceptable. If the outer envelope is not sealed and marked as
instructed above, the engineer-in-charge will assume no responsibility for the misplacement or
premature opening of the tender submitted. A tender opened prematurely because of
improper identification, will be rejected

20. The tenderer shall indicate in the space provided in the tender his full and proper
address at which notices may be legally served on him and to which all correspondence in
connection with his tender and the contract is to be sent.

21. The presentation of a tender implies lull acceptance on the part of the tenderer of
these instructions and all other conditions set forth in the contract document

22. Any tender received by the Executive Engineer (engineer-in-charge) after the deadline
for submission of tenders prescribed in the Notice Inviting Tenders, will be returned unopened
to the tenderer.

23. The engineer-in-charge or his duly authorized officer, (not below the rank of Sub-
Divisional Office./Assistant Engineer)will open tenders in the presence of intending tenderers or
their authorized agents, who may be present at the lime. The officer opening the tender will

announce the names of the tenderer, tender rates and the presence of requisite tender security
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24, Promptly after the opening of Tenders, the engineer-in-charge will undertake a detailed
evaluation of tenders. The engineer-in-charge will determine whether, each tender is
substantially responsive to the requirements of the tender document.: and conformation to all
the terms, conditions, and specifications of the tender documents without material deviation or
reservation. If a tender is not substantially responsive to the requirements of the tender
documents, it will be rejected by the engineer-in-charge. And may not subsequently be made
responsive by the tenderer having corrected or withdrawn the non-confirming deviation or
reservation.
25. Except for information to be read out by the engineer-in-charge at the time of opening
tenders in accordance with para 23 above, no information relating to the examination,
clarification, evaluation and comparison of tenders and recommendations concerning the
award of contract shall be disclosed to tenderers or other persons not officially concerned with
such process. Any effort by a tenderer to influence the process of examination, clarification
evaluation and comparison of tenders, and in decisions concerning award of contract, may
result in the rejection of his tender.
26. To assist in the examination, evaluation and comparison of tenderers, the engineer-in-
charge may ask tenderers individually for clarification of their tenders, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable, but no
change in the price or substance of the tender shall be sought, offered or permitted except as
required to confirm the correction of arithmetical errors discovered by the engineer-in-charge
during the evaluation of the tender.
26 A. In Case the total tendered amount is less than 5% of the approved Estimated (DNIT)
amount the lowest bidder will have to deposit additional performance security from the
Schedule Bank ranging from 5% to onward as under within 15 Days of issuance of notice or
within expiry period of bid, whichever is earlier.

TOTALTENDERED AMOUNT ADDITIONAL PERFORMANCE
BELOW CORRESPONDING SECURITY
ESTIMATED COST
% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10% 10%
and so on and so on

Note: (i) and further clarified by the Finance Department vide his Notification No.Ro(Tech)
FD-1-2/83, VI(P) dated 24-01-2006 that if contractor quote rates 11.% below the technically
sanctioned and then the corresponding additional security @11% for subsequent %age below
the corresponding estimated cost) shall be deposited.

(ii). Finance Department vide his Notification No.RO (Tech) FD-1-2/2014 dated 07-09- 2017 that
if contractor quote rates be taken subsequent %age below the corresponding estimated cost)
shall be deposited as Quality Assurance Security.

26 B. Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard,
furnish to the tender approving authority in cash, bank draft, cashier's cheque, payment order
or bank guarantee (valid for three months beyond completion time / extended completion
time) from any scheduled Bank of Pakistan, the amount to make up performance security
and/or additional performance security where required and specified in the tender in item(h) of
Memorandum of work. Should the lowest evaluated bidder refuse or fall for any reason to
furnish the performance security within the specified time, it should constitute a just cause for
rejection of his tender and in event of such rejection the entire earnest money shall be forfeited
to government as compensation for such default.
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27. The engineer-in-charge shall have the right of rejecting all or any of the tenders without
Assigning Any reason thereof. The engineer-in-charge will not be bound to award the contract
to the lowest or to any other tenderers.
28. The unit rates and prices entered in the bid schedule will be the rates at which the
contractor will Be Paid (subject to the adjustment specified in clause 55 of the annexed
Conditions), and shall be deemed to include all costs of performing the work Including income
tax super tax, and/or other charges, duties and taxes of the government, autonomous semi-
autonomous and local bodies profits and costs of accepting the general risk, liabilities and
obligations set forth in or implied from the contract.
29. Prior to the expiration of the period of tender validity (60 days) prescribed in the Tender
Form or any extension thereof that may have been granted by the tenderer, the Engineer-in-
charge will notify the successful tenderer by cable and confirm in writing by registered letter
that his tender has been accepted. This letter of acceptance shall name the sum which will be
paid in consideration of the execution, completion and maintenance of the works as prescribed
in the contract (hereinafter called the Contract Price) The notification of award will constitute
the formation of the Contract
30. At the time, the engineer-in-charge notifies acceptance of the tender to the tenderer,
he will send the tenderer the Form of Agreement voided within the tender documents, all
agreements between the parties. Within (15) days of receipt of the Form of Agreement, the
successful tenderer shall furnish the performance security (1.0% of the Contract Price)
Whichever is applicable as per clause (h) of memorandum of work and sign the Contract in the
presence of the engineer-in-charge
31. After the successful tenderer has signed the contract furnished adequate Performance
Security the engineer-in-charge will notify to the unsuccessful tenderers that they were
unsuccessful.
32. The completion period will be reckoned from the date of delivering the award or the
handing over of the site to the contractor, whichever is later.
33. A copy of the contract agreement may be obtained by the contractor at his given cost.
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TENDER FOR WORK
To
The

Dear Sir,

I/We

(Name of the contractor)
the undersigned, having examined the conditions of contract, specifications drawing bid
schedule and adhered Nos. there to for the work.
(Name of the work)

and the works associated therewith, and having examined the site of the above named works,
or having caused the site to be visited on our behalf by my / our competent and reliable agent
and having satisfied myself /ourselves as to all conditions under which the above named work
must be performed, hereby offer to execute. complete and maintain the whole of the above
mentioned work including its ancillary works associated therewith, in accordance with the said
contract documents, including the addenda indicated above, a tender price of Rs.

(Rupees)

or such other sums as may be ascertained in accordance with the said conditions of contract
and the rates, and the prices set forth in the bid schedule.

2. As security for the due performance of the undertaking and obligations of this tender
I/We submit herewith a deposit at call receipt

No. dated in the amount of

Rs.

(Rupees) from the

Bank Branch

drawn in your favour of made payable to you as earnest money, the full value of which will be
absolutely forfeited to Government without prejudice to any other rights or remedies of the
said Government, should |/We withdraw or modify the tender within its validity period of sixty
(60) days, following the date of receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest money
as attached with the tender shall be detained by Government towards the amount of security
deposit specified in clause 48 of the said conditions of contract and item(d) of the
memorandum of work.

4, Should this tender be accepted by you I/We hereby undertake-

a) to sign ail the necessary documents for entering into a contract agreement in the
form set out in the contract document within fifteen(15) days following your notification of
such acceptance.

b) to commence the work within the stipulated s time named in item(f) of
memorandum hereto annexed following the date of issuance of your order to proceed with or
the handing over of the site, whichever is later and in the events my/our failure to do so, the
entire amount of earnest money deposited by me/us which deposit at call
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receipt is enclosed herewith, is to be absolutely forfeited to the Government of the
commencement of the work, I/We here by also agree to abide by and fulfill all the terms or
provisions of the said conditions of the contract annexed hereto so far as applicable and in
default thereof, to forfeit and pay to Government the sums of money mentioned in the said
conditions.

c) to complete and delivery the whole of the work comprised in the contract within the
time stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension
in the time limit as may be granted under the conditions of contract.

d) the furnishing of performance security under item (h) of the memorandum annexed
hereto, in the sum equal to 10(ten) percent of the cost of the work in the same form and on the
same conditions as are prescribed by and to the satisfaction of the Engineer-in-charge.

5. I/We also agree that when materials and/or equipment for the work are provided by the
Government the rates to be paid for them shall be as provided in appendices annexed hereto.
6. I/We agree to abide by this tender for the period of sixty (60) days following the date

set for receiving of tenders and it shall remain binding upon me/us and may be accepted by you
at any time before the expiration of that period.
7. Unless and until a formal agreement is prepared and executed, this tender, together
with your written acceptance thereof, shall constitute a binding contract between us, and shall
be deemed for all purposes to be the contract agreement.
8. I/We understand that you are not bound to accept the lowest or any tender you may
receive, and that you will not defray and expenses incurred by me/us in tendering.

Thanking you.

Yours faithfully,

(Signature of tenderer)

Name

Dated this day Address

The above tender is hereby accepted by me on behalf of Government.

(Signature of Executive Engineer)

Division

In case the above address is changed, the contract will immediately notify in
writing to the Executive Engineer, his new address.
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MEMORANDUM OF WORK
(To be filled in by the Government Department)

a. General Description

(If several sub works are included, they should be detailed in a separate-sheet)

b. Estimate cost Rs.

c. Amount of earnest money to
Accompany the tender. Rs.

(To be furnished by the tenderer in the shape of deposit at call from a schedule Bank of
Pakistan.

d. Percentage of security deposit to be retained from the bills.
i) On the amount of work done up to
Rs. 5 million = Ten (10) percent

ii) On the amount of work done beyond
Rs. 5 million = Five (5) percent.

d. Minimum amount of interim running bills.

f. Mobilization period days
g. Time allowed to complete the work after the expiry of mobilization

period days.

h. Amount of performance security Rs. 5% of bid price in the

case of bid price exceeding Rs. 50 million as per General direction for the guidance of tenderer
26(B) read with general conditions of contract Clause (7) and amount of additional Performance
security Rs. as per General Directions of the guidance of tenderer
26(A).

i Period of maintenance (after the date of issuance of certificate of completion)
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BID SCHEDULE (Contd)

NAME OF WORK

Item Rates

Sr Pay items No or | Description | Estimated | Unit | Unit Rate to be | Amount
No reference to Special guantity of filled in by the | (To be filled in by
Specification Rate | contractor the contractor
Supplied where not when not already
already filled filled in be the
by the Executive Engineer
Executive for items against
Engineer in which the unit rate
figures in have already been
words filled in by firm
1 2 3 4 5 |6 7 8

Total cost of Schedule items/items Rate Rs.

Contractor

Witness

witness

Ex Engg/Distt Officer/ TMA
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BID SCHEDULE (Contd)

NAME OF WORK

Total tenderer amount of the work
(To be filled in by the Tenderer)

1. The Cost of Items rate. Rs

Rs

Rs

Grand Total Rs

(In words) Rupees
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GENERAL CONDITIONS OF CONTRACT
DEFINTIONS AND INTERPRETATIONS

Definitions Clause 1

In the contract (as hereinafter defined) the following words and expressions shall have
the meanings hereby assigned to them, except where the context otherwise requires:

1. "Agent" means the person appointed by the contractor to act on his behalf in his
absence:
2. "Certificate of completion" means the certificate of completion given by the engineer-

in-charge pursuant to clause 40 of these conditions:

3. "Contract" means the contract agreement, the documents Set out therein and includes
the conditions of contract, the tender and acceptance thereof, the specifications, the drawings,
the bid schedule, schedule of rates and the prices,

4, "Contractor" means the person or persons, firm or company whose tender has been
accepted by the engineer-in-charge, and shall include the contractor's duly authorized
representative, successors and assigns.

5. "Contract price" means the sum named in the tender, subject to such addition thereto
or deductions there from, as may be made under the provisions of the contract;

6. "Constructional Plant" means all appliances, or things required in or about the
execution, completion, or maintenance of the works, or temporary works, but does not include
the materials or other things intended to form or forming part of permanent or temporary
works

7. "Drawings" means the drawing(s) referred to in the contract documents and any
modifications of such drawing(s) as may from time to time be furnished or approved in writing
by the engineer-in-charge.

8. "Engineer-in-charge" means the Officer In charge or any other officer who for the time
being and from time to time is in charge of the works and includes an officer appointed by the
government to act as engineer incharge for the purpose of the contract:

9. "Government" means the Government of the Punjab

9(a). "Item Rates" mean the rates determined on the basis of the market rates

system introduced by the Government in replacement of the Composite Schedule of Rates 1998
through Finance Department Notification No RO (Tech) FD 2-3/2004 dated 02.08.2004
(Annexure A).

10. "Period of maintenance" means the period during which the contractor is obliged to
guarantee the work or defined portions or work against defect and during which he is obliged o
perform any maintenance procedure that may be specified by the engineer-in-charge and shall
be calculated from the date of the certificate of completion given by the engineer-in-charge in
accordance with clause 40 hereof or in the event of more than one certificate having been
issued by the engineer-in-charge under the said clause from the respective dates so certified:
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11. "Maintenance" means the repairs, amendment, reconstruction and includes the
rectification of defects, imperfections, shrinkages and other faults except forwear and tear as
may be required of the contractor in writing by the engineer-in-charge
during the period of maintenance;
12. "Programme of Work" means the programme of work submitted by the contractor and
approved by the engineer-in-charge and includes an amendment thereto made from time to
time and approved by the engineer-in-charge:
13. "Site" means the lands and other places on, at, over, under, in or through which the
works are to be executed or carried out in pursuance of the contract or any adjacent land, or
path or street, which may be allotted or used for the purpose of carrying out the contract or any
lands or places provided by the engineer- in-charge for the purpose of the contract together
with, such other places as may be specifically designated in or pursuant to the contract as
forming part of the site;
14. "Specifications" means the specification referred to in the tender and any modification
thereof or addition thereto as may from time to time be furnished or approved in writing by the
engineer-in-charge;
15. "Temporary Works" means all temporary works of every kind required in or about the
construction, completion or maintenance of the works;
16. "Works" means the works to be executed in accordance with the contract and includes
any permanent works as required for the performance of the contract.

Clause 2: The marginal headings, the words, notes, titles and phrases

Marginal
heading  for used in these general conditions and documents attached hereto, are
. . strictly for information and directions of the reader with regard to the
information ) i
| contents of the said documents and shall by no means be involved for
only interpretation of the said clauses nor shall they be deemed to be part
thereof or be taken into consideration in the interpretation thereof or
of the contract
Clause 3:
Terms to The term EE/SE and Chief Engineer/ used in the Contract and the
include documents attached thereto, shall respectively be taken to include the
designation terms Executive Engineer/ Deputy Director Superintending Engineer/

corresponding Director/and Chief Engineer/ Director General or the holder of the

posts corresponding posts in relation to the work

Contractor Witness withess Ex:Engg./Distt: Officer/TMA



Documents
mutually
explanatory

Custody of
drawings

Classifieds
drawings

One copy of
drawings to be
kept on site

15
CONTRACT DOCUMENTS

Clause 4: Except if and to the extent otherwise provided by the contract, the conditions of
contract and additional conditions annexed hereto shall prevail over those of any other
document forming part of the contract Subject to the foregoing, the several documents forming
the contract are to be taken as mutually explanatory of one another, but incase of any error,
omission. ambiguity or discrepancy is found between those documents. the same shall be
reported to the engineer-in-charge who shall correct such error or omission or explain and
adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue to the
contractor instructions directing in what manner the work is to be carried out. Provided always
that if in the opinion of the engineer-in- charge, compliance with any such instructions shall
involve the contractor in any expenses which by reason of any such error. omission, ambiguity
or discrepancy, the contractor did not have reasons not to anticipate, the engineer-in-charge
shall pay such additional sums as he shall certify to be reasonable to cover such expenses.
Provided further that any work done by the contractor. which perpetuates or adds to any error,
omission. ambiguity or discrepancy, already discovered & pointed out shall be considered to
have been done at the contractor's risk

Clause 5: (1) The drawings shall remain in the sole custody of the engineer-in-charge
but two sets of the detailed or working drawings will be obtained by the contractor free of cost
from the engineer-in-charge after acceptance of his tender The contractor shall provide and
make at his own expense any further copies required by him. On the completion of the
contract, the contractor shall return to the engineer-in-charge all drawings provided to him
under the contract.

2. If so instructed, the contractor shall undertake not to disclose details of classified
drawings other than to men in his employ, and will given an undertaking- to the engineer-m-
charge that those drawings are not replicated or passed on to other or used by any other
agency/person.

3. One copy of the drawings furnished to the contractor as aforesaid shall be kept by the
contractor at site and the same shall at all reasonable times also be made available for
inspection and use by the engineer-in-charge or by any of his superior officer, or by any other
person authorized by the engineer-in-charge in writing.
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4, The engineer-in-charge shall supply to the contractor. from time to time during the
progress of the works, such further drawings and instructions as shall be necessary for the
purpose of the proper and adequate execution and maintenance of the works. and the
contractor shall carry out and be bound by the same. The contractor shall give adequate notice
in writing, to the engineer-in- charge of any such further drawing and instructions that the
contractor may require for execution of works or otherwise under

the contractor.

GENERAL OBLIGATIONS

Clause 6: The contractor shall, when called upon so to do by the engineer-in-charge enter
into and execute a contract agreement in the form annexed

Clause 7: In every case where performance security has been provided as specified in
item (h) of Memorandum of work contractor shall furnish/ maintain the performance security
for the extended period of completion under Clause 37 of the Agreement All compensations or
the sums of money payable by the contractor under the terms of this contract may be deducted
from or paid by the sale of sufficient part of his performance security, and in the event of his
performance security reduced by reason of any such deduction or sale as aforesaid the
contractor shall within ten days thereafter make good in cash or other securities as aforesaid
any sums which may have been deducted from, or raised by sale of performance security or any
part of the performance security deposit additional performance security deposit lodged by a
contractor (on cash or/ other form) shall be refunded to him after the expiry of three months
after the issue of the certificate of completion of work under clause 40 here of by Engineer-in-
charge or alone with the final bill if it is prepared after that period on account of some
unavoidable circumstances

Clause 8: (1) The contractor shall, if so required. by the engineer-in-charge, submit in writing
to the engineer-in-charge within the period specified by him for his approval a programme
showing the order of procedure and the method in which he proposes to carry out the works
The time and progress chart shall be prepared in direct relation to the time period stated in
item (g) of the memorandum hereto annexed for the completion of individual items thereof
and the works as a whole It shall indicate the forecast of the dates for commencement and
completion of various trade processes or section of the works, and shall be amended as
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may be required by agreement between the engineer-in-charge and the contractor within the
limitation of time imposed in the contract documents.

(2) The contractor shall also, whenever require to the engineer-in-charge, furnish for his
information, full particulars in writing of the organization and staff by which he proposes to
direct and administer his performance of the contract and also such further information
concerning the contractor's arrangements for the carrying out of the work and of the
constructional plants or temporary works which the contractor intends to supply, use or
construct, as the case may be.

(3) The submission to and approval by the engineer-in- charge of such programme, or the
furnishing of such particulars or information shall not relieve the contractor of any of duties or
responsibilities under the contract.

(4) In the event of non-submission of the programme or revised/amended programme of
work by the contractor for approval by the engineer-in-charge, within the period specified by
the engineer-in-charge, the contractor shall be liable to pay as compensation an amount equal
to % percent per day or such smaller amount as the engineer-in-charge (whose decision in
writing shall be final) may decide on the total tendered amount of the work, subject to a
maximum of 2% of contract amount.

Clause 9: The contractor shall be responsible for the true proper setting out of the works in
relation to original points lines and levels of reference given by the engineer-in-charge in
writing, and for the correctness (subject as above mentioned) of the position, levels.
dimensions and alignment of all parts of the works and for the provision of all necessary
instruments, appliances and labour in connection therewith, if at any time during the progress
of the work, any error shall appear or arise in the position, levels, dimensions, or alignment of
any part of the works, the contractor on being required so to do by the engineer- in-charge,
shall at his own expenses. rectify such error to the satisfaction of the engineer-in-charge. unless
such error is based on incorrect data, supplied in writing by the engineer-in-charge, in which
case the expenses of rectifying the same shall be borne by the Government. The checking of any
setting out or of any line or levels by the engineer-in-charge shall not in any way relieve the
contractor of his responsibility for the correctness thereof, and the contractor shall carefully
protect and preserve all points, marks, lines, levels, bond-marks, site-rails. pegs, slope stakes,
batten-boards, stakes for location, and other things used in setting out the works.
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Clause 10:
substantial and workman like manner, and both as regards material and otherwise in every

The contractor shall execute the whole and every part of the works in the most

respect in strict accordance with the specifications. The work executed by the contractor shall
also conform to the designs and/or drawings and instructions in writing relating to the work
signed by the engineer-in- charge and lodged in his office, and to which the contractor shall be
entitled to have access at such office, or op the site of the work for the purpose of inspection
during office hours. The contractor shall if so required, be entitled at his own expenses to make
or cause to be made copies of specifications, and of all such designs, drawings and instructions
as aforesaid.

Clause 11: In the case of "any clause of work for which there is no such specification as is
mentioned in page 2 of the general directions for the guidance of the tenderer annexed hereto,
such work shall be carried out in accordance with the prescribed standard specifications, and in
the event of there being no such specifications, in accordance with the specification attached
with the tender. If, however, there is no standard specification or specifications attached with
the tender, the work shall be carried out, in all respects in accordance with the instructions and
requirements of the engineer-in-charge.

Clause 12:
directions and subject to the approval in all respects, of the engineer-in- charge, who shall be

All works to be executed under the contract shall be executed under the

entitled to direct at what point or points and in what manner they are to be commenced and
from time to time carried out.

Clause 13 (1)
maintain such good and sufficient lights as will enable the work to proceed with satisfactorily

In the event of night work being carried on, the contractor shall provide and

and without danger. Similarly, the approach to the site and works where the night work is being
carried out, shall be efficiently lighted. All arrangements adopted for such lighting shall be to
the satisfaction of the engineer-in-charge.

(2) The contractor shall in connection with the works, provide and maintain at his own cost all
lights, warning lights, caution boards. attendance guard fencing and watch men, when and
where necessary or required by the engineer-in-charge, for the protection of the work or for
the safety and convenience of the public or others.

Contractor Witness withess Ex:Engg./Distt: Officer/ TMA



Arrangement to
safeguard

danger to
unfinished work

Contractor to
supply plant,
ladder,
scaffoldings,
etc

Contractor
liable to pay
damages
Arising  from
non-Provision
of light,
Fencing etc

Contractor’s
Employees

19

Clause 14: The Contractor is expected to make himself acquainted with the weather
conditions, etc. and make his arrangements in such a manner that unfinished work is not in
danger from storms, floods, etc. A claim by the contractor for a loss caused by any such
eventuality will not be entertained by the Government.

Clause 15:
if any, as may in accordance with the contract be supplied from the departmental store)

The contractor shall supply at his own cost all materials (except such materials,

constructional plants, tools, appliances, implements, ladder, cordage, tackles, scaffoldings and
temporary works, requisite or proper for the execution of the works, whether original, altered
or substituted, and whether included in the specifications or other documents forming part of
the contract referred to in those conditions or not, or which may be necessary for the purpose
of satisfying or complying with the requirements of the engineer-in-charge as any matter as to
which under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials necessary for the
purpose of setting out works, and counting, weighing, and assisting in measurement or
examination at any time, and from time to time of the work or materials. Failing his so doing,
the same may be provided by the engineer-in-charge at the expense of the contractor, and the
expenses may be deducted from any money due to the contractor under the contract, or from
his security deposit.

The contractor shall also provide all necessary fencing and lights required to protect the public
from accident, and shall be bound to bear the expenses of defence of every shit action or other
proceedings at law that may be brought by any person for injuries sustained by him owing to
neglect in taking the above precautions and to pay damage and costs which may be awarded In
any such suit, action or proceedings to any such person, or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause 16:
engineer-in-charge or his subordinate in charge of the work, before covering up or otherwise

The contractor shall give not less than five days' notice in writing to the

placing beyond the reach of measurement any work in order that the same may be measured,
and correct dimensions thereof be taken before the same is so covered up or placed beyond
the reach of measurement and shall not cover or place beyond the reach of measurement any
work without the consent in writing of the engineer-in-charge or his
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subordinate in charge of the work. If any work is covered up or placed beyond the reach of
measurement, without such notice having been given and consent obtained, the same shall be
uncovered at the contractor's expenses, and no payment or allowance shall be made for such
work or the materials with which the same was executed.

Clause 17 (1): The contractor shall provide and employ on the site for the purpose of
and in accordance with the execution and maintenance of the work under the contract

a) only such engineer and technical assistants as are skilled and Experienced in their
respective callings, and such sub-agents, Foremen and leading hands as are competent to give
proper Supervision of the work, they are required to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of works under the contract.

(2) (2): The engineer-in-charge shall have full powers at all times to object to the
employment and to require the contractor to remove forthwith from the site, the agent,
workman, foreman or any other person employed by the contractor or any sub-contractor, who
in the opinion of the engineer-in-charge, misconducts himself or is incompetent or negligent in
the proper performance of his duties or whose employment is otherwise considered by the
engineer-in- charge to be undesirable, and the contractor shall comply with the request
forthwith.

(ii) No such agent, workman, foreman or other employee after his removal from the work
by request of the engineer-in-charge shall be re-employed or re-instated by the contractor for
the purposes of and in connection with the contract at any time. except with the prior approval
in writing of the engineer-in- charge.

Clause 18 (a): The contractor shall employ for each contract. whole time qualified
technical personnel to the satisfaction of the engineer-in-charge for the supervision of the work
at the scale given below:

On contracts valuing.

i.up to Rs. 7.5 million one diploma engineer
ii. Exceeding one senior graduate engineer,
iii Rs 75 million one junior graduate engineer.
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(b) If the contractor fails to employ the qualified technical personnel to the above
scale, the engineer-in-charge shall, after giving the contractor 15 days' notice to this effect,
have the option to employ to make up the deficiency in the number of such persons at the risk
and cost of the contractor.

Clause 19: The contractor shall in accordance with the requirements of the engineer-in-
charge afford all reasonable opportunities for carrying out the work by any other contractor(s) /
specialist contractor(s) executing a part of the original work of ancillary to the work,
employees/workmen of such contracter(s) or those of the Government, who may be employed
in execution of, or near the site of work not included in the contract. if, however, the contractor
provides any material services/assistance or facilities to any such contractor or to the
government on the written request of the engineer-in-charge, he shall-be paid a reasonable
sum as determined by the engineer- in- charge or paid according to provision in bid schedule if
already made therein.

Clause 20(1): The contractor shall indemnify and keep indemnified the government against all
losses and claims for injuries or damage caused to any person or any property whatsoever,
(other than surface or other damage to land or crops being on the site suffered by tenants or
occupants) which may arise out of or in consequence of the construction and maintenance of
the works and against all claims, demands, proceedings, damages, custs. charges and Expenses
whatsoever in respect of or in relation thereto. Provideo always that nothing herein contained
shall be deemed to render the contractor liable for, or in respect of, or to indemnify the
government against any compensation or dariages for or with respect to:

a. The permanent use or occupation of land by the works or any part thereof or (save as
hereinafter provided) surface or other damage as aforesaid.

b. The right of the government to construct the works or any part thereof on, over, under,
in or through any land.

c. Interference whether temporary or permanent with any right of light, air, way or water,
or other assessment of quasi-easement which is the unavoidable result of the construction of
the works in accordance with the contract.

d. injuries or damage to persons or property resulting from any act or neglect done or
committed during the currency of the contract of the government, its Agents, servants or other
contractor (not being employed by the contractor) or for or in respect of any claims, demands,
proceedings, damages, costs, charges, and expenses in respect thereof or in relation thereto.
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Provided further that for the purposes of this clause, the expression "the site" shall be deemed
to be limited to the area defined in the specification or shown on the drawings in which land
and crops will be disturbed or damaged as an inevitable consequence of carrying out the works

(2) The government will indemnify the contractor for and against all claim, demands
proceedings, damages, costs, charges and expenses in respect of the matters referred to in the
proviso to sub- clause (1) of this clause.

Note The limit of various departments for the application of this clause as follows

1. Buildings ... contracts exceeding Rs.5 million
2. PHE contracts exceeding Rs.5 million,
3. Highways contracts exceeding Rs.10 million
4. Irrigation The clause would not apply.

5. HP & EP contracts exceeding Rs.5 million.

The clause may be adopted in contracts of smaller amounts Wherever so directed by
the Executive District Officer Works & Services/ Superintending Engineer

Clause 21: All works under or in the course of execution or executed in pursuance of the
contract, shall at all times be open to inspection and supervision of the engineer-in-charge or
his subordinate, and the contractor shall at all times during the usual working hours, and at all
other times for which reasonable notice of the indention of the engineer-in-charge, his senior
or his subordinate to visit the works shall have been given to the contractor, ether himself be
present to receive orders and instructions or have an agent, duly accredited in writing, present
for that purpose. Orders giver to the contractor's agent shall be considered to have the same
force as if they have been given to the contractor himself.

Clause 22 (1): The contractor shall give all notices, and at his own cost pay all fees, required to
be given or paid by any national or state statute, ordinance or other laws or any regulation or
bye- laws of any local or other duly constituted authority in relation to the execution of the
works or of any temporary works and by the rules and regulations of all public bodies and
companies whose property or rights are affected or may be affected in any way by, the works
or any temporary works.

2) The contractor shall conform in all respects with, the provisions of any such
federal, provincial and local statutes, ordinance or law as aforesaid and the regulations or bye-
laws of any local or other duly constituted authority, which may be
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applicable to the works, or to any temporary works and with such tules and regulations of
public bodies and companies as aforesaid and shall keep the government indemnified against
all penalties and liabilities of every kind for breach of any such statutes, ordinance or law,
regulation or bye-laws.

3. The contractor shall be responsible for the payment of all income tax, super tax and
other government or local taxes arising out of the contract, which shall not be reimbursed to
him by the government and the rates and prices stated in the bid schedule shall be deemed to
cover all such taxes

Clause 23: The cost of various bonds to be entered into and executed between the contractor
and the engineer-in-charge shall be, in all respects, at the expense of the contractor.

Clause 24: In the case of tender by partners, any change in the constitution of the firm, joint
venture, company or corporation shall be forthwith notified by the contractor to the engineer-
in-charge for his information.

Clause 25: Photographs of the works shall be taken by permission of the engineer-m-
charge. Only signs or other advertisement approved by the engineer- in-charge may be
displayed at or near the works. Photographs of the works shall not be published without prior
written approval of the government, which shall not be unreasonably withheld.
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ASSIGNMENTS AND SUB-LETTING

Clause 26: The contractor shall not assign the contract or any part there of Or any benefit or
interest there in or there under without the prior written consent of the engineer-in-charge.
26A In Case the total tendered amount is less then 5% of the approved Estimated (DNIT)
amount the lowest bidder will have to deposit additional performance security from the
Schedule Bank ranging from 5% to 10% as under with in 15 Days of issuance of notice or with. in
expiry period of bid, whichever is earlier.

TOTALTENDERED AMOUNT ADDITIONAL PERFORMANCE
BELOW CORRESPONDING SECURITY
ESTIMATED COST
5% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10% 10%
and soon assoon

Clause 27: The contractor shall not sub-let the works or any part thereof except where
otherwise provided by the contract, without the prior written consent of the engineer-in-charge
and such consent, if given, shall not relieve the contractor from any liabilities or obligation
under the contract and he shall be responsible for the acts, defaults and negligence of any sub-
contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the
contractor his agents, servants or workmen. Provided always that the provision of labour as a
piecework basis shall not be deemed to be a Subletting under this clause.

MATERIAL AND WORKMANSHIP

Clause 28 (1): All materials and workmanship shall be of the respective and
workmanship kinds described in the contract and in accordance with the instructions of the and
rests. engineer- in-charge and shall be subjected from time to time to such tests as the
engineer-in-charge may direct at the place of manufacture or abdicator, or on the site or at all
or any of such places. The contractor shall provide such assistance instruments machines,
labour and materials as are nominally required for examining. measuring and testing any work
and the qualify, weight and quantity of any material used and shall supply samples of materials
before incorporation in the works for testing as may be selected and required by the engineer-
in-charge

(2): All samples shall be supplied by the contractor at his own cost if the supply thereof

is clearly intended by or provided for in the specifications or bill of quantities but if not then at
the cost of the government.
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3) 8:The cost of making any test shall be borne by the contractor if such test is clearly
intended by or provided for in the specification or bill of quantities and (in the cases only of a
test under load or of a test to ascertain whether the design or any finished or partially finished
work is appropriate for the purposes which it was intended to fulfill) is particularized in the
specification or bill of quantities in sufficient detail to .enable the contractor to price or-allow
for the same in his tender.

4) If any test is ordered by the engineer-in-charge which is either.

a. notsointended by or provided for, or

b. (in the cases above mentioned) is not so particularized; or

c. through so intended or provided for is ordered by the engineer-in- charge to be carried out
by an independent person at any place other than the site or the place of manufacture of
fabrication of the materials tested.

Then the cost of such test shall be borne by the contractor if the test shows the
workmanship or materials not to be in accordance with the provisions of the contract or the
instructions of the engineer-in-charge but otherwise by the government.

Clause 29:
contractor shall submit to the engineer-in-charge representative samples of the material

Before any constructional material, fittings is brought to the site of work, the

fittings, etc., he proposes to use. The samples after approval will be retained by the engineer-in-
charge in his custody and the contractor shall be responsible for ensuring that materials and
fittings, etc., conforming to such samples are used throughout the contract failing which the
material, fittings, etc., will not be accepted and shall be removed forthwith from the site of
work if so desired by the engineer-in-charge.

Clause 30:
special description of materials and equipment to be supplied from the engineer-in-charge's

If the specification, or the estimate of the work provides for the use of any

store or if it is required that the contractor shall use certain stores to be provided by the
engineer-in- charge (such materials, stores and equipment and the prices to be charged there
for as hereinafter mentioned being so far as practicable for the convenience of the contractor
but not so as in any way to control the meanings or effect of this contract specified in the
schedule of memorandum hereto annexed), the contractor shall be supplied with such
materials and stores as required from time to time to be used by him for the purpose of the
contract only; and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule or memorandum may be set pff or deducted from any sums due
or to become due, to the contractor, under the contract or otherwise; or against or from the
security deposit All materials supplied to the contractor shall remain the absolute property of
the government, and shall not, on any account be removed from the site of works without the
written permission of the engineer-in-charge, and shall at all times be open to inspection of the
engineer-in-charge.
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Any such material unused or in perfectly good condition at the time of the completion or
termination of the contract, shall be returned to the engineer-in-charge's store, if by a notice in
writing under his hand he shall so require; but the contractor shall not be entitled to return any
such materials unless with such consent, and shall have no claim for compensation on account
of any such materials so supplied to him, as aforesaid being unused by him, or for any wastage
in or damage to any such materials.

Clause 31:
the work that any work has been executed with unsound, imperfect, or unskillful workmanship

If it shall appear to the engineer-in-charge or to his subordinate-in- charge of

or that any materials or articles provided by him for the execution of the work are unsound, or
of a quality inferior to that contracted for, 01 otherwise not in accordance with the contract,
the contractor shall on demand in writing from the engineer-in-charge specifying the work,
materials or articles complained of, notwithstanding that the same may have been
inadvertently passed, certified and paid to.. forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require, or as the case may be, remove
the materials or articles so specified and provide materials as originally contracted or articles at
his own proper charge and cost, and in the event of his failing to do so within a period to be
specified by the engineer-in-charge in his demand aforesaid, then the engineer-in-charge may
rectify or remove and re-execute the work, remove or replace with others, the materials and
articles complained of, as the case may be, by his own workmen or by other contractor and
recover from the contractor towards the cost thereof a sum equal to the sum actually incurred
by the engineer-in- charge (whose certificate) as to the amount of the work shall be final and
binding on the parties plus departmental charges on the amount so incurred equal to ten (10)
percent or such smaller amount as the engineer-in-charge (whose decision in writing shall be
final) may decide, and deduct the same from any money due or that becomes due to the
contractor under this contract or on any account whatsoever, due by government to the
contractor. Measures of rectification will be decided by the engineer-in-charge and may include
additional work necessary to strengthen or set right the unusual work carried out by the
contractor

LABOUR

Clause 32:
work people or employees in accordance with the labour laws or enactments relating thereto

The contractor shall employ labour, provide all facilities and pay wages to his

and rules framed there under, in force from time to time.

Clause 33 (1):
section (1) of the Workman's Compensation Act, 1923, Government is obliged to pay

In every case in which by virtue of the provisions of Section 12, sub-

compensation to a workman employed by the contractor in execution of the works,
government will recover from the contractor the amount of the compensation so
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paid; and, without prejudice to the rights of the government under Section 12, sub-section (2)
of the said Act Government shall be at liberty to recover such amount or any part thereof, by
deducting it from the security deposit or from any sum due by Government to the contractor,
whether under the contract or otherwise.

(2): Government shall not be bound to contest any claim made against it under Section
12, sub-section (1) of the said Act, except on the written request of the contractor and upon his
giving to the government full security for all costs for which government might become liable in
consequence of contesting such claims.

Clause 34: (i) No contractor shall use donkeys or other animals with breeching of
string 01 thin lope. The breeching must be at least 75 mm wide and should be of tape (Nawar).

(ii) No animal suffering from sores, lameness or emaciation or which is immature, shall
be used on the work.

COMMENCEMENT. TIME AND DELAYS

Clause 35: The contractor shall commence the works on the site within the period named in
the memorandum, after the receipt by him of an order in writing to this effect from the
engineer-in-charge and shall proceed with the same with due diligence and without delay,
except as may be expressly sanctioned or ordered by the engineer-in-charge or be wholly
beyond the contractor's control.

Clause 36: Subject to any requirements in the specification as to the completion of any
portion of the works before completion of the whole, the whole of the works, shall -be
completed within the time stated in the memorandum or such extended time as may be
allowed under clause 37 hereof.

Clause 37: If by reasons of the amount of extra or additional work of any kind or variation of
form, quality or quantity of the works or any part thereof ordered by the engineer-in-charge, or
on the ground of his having been unavoidably hindered in the execution of the work or on any
other ground or other special circumstances of any kind whatsoever, or any cause beyond the
reasonable control of the contractor, the work is delayed or impeded or the contractor
prevented from whether by the engineer-in- charge or otherwise howsoever, or hindered in the
execution or completion of the work or any part thereof, whether such delay or impediment or
prevention or hindrance occurs before or after the time or extended time fixed for completion,
the contractor shall apply in writing to the engineer-in-charge within thirty days of date of such
circumstances, the full and detailed particulars of his claim on account of which he desires an
extension as aforesaid. The engineer-in-charge shall, if in his opinion (which shall be final)
reasonable grounds shown therefore by the contractor, are such as fairly to entitle the
contractor to an extension of
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time for the completion of the work, authorize him from time to time in writing, either
prospectively or retrospectively, such extension of le for the completion of the work or any part
thereof, as may in his opinion bu necessary or proper.

Clause 38: Subject to any provision to the contrary contained in the contract, none of the
permanent work shall save as hereinafter provided be carried on during the night or on Sundays
or public holidays without the permission in writing of the engineer-in-charge save when the
work is unavoidable or absolutely necessary for the saving of life or property or for the safety of
the works in which case the contractor shall immediately advise the engineer-in-charge.
Provided always that the provisions of this clause shall not, be applicable in the case of any
work which it is customary to carry out by rotary or double shifts.

Clause 39 (a): The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor. The works shall throughout the stipulated period of the
contract, be proceeded with with-all due diligence in accordance with the programme of work,
as approved by the engineer-in-charge or any amended programme of work approved by the
engineer-in-charge from time to time (time and quality being deemed to be the essence of the
contract on the part of the contractor) and the contractor shall pay as compensation an amount
equal to one percent of the amount of contract, subject to a maximum of 10%, or such smaller
amount as the engineer-in-charge (whose decision in writing shall be final) may decide, on the
amount of the estimated cost stated in item (b) of the memorandum of work annexed hereto
for every day that the work remains uncommented or unfinished after the proper date.

(b): In order to ensure good progress during the execution of the work, the
contractor shall be bound, in all cases, in which time allowed for any work exceeds thirty days,
to complete each part of the work or its component, as per programme of work or any revision
or amendment to it approved by the engineer-in-charge. In the event of the contractor failing
to comply with this condition, without sufficient reasons acceptable to the engineer-in-charge,
he shall be liable to pay as compensation an amount equal to one percent or such smaller
ameunt as the engineer-in-charge (whose decision in writing shall be final) may decide on the
estimated, just of the work as named in the item (b) of the memorandum hereto annexed for
every day that the due quantity of work remains incomplete. Provided always that the entire
amount of the compensation to be paid under the provisions of this clause shall not exceed ten
percent of the estimated cost stated in item (b) of the memorandum of works annexed hereto.

(c) if the funds required for completion of contract are not provided within two years of
the stipulated date of completion, contractor may ask for finalization of his contract. All
rectories due from contractor (mobilization, secured advance, machinery hire charges, etc.) Will
be made before finalization of contract
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CERTIFICATE OF COMPLETION

Clause 40 Without prejudice to the right of the government under any such clause(s) herein
contained, as soon as in the opinion of the engineer-in-charge, the works shall have been
substantially completed and shall have satisfactorily passed any final test that may be
prescribed by the contract, the engineer-in- charge will issue to the contractor a certificate of
completion in respect of the work, and the period of maintenance of work shall commence
from the date of such certificate, provided that the engineer-in-charge may give such a
certificate with respect to any independent part of the works before the completion of the
whole of the work, and when any such certificate is given in respect of such a part of the work,
such part shall be considered «J completed and the period of maintenance of such part shall
commence from the date of such certificate. Provided also that a certificate of completion given
in accordance with the foregoing provisions of any part of the works shall not be deemed to
certify completion of any ground or surface requiring reinstatement, unless such certificate
shall expressly so state. Provided farther that no such certificate shall be given nor shall the
works or any of its parts considered 10 be complete until the contractor shall have removed
from the premises on which the works or any such parts shall be executed, all scaffoldings,
surplus materials of all kinds and rubbish, buildings and other construction materials of all
kinds, and cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts
of any building or buildings, or road works and road structures, water- supply, sewerage or
drainage works, sanitary installations, gas and electric fittings, in, upon, or about which the
works are to be executed or which he may have had possession for the purpose of the
execution thereof, nor until the works shall have been measured by the engineer-in-charge
whose measurements shall be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the
removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and cleaning of
dirt on or before the date fixed for the completion of the works, the engineer-in-charge may, at
the expense of the contractor, remove such scaffoldings or surplus materials of all kinds and
rubbish and dispose of the same as he thinks fit, and dean off such dirt as aforesaid, and the
contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in
respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum
actually realized by sale thereof.
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ALTERATIONS ADDITIONS AND OMISSIONS

Clause 41 The engineer-in-charge shall have power to make any
alteration in omission, from addition to or substitution for, this original
specification, drawing, designs and instructions that may appear to him to
be necessary or of advisable during the progress of the work and the
contractor shall be bound to carry out the works writing in accordance with
any instruction which may be given to him in writing signed by the
engineer-in-charge, and such alterations, in accordance with any instruction
which may be given to him in omissions, additions or substitutions shall not
invalidate the contract, and any altered, additional or substituted work
which the contractor may be directed to do in manner above specified as
part of the work, shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work, and at
the same rates as are specified in the tender (bid schedule) for the main
work. The time for the completion of the work shall be extended in the
proportion that the altered, additional or substituted work bears to the
original contract work and the certificate of the engineer-in-charge shall be
conclusive as to such proportion.

And, if the altered, additional or substituted work includes any item of work,
for which no rate is specified in this contract, then such items of work shall
be carried out at the Item rates enforced at the time of receipt of tenders of
rates, with reference to which the tender for the work was submitted by the

contractor.

If such altered, additional or substituted item(s) of work is not entered bid
schedule, then the contractor shall within seven days of the date of receipt
of the orders to carry out the work inform the engineer-m-charge of the
rate which it is his intention to charge for such items of work, and if the
engineer-in-charge does not agree to this rate, or the approval to this rate
(or the negotiated rate if any). is not communicated to the contractor
within a period of thirty (30) days, reckoned from the date of receipt by the
engineer-in-charge of the proposed rate, the engineer-in-charge shall by a
notice in writing be at liberty to cancel his order to carry out such item of
work and arrange to «carry it out in such a manner as he may consider
advisable, provided always that if the contractor shall commence work or
incur an expenditure in regard thereto, before the rates shall have been
determined as lastly hereinafter mentioned, he shall do so at his own risk

and cost.

No deviation from specification stipulated in the contract or
additional items of work shall be carried out by the contractor unless the
rates of the substituted, altered or additional items have been approved in
writing failing which government will not be bound to entertain any claim on
this account. The interpretation of the engineer-in-charge in the event of any
dispute due to any ambiguity the specification or nomenclature shall be
binding and final.

Contractor Witness witness Ex.Engg. Distt: Officer/ TMA



No
compensation
for alteration
in or restriction
of work to be
carried out if
variation does
not exceed
20%

Variation
exceeding 20%

Period of
maintenance

Contractor

31

Clause 42: If at any time after the commencement of the work, the
engineer-in- charge shall for any reason whatsoever not require the
whole thereof as specified in the tender (bid schedule annexed
hereto) to be carried out, or increase or decrease the quantity of work
included in the contract or omit any such work, or change the
contractor er quality of kind of any such work, or change the Ilevels,
lines, position and dimensions of any part of the works, or require the
contractor to execute additional work of any kind necessary for the
completion of the work, the engineer-in- charge shall give notice in
writing of this fact to the contractor, who shall have no claim to any
payment or compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the
work in full, but which he did not derive in consequence of the full
amount of the work not having been carried out; neither shall he have
any claim for compensation by reasons of any alteration having been
made in the original specifications, drawings,, designs, and
instructions which shall involve any curtailment or increase of the
work, as originally contemplated; or shall the contractor be entitled to
any adjustment in the unit rate/price or amount of the contract, if the
aggregate effect of all such alterations, additions, omissions, or
adjustments (other than those arising out by reasons of price variation
under clause 55 hereof) on completion of the whole of the works,
does not exceed 20 percent of the sum named in paragraph of his
tender.

If, on completion of the whole of the works, it shall be found that a
reduction or increase greater than 20 percent of the sum named in
paragraph 1 of the tender results from the aggregate effect of all
increase, decreases, omissions or adjustments (other  than those
arising out of price variation under clause 55 hereof), as a result of the
requirement of the engineer-in-charge, the amount of the contract
price shall be adjusted by such sun(s) as may be determined by the
engineer-in-charge and the contractor. In the event of disagreement,
the engineer-in-charge shall fix such sum as shall, in his opinion, be
reasonable and proper, regard being had to all materials and relevant
factors including the contractor's cost and overheads.

MAINTENANCE AND DEFECTS

Clause 43 (1): The period of maintenance mentioned in item (1) of
the memorandum hereto annexed shall be calculated from the date of
completion of the works certified by the engineer-in-charge in
accordance with clause 40 hereof or in the event of more than one
certificates having been issued by the engineer-in-charge under the
said clause, from the respective dates so certified, and in relation to
the period of maintenance the expression ‘'the work' shall bed
constructed accordingly
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(2): The works shall at or as soon as practicable after expiration of the
period of maintenance be delivered up to the engineer-in-charge in as
good and perfect condition (fair wear and tear excepted) to the
satisfaction of the engineer-in-charge as that in which they were at
the commencement of the period of maintenance, the contractor shall
execute all such works of repair, amendment, reconstruction,
rectification and making good of defects, imperfection, shrinkage or
other faults as may be required of the contractor in writing by the
engineer-in-charge during the period of maintenance or within
fourteen days after its expiration as a result of an inspection made by
or on behalf of the engineer-in- charge prior to its expiration.

3): All such works shall be carried out by the contractor at his own
expense, if the necessity thereof shall, in the opinion of the engineer-
in-charge be due to use of materials or workmanship not in
accordance with the contract or to the neglect or failure on the part of
the contractor to comply with any obligation expressed or implied on
the contractor's part under the contract. If in the opinion of the
engineer-in-charge such necessity shall be due to any other cause, the
value of such work shall be ascertained and paid for, as if it were an
additional work.

(4): If the contractor shall fail to do any such work as aforesaid,
required by the engineer-in-charge, the engineer-in- charge shall be
entitlted to carry out such work by his own workmen or by other
contractor(s) and if such work is a work which the contractor should
have carried out at the contractor's own cost, shall be entitled to
recover from the contractor towards the cost thereof a sum equal to
the actual expenditure so incurred by the engineer-in-charge (whose
certificate as to the amount of the work shall be final and binding on
the parties) and may deduct the same from any moneys due or that
may become due to the contractor.

Clause 44: |f the contractor or his work people, or servant shall
break, deface, injure or destroy any part of a building in which they
may foe working or any building in which they may be working or any
building, road, road work, road structure, water-supply. sewerage, and
drainage  works, sanitary  fittings and electric  installations, fences,
enclosures, water pipes, cables, drains, electric or telephone posts or
any works, trees, grass or grass land, or cultivated ground contiguous
to the premises on which the work, or any part of it is being executed,
or if any damage shall happen to the work, while in progress from any
cause whatsoever or any imperfections become apparent in it within
the  specified period of  maintenance in item No.(i) of the
memorandum hereto annexed after a certificate, final or otherwise of
its completion shall have been given by the engineer-in-charge as
aforesaid, the contractor shall make the same good at his own
expense, or in default,
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The engineer-in-charge may cause the same to be made good by
other workmen, and deduct the expenses (of which the certificate of
the engineer-in-charge shall be final) from any sums that may then.
or at any time thereafter may become due to the contractor, or
from his security deposit

ADVANCES TO CONTRACTORS

Clause 45: Should the contractor, whose contract is for finished

work require an advance on the security of material of imperishable
nature brought by him to the site, the engineer-in-charge shall
assess the value of such materials and the contractor may be paid an
advance up to an amount not exceeding seventy five percent (the
decision of the engineer-in-charge as to this percentage shall be
final) of the wvalue of the materials assessed by the engineer-in-
charge. The materials shall remain the property of the government
and the contractor shall not remove it from the site without the
written  permission of the engineer-in-charge. The contractor shall
be responsible for any loss to the materials due to the contractor's
postponing the execution of the work or to the shortage of or
misuse of the materials and against the expenses entailed for their
proper watch and safe custody. The recovery of the amount of such
advance shall be made from the contractor's bill for the work done,
as the materials are used in the work.

PAYMENTS

Clause 46: The contractor shall submit all bills on the form
prescribed by the engineer-in-charge to be had on application at the
office of the engineer-in-charge and the charges in the bills shall
always be entered at the rates specified in the tender (bid schedule)
or in the <case of any extra work ordered in pursuance of the
conditions and not mentioned or provided for in the tender, at the
rate hereinafter provided for such works

Clause 47: The contractor shall submit each month on or before
the date fixed by the engineer-in-charge a bill on the basis of
measurements carried out by the contractor through his own staff.
for all works executed in the previous month, and the engineer-in-
charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim as far as
admissible adjusted. if possible, before the expiry of ten days from
presentation of the bill subject to the condition laid down in item(s)
of the memorandum Of work. If the contractor does not submit the
bill within the time fixed as aforesaid, the engineer-in-charge may
depute a subordinate to measure up the work in the presence of
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The  contractor or otherwise and the engineer-in-charge  may
prepare a bill from such measurements, which shall be binding on
the contractor In all respects.

A) If a Contractor quotes such disproportionate rates in his
tender which deviate from the rates provided in the
technically sanctioned estimate, the payment of items
whose rates are lower will be made at tender rate(s) in full
on the execution of items (s) but the payment of item whose
rates are higher shall be made at the rates depicted in
technically sanctioned) estimate, on the execution of such
items, the balance payment shall be withheld by the
engineer-in-charge till the completion of the work of items
for which low rates have been, quoted.

Clause 48: At the time of making any payment to the contractor
for the work sdone under this contract, the engineer-in- charge
shall retain from the amount so payable to the contractor, the
amount of security deposit at the percentage rate specified in item
(d) of the memorandum of work annexed hereto. The earnest
money of the contractor on execution of the contract will,
however, be adjusted towards the amount of such security deposit
to be retained from the amount of his first bill of the work done by
him and payable to the contractor under this contract.

All compensations or other sums of money payable by the
contractor to the government under the terms of this contact, may
be deducted from the amount of his security deposit of the
contract or from any sums which may be due or may become, due
to the contractor by the government on any account whatsoever,
and in the event of his security deposit being reduced by such '
deductions, the contractor shall within ten days thereafter, make
good in cash any sum or sums which may have been deducted
from his security deposit or may be made good through additional

deductions from his bill or dues.

Clause 49: Subject to any general or special directions given by
the Government to the contrary If the contractor so desires and
makes a written request to the engineer-in-charge to the effect
that the amount of security deposit retained from the bills of the
contractor, may be converted into the recognized form of profit
bearing securities at the cost of the contractor, the amount of
security deposit retained from the bills of the contractor shall, be
deposited in any of the following banks:

1. National Bank of Pakistan

2. Habib Bank Ltd.

3. United Bank Ltd.

4. Muslim Commercial Bank Ltd.
5. Allied Bank of Pakistan Ltd.

6. The Bank of Punjab.

Witness witness Ex.Engg. Distt: Officer/ TMA



Refund of
security Deposit

Payment on
intermediate to
be regarded as
advance

Contractor

35

And pledged in the name of the Executive Engineer concerned and on the
maturity the amount of Security is retained back in the Public Account and
refunded to the contractor in prescribed manner.

Clause 50 (a) The amount retained as security deposit shall not be
refunded to the contractor before the expiry of six (6) months in the case of
original works valuing up to Rs.5 million and twelve (12) months or even
more, as may be determined by the engineer- in-charge with the prior
approval of the Chief Engineer, in the case of works valuing above Rs.5
million, after the issue of the certificate of completion of the work under
clause 40 hereof by the engineer- in- charge, provided that in case the
contractor is required by the engineer-in-charge to rectify any imperfection,
damage, defects or other faults in work, etc.-, during the period of
maintenance, the security deposit shall not be refunded till the contractor
has fulfilled his obligations under clauses 43 and 44 hereof to the
satisfaction of the engineer-in-charge.

(b): Should the contractor so apply in. writing to the
engineer-in-charge, the amount of security deposit will be refunded to the
contractor three (3) months after the issue of certificate of completion of
work by the engineer- in-charge under clause 40, subject to the production
of bank guarantee from a scheduled bank in Pakistan to the satisfaction of,
and in the form suitable to the engineer-in-charge, for the same amount
covering the balance of period of Maintenance, to the effect that the
contractor shall fulfill his obligations under clause 43 and 44 of the contract.

(c): Subject to the conditions stipulated in sub-clause (a) of
this clause, in the case of contracts for maintenance and repair works, the
security deposits would be refunded to the contractor after the expiry of
three (3) months of the issue of certificate of completion of work by the
engineer-in-charge.

Clause 51: The contractor shall, on submitting the bill be entitled to
receive a monthly payment proportionate to the part thereof then
approved and passed by the engineer-in-charge, subject to the condition
laid down in item (e) of the memorandum, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive
against the contractor. But all such intermediate payments shall be
regarded as payment by way of advance against the final payment only,
and not as payment for work actually done and completed and shall not
preclude the requiring of bad, unsound, imperfect or unskillful work to be
removed and taken away and reconstructed, or re-erected or tack
considered as an admission of the due performance of the contract, or any
part thereof in any respect, or the accruing of any claim, nor

Witness  witness Ex.Engg. Distt: Officer/ TMA
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Shall it conclude, determine or affect in any way the power of engineer-in-
charge, under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise. Or in any other way vary or
the contract.

Clause 52: The final bill shall be submitted by the contractor within one
completion of the works, otherwise the
the of the total
amounts payable for the works accordingly, shall be final and binding on all
parties.

month of the date fixed for

engineer-in-charge's certificate of measurement and

Clause 53: The department may refuse or suspend payment on account
of a work when executed by a firm, or by a contract described in their
tender as a firm, unless receipts are signed by all the parties or one of the
partners or some other person producing power of attorney enabling him
to give actual receipts on behalf of the firm.

Clause 54: All sums payable by way of compensation under any of these
conditions, shall be considered as reasonable compensation to be applied
to the use of government, without reference to the actual loss or damage
sustained, and whether or not any damage shall have been sustained.

VARIATION IN PRICES OF SPECIFIED MATERIALS Clause 55

(1): Where any variation (increase or decrease) to the extent of 5% or more,
in the price of any of the items mentioned in sub-clause (2) below takes
place after the acceptance of tender and before the completion of contract,
the amount payable under the contract shall be adjustable to the extent of
the actual variation in the cost of the item concerned.
(2): No price variation under this clause shall be admissible except in
respect of the following items:
i. Cement I li. ii Steel
M.S Bars (Plain and deformed)
M.S. sections.
High Tensile steel wire
M.S and G.I. Pipes
ii Asbestos Cement Pipes, iv P.V.C.Pipes.
iii. R.C.C/P.C.C. Pipes
iv Bitumen,
v. High Speed Diesel,
vi. Bricks
Bricks Tiles
Gutka
ix. Stone aggregate.
Stone mstal for sub base.
Stone metal for base course. Crushed bujri
x. Labour

Witness  witness Ex.Engg. Distt: Officer/ TMA



Contractor

37

3) The base price for the purposes of calculation of the price variation shall
be the price prevalent in the month during which the last day of the
submission of tender falls.

If, The price variation under this clause shall be worked out on the basis of
the price of the particular item prevalent in a particular District on first day
of each month as per price list of such manufacturers or suppliers at such
places as are notified by the Finance Department from time to time The
prices of the manufacturer or supplier at the place(s) so notified shall be
applicable to the particular District or the entire Punjab

(5) If no nomination is respect of any of the items mentioned in sub-clause
(2) is issued under sub-clause (4), no price variation shall be admissible in
respect of that item during that month.

(6) (i) The amount payable or deductable in respect of item No (i) to sub-
clause(2) shall be calculated on the basis of the quantity of the item actually
consumed on the work during the month.

(i) The percentage increase/decrease in the billed price over the base price
notified by M/S Pakistan Steel Mills, Karachi would be applicable to the
quantities of all specified sizes of item No.(ii) (a) via M.S. Bars (plain &
deformed) actually consumed on the work each month.

(7) The amount payable or deductable in respect of item No (v) of sub-
clause (2) shall be calculated on the basis of the actual quantity of cement
and steel bars used in the manufacture of the pipes during the month.

(8) No escalation shall be allowed to the contractor in respect of the period
extended for the completion of the work due to his own fault.

(9) If. Under the existing coda rules secured advance is paid on all or any of
the imperishable items mentioned at (ii) to (v) in sub-clause (2) above. no
price variation shall be admissible on such item(s) in respect of the quantity
or quantities for which secured advance has been paid to the contractor.

(10) The increase or decrease in the contract price subsequent to any
increase or decrease in the cost of high speed diesel shall be calculated
from the increase or decrease in the basis price of high speed diesel using
the following formula.

Increase or decrease = a x VOW x (CPD-BPD) / BPD m contract price Where:
VOW the value of the work, including the value of any additional items for
which payment has been certified by the Engineer In charge. executed
subsequent to such increase or decrease in the Basic Price as shall be
obtained by apply the unit rates and prices entered in the measurement
book.

CPD Current price of high speed diesel, and BPD= basic price of high
speed diesel

Factor A= 0.15 for Highway / Roads works, &

A =0.07 for Building works RCC Structure / Irrigation

Witness  witness Ex.Engg. Distt: Officer/ TMA
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11) The increase of decrease in the contract price subsequent to any
increase or decrease in the cost of labour shall be calculated from the
increase or decrease in the basic price of labour using the following formula
Increase or decrease=_p x VOW' x (CLR-BLR) / BLR in contract price.

VOW= the value of the work for which payment has been certified
by the Engineer-in-charge, executed subsequent to such increase or
decrease in the Basic Price as shall be obtained by applying the approved
unit rates and prices entered in the measurement book
CLR= Current labour rates for unskilled worker (as published) y
Bureau of Statistics)

BLR- Basic labour rates of unskilled worker our the date of receipt of
tenders (as published by Bureau of Statistics)
Facto* £= 0.15 both for building & road works & Irrigation

CLAIMS' OF CONTRACTOR

Clause 56: The contractor shall deliver in the office of the engineer-in-
charge on or before the 10th day of every month during the continuance of
the work covered by this contract a return in such form as the engineer-in-
charge may from time to time prescribe, showing details of any rate,
amount, and work claimed as extra, and such return shall also contain the
value of such work which the contractor may consider himself to be
entitled up to the end of the previous month, which value shall be based
upon the rates and prices mentioned in the contract (bid schedule) or the
rate determined pursuant to clause 41 hereof. The contractor shall include
in such monthly returns particulars of all claims of whatsoever kind and
howsoever arising, which at the date thereof he has or may claim to have,
against the engineer-in-charge under or in respect of, or in any manner
arising out of the execution of the work and the contractor shall be deemed
to have waived all claims not included in such return and will have not right
to enforce any claim not so included, whatsoever be the circumstance.

Clause 57: No claim for payment of extra-ordinary nature, such as claim
of a bonus for extra labour employed in completion of the work before the
expiry of the contractual period at the request of the engineer-in-charge, or
claim for compensation where the work has been temporarily brought to a
stand-still through no fault of the contractor, shall be allowed, unless and to
the extent that the same shall have been expressly sanctioned by the
District Government.

Clause 58: Under no circumstances whatsoever shall the contractor be

entitled to any compensation on account of the contract unless the
contractor shall have submitted a claim in writing to the engineer-in-charge
within one month of the cause of such claim occurring.

Witness  witness Ex.Engg. Distt: Officer/ TMA
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Clause 59: No compensation shall be allowed for any delay in execution
of the work on account of water standing in borrows pits or compartments.
The rates inclusive for hard or rocky soil, excavation mud, sub-soil water or
water standing in borrow-pits, and no claim for extra rate shall be
entertained, unless expressly verified by engineer-in-charge and confirmed
by / Superintending Engineer

'Clause 60: In any case in which under any clause or clauses of this

contract, the contractor shall have rendered himself liable to pay
compensation amounting to whole of the security deposit or in the opinion
of the engineer-in-charge has abandoned the contract. or is not executing
the works in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract, or if the
contractor employs any employee of the government in defiance to the
provisions of clause 32 hereof, the engineer-in-charge on behalf of the
government, may, after giving fourteen days' notice in writing to the
contractor, rescind the contract for which rescission notice in writing to the
contractor under the hand of the engineer-in-charge shall be conclusive
evidence and in which case the security deposit of the contractor shall
stand forfeited, and be absolutely at the disposal of government. And in
case, the contract shall be rescinded under the provisions aforesaid:

i)The contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials, or entered into any engagement, or made any advances on
account of or with a view to the execution of the work or the performance
of the contract.
i) The contractor shall not be entitled to recover, or be paid any sum
for any work actually performed under this contract, unless and until the
engineer-in-charge will have certified it. writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled
to be paid the value so certified, after deducting there from the amount of
aforesaid compensation and other charges duly ascertained and certified by
the engineer-in-charge to be payable by the contractor. But if such sum
payable by the contractor for any losses, compensation or any other charge
shall exceed the sum for any work actually performed under the contract
and certified by the engineer-in-charge, the amount of such excess shall be
deemed a debt due by the contractor to the government and shall be
recovered accordingly

Clause 61: In every case in which the contract should be rescinded under

clause 60 hereof and in the opinion of the
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engineer-in-charge, such work should be done at the risk and expense of
the contractor without thereby avoiding the contract or relieving the
contractor from any of his obligations or liabilities under the contract or
affecting the rights and powers conferred of the government or the
engineer-in-charge by the contract, the engineer-in-charge on behalf of the
government after giving fourteen days' notice in writing to the contractor,
shall have powers to adopt any of the following courses, as may in the
opinion of the engineer-in-charge be desirable:

(a) to measure up the work of the contractor and to take such part
thereof, as shall be executed out of his hands and to give it to
another contractor to complete, in which case any expenses which
may be incurred in excess of the sum which would have been paid
to the original contractor, had the whole of the work been executed
by him (of the amount of which excess, the certificate in writing of
the engineer-in-charge shall be final and conclusive) shall be borne
and paid by the original contractor and may be deducted from any
money due to him by the government under the contract or
otherwise, or from his security deposit or from the value of the
performance security given by the contractor under clause 7 hereof.
(b) to employ labour paid by the department and to supply materials
or supply/arrange tools and plants to carry out the works or any part
of the works, debiting the contractor with the cost of the labour and
the price of the materials and cost of supply/arrangement,
operation and maintenance of tools and plants of the amount of
which cost and price, a certificate of the engineer-in- charge shall be
final and conclusive against the contractor, plus departmental
charges on the amount so incurred equal to ten percent or such
smaller amount as the engineer-in- charge (whose decision in
writing shall be final) may decide, and crediting him with the value
of the work done, in all respects, in the same manner, and at the
same time and rates, as if it had been carried out by the contractor
under the terms of his contract; (the certificate of the engineer-in-
charge as to the value of the work done shall be final and conclusive
against the contractor).

In the event of any of the above courses mentioned in this clause being
adopted by the engineer-in-charge, the contractor shall have no claim for
compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagement or
made any advances on account of, or with a view to, the execution of the
works or the performance of the contract.

Witness  witness Ex.Engg. Distt: Officer/ TMA
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Clause 62:

engineer-in-charge by clause 60 or by Para (a) of clause 61 hereof, shall

In any case in which any of the powers, conferred upon the

have become exercisable and the and same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions
hereof, and such powers shall notwithstanding be exercisable in the event
of any future case of default by the contractor for which, by any clause or
clauses hereof he is declared liable to pay compensation amounting to the
whole of his security deposit and the liability of the contractor for past and

future compensation shall remain unaffected.

In the event of the engineer-in-charge putting in force either of the powers
vested in him under clause 60 or pan (a) of the preceding clause, he may, if
or he so desires, take possession of all or any tools, constructional plants,
materials, and stores, in or upon the works, or the site thereof, or belonging
to the contractor, or procured by him and intended to be used far the
patron of the work or any part thereof, paying or allowing for the same in
account at the contract rates, or, in case of these not being applicable at
current market rates to be certified by the engineer-in- charge whose
certificate shall be final; Otherwise the engineer-in-charge may, by notice in
writing to the contractor or his clerk of the works, foreman or other
authorized agent require him to remove such tools, construction plants,
materials, or stores from the premises (within a time to be specified in such
notice) and in the event of the contractor failing to comply with any such
requisition, the engineer-in- charge may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor
and at his risk in all respects, and the certificate of the engineer-in-charge
as to the expenses of any such removal, and the amount of the proceeds
and expenses of any such sale, shall be final and conclusive against the

contractor.

Clause 63:

instructions to the contrary or without his written approval, assign or sublet

If the contractor shall, in defiance of the engineer-in-charge's

his contract or attempt to do so; or become insolvent, or commence any
insolvency proceedings or make any composition with his creditors, or
attempts so to do; or if any bribe, gratuity, gift, loan pre- requisite, reward
or advantage, pecuniary or otherwise, shall dither directly or indirectly be
given, promised or offered by the contractor, or his servants or agents to
any public officer or person in the employ of government in any way
relating to his office, or employment; or if any such officer or person shall
become in any way directly or indirectly interested in the contract; the

engineer-in-charge may thereupon

Witness  witness Ex.Engg. Distt: Officer/ TMA
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by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal
of government and the same consequence shall ensue as if the contract
had been rescinded under clause 60 hereof and in addition to the
contractor shall not be entitled to receive or be paid for any work there for

actually performed under the contract:
Clause 64: Any excess payment made to the contractor inadvertently 01

otherwise, under this contract or on any account whatsoever, and any

other sum found to be due to the government by the contractor in respect
of this contract or any other contract or work order, or on any account
whatever may be deducted from any sum whatsoever payable by
government to the contractor, either in respect of this contract or any work
order or contract, 6r on any other account by other department of the

government; or recovered from the contract as arrears of land revenue.

SETTLEMENT OF DISPUTES

Clause 65:

In the event of any disagreement between the engineer-in-

charge and the contractor arising out of the contract, the matter, shall first
be referred to the / Superintending Engineer for decision who shall alter

making such enquiries, as he may deem fit give his decision in writing not

later than three months after the reference is made to him. The period for

decision of the case by the / Superintending Engineer may, however, be

extended by the chief Engineer Punjab Building Deptt. Lhr. under special

conditions according to the circumstances, justification, available in each

case. The contractor shall forthwith give effect to the decision of the /

Superintending Engineer and shall proceed with due diligence, whether

If the contractor be dissatisfied with the

if his

arbitration is intended or not.

decision of the /Superintending Engineer or decision is not
forthcoming within the stipulated or extended period/ periods and desires
arbitration under the arbitration clause as hereinafter provided, he shall
give notice in waiting of such intention to the Superintending Engineer
within a period of twenty eight days of the receipt of the Superintending
Engineer decision or in case no decision is given, at the end of the period or
periods within which the Superintending Engineer was to give his decision,
the said notice shall contain the cause of action, material facts of the case

and
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relief sought failing which the decision of the Superintending Engineer shall
become final, conclusive and binding, and the contractor shall be deemed
to have forfeited or departed from the claim in excess of that allowed by

the Superintending Engineer

The subsequent inflation/increase in the amount of claim once preferred in
the said notice shall not be allowed nor shall any other claim in respect of

the same work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor ii* writing not
later than three months after the completion of the work. Failure to make
such a reference within this period shall be deemed to mean that the

contractor has waived all claims in respect of all disputes.

(a) Disputes which may be referred to arbitration shall be limited to:
(i) Any question, difference, or objection, whatsoever which shall arise in

any way, connected with or arising out of the contract; or/and

(ii) The meanings of the operation of any part of the contract; or/and

(iii) The fights, duties and liabilities of other party to the contract; and

(iv) Whether the contract should be terminated or has been rightly
terminated and as regards the rights and obligations of the parties as a

result of such termination:

Provided that those matters for which provision has been made in the
contract for final and binding decision by the / Superintending Engineer or
the Engineer-in-charge shall be excluded from arbitration.

b) The venue of arbitration shall be in Punjab. The contractor will have to
deposit 20% of the amount of the claim up to Rs. 0.20 million and 10% of
claims, exceeding Rs. 0.20 million along with the claim. This amount will be
refunded after the Award has keen made Rule of the Court. Otherwise the
amount deposited will be forfeited.

c) In the event of any dispute arising in accordance with the limitations
provided in sub-clause (a) of this clause, the same hall be referred to the
decisions of a sole arbitration to appointed by the Chief Engineer, in charge
of the District region, from among the officers of the works & services not

below the rank of Superintending Engineer and other than.
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the Superintending Engineer in charge of the work. In case the claim
preferred is for an amount up to half a million rupees, the decision of the
sole arbitrator in such cases shall be final and bidding on the parties

concerned.

d) In case the amount of the claim preferred is over half a million rupees,
the dispute shall be referred to the award of two arbitrators to be
appointed from the Superintending Engineer of the department, other than
the Superintending Engineer in charge of the work, one to be nominated by
the Chief Engineer of the region concerned and the other by the contractor.
In the case of the said two arbitrator; not agreeing, the case shall be
referred to the award of an umpire who shall be an officer of the
department not below the rank f Chief Engineer to be appointed by the
Government in the administrative department. The decision of the two
arbitrators/umpire, as the case may be, shall be final and binding on the
parties’ concerned. Where the matter involves claim for the payment of
recovery or deduction of money only, the amount, if any, awarded in the

arbitration shall be recoverable in respect of the matter so referred.

Contractor

Witness  witness Ex.Engg. Distt: Officer/ TMA
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Schedule showing (Approximately) material to be supplied from the departmental store for
works contracted to be executed and the rates at which they are to be charged for

(See clause 30)

Particulars Rates at which the material will | Place of delivery
be charged to the contractors

Bitumen in Drums Unit Unit

Rs

Highway Store all

as per policy of the government vide P&D Department No. 4/54 P&D Ro (R&B) 90 Dated, 15-
12-93, the bitumen of required quality and grade i.e. 80/100 shall be arranged by the

contractor himself and department

Note: No payment for the carriage of Bitumen from Highway Store to site of work will be

made to the contractor.

Note: The person or firm submitting the tender should see that the rates is the above
schedule are filled up by the Executive Engineer/District Officer before the issue of the form

prior to the submission of the

Contractor Witness  witness Ex.Engg. Distt: Officer/ TMA
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SCHEDULE SHOWING EQUIEMENT TO BE SUPPLIED BY THE GOVERNMENT OF THE REQUEST
OF THE CONTRACTOR SEE CLAUSE 30) (THIRTY)

4 HIRE CHARGES OF EARTH MOVING/ROAD MAKING MACHINERY W.E.F. NEW ROLE 2007 AT

WEBSITE OF FD.

The Equipment and/or constructional plant, listed in the following table available with the

Employer and can be provided to the contractor at his request at the rental rates places set

our therein.
Sr.No Description Hire Charges per day without Cost of POL
Crew. Transportation Charges & Running
Repairs
1 2 3
1) D.R.R. 8-10 Tons Capacity Rs: 554/50
2) D.RR 1.0-12 Tots Capacity Rs:632/-
3) D.RR 15-18. Tons Capacity Rs: 754/-
4) Self Propelled-V.R.R. (ltalian) Rs.1450/-
5) Self Propelled V.R.R. (Russian) Rs. 740/-
6) V.R.R. (VSH-100) 8-10 Tons Rs. 1753/-
7) V.R.R. Toe Type Rs.480/-
8) P.T.R CP-10 (Romania) Rs. 97 1/-
9) Bulldozer D-4 S-650 (Romania) Rs. 1234/-
10) Bulldozer D-6 Rs. 1756/-
11) Bulldozer D-7 RS; 1818/-
12) Bulldozer D-50-A (Komatsu) Rs. 2232/-
13) Bulldozer TD-18/20 Rs/1842/-
14) Bulldozer D-8ATD-24. Rs.2292/-
15) Bulldozer D-8-K Rs. 4486/-
16) Bulldozer D-7-G Rs.2992/-
17) Motor Grader (130/HP) (Komatsu) Rs, 1435/-
18) Dan Power Loader Rs. 1507/-
19) Elevating Scraper WABCO Rs.5300/-
20) Self Loading Dumper Rs. 1 149/-
21) Dump Truck 5-CU Yard Rs. 1394/
22) Truck 5-10 Tons' Rs.833/
23) Tractor 45-46 HP Rs 620/-
24) Truck Mounted Crane (Hvdrocone ) Rs 2192/-
25) Byre Crane 7 5 Tons Rs 2077/-
26) Sheep Foot Roller 'Toe Type" Rs,240/-
27) Tar Boiler Rs.150/-
28) Water Tank Toe Type Rs 225/-
Deputy Director (I1)
for Chief Engineer.
Highway Department
Contractor Witness  witness Ex.Engg. Distt: Officer/ TMA
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS WHOSE PRICES FOR

THE SPECIFIED MATERIALS AT THE PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF

PAYMENT OF PRICE VARIATION.

"(See Clause 55)"

Name of Item

Name of Manufacturer or
Supplier 2

Price at Places which are to form basis of
Price Variation

1 2 3
(i) Cement Javadan Cement Karachi (Ex- Bestway Cement Limited
factory)

w.e.f 06.04.2005

(i) Steel (a) M.S Bars

Pakistan Steel Mills Karachi w.e.f

Pakistan Steel Mill Karachi

(Plain & defermed) 6.4.2005
(b) M.S sections Pakistan Steel Mills Karachi w.e.f Pakistan Steel Mill Karachi
6.4.2005

(b) High Tensile Steel
Wire

Metropolitan Steel Corporation
Ltd Karachi we f 6.4.2005

Metropolitan Steel Corporation Ltd,
Karachi

(d) M.S & G 1 pipe

(i) s Karachi Pipe Mills Ltd Karachi
(n) M/s Poineer Steel Mills
Muridke, Distt. Sheikhupurs w.e.f
6.4.2005

i) M/s Karachi Pipe Mills Ltd, Karachi.
1) M/s Poineer Steel Mills Muridke, Distt.
Sheikhupura

(iii)Asbestos cement
pipes

M/S Dadax Efemit Ltd. Karachi

M/s Dadax Etemit Ltd, Karachi..

(iv) P.V.C. Pipes

Pakistan PVC Ltd. Karachi
w.e.f 6 4.2005

Beta Pipes. (M/s Shaft Sons Engineering
(Pvt) Ltd.

(v) Cement and Steel
Bars for R.C.C pipes

As per item (i) & (ii) above

As per item (1) & (11) above

(vi) Bitumen National Refinery Karachi w.e.f | Attock Petroleum Ltd, Karachi.
6.4.2005
(ii) High Speed Diesel w.e.f 6.4.2005 To be ascertained by Advisory Committee

notified by Govt.

(viii) Bricks
a) Bricks.
b) Tiles

c) Gutka

To be notified by the Government

To be notified by the Government

(ix) Stone aggregate
a.Stone metal
for sub base
b.Stone
metal for base
course.
c.Crushed
bajri

To be notified by the Government

To be notified by the Government

(x) Labour

To be notified by the Government

To be notified by the Government

Contractor
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GOVERNMENT OF THE PUNJAB

Department

CONTRACT AGREEMENT (See Clause 6)

This agreement made this day of
20 BETWEEN THE GOVERNMNT OF THL PUNJAB

( hereinafter called the as represented by Division on the

one part and (Hereinafter called

the contractor) on the other part. WHEREAS tenders have been received by the Government for the

Construction, completion and maintenance of

(Name of work)
as well as possible new and ancillary works associated therewith which have to be executed in

accordance with the contract document, and the tender by the contractor, for the
construction completion and maintenance of such works has been accepted by the
Government

NOW, THEREFORE for and consideration of the promises convener’'s and agreement
hereinafter contained and to be performed by the parties here: covenant and agree as follows

(i) In consideration of the covenants and agreements to be; performed by the contractor
and for the faithful perfuming:

Contract and the completion and maintenance of works emb-a- therein, according to the
specifications, drawings and conditions near contained are referred to the government shall
pay and the contractor shall receive and accept as full compensation for everything furnishing
and done by the contractor under this agreement and the tender price stipulated in the
contractor's tender at the times and in the manner prescribed by the contract.

(i) The said work shall be started within the period specified in item No (1) of the memorandum of
work-following the, receipt of a written order

Division to proceed

with and the contractor shall complete fully the
works within the stipulated period reckoned from the commencement of work,
subject to such extension of times as may be granted under the conditions of contract

except for maintenance which shall be completed within the period named in item (g)
of the memorandum hereto annexed after issuance of the final certificate of
completion.

(iii) The following documents shall be deemed to form and be read construed as part of this
agreement.

a) The said tender and covering letter and subsequent undertaking if any
b) T wings.

c¢) The condition of contract and additional conditions, if any

d) The specifications;

e) The bid schedule;
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f) Addendum No. 1 to
(Which have been incorporated in the tender)

g) Schedule of materials to be supplied from the departmental store.
h) The scale of rates and prices;

i)The letter of acceptance; and
j) The performance security.

(iv) All disputes of differences between the parties in connection with or arising out of this
agreement shall be settled in accordance with the provision of relevant clause of the

conditions of contract.

IN WITNESS WHEREOF, The parties have here into set their respective hands and seals the day

and the year here in before set forth.

Signed by Signed by
(Contractor) (Executive Engineer)

Division
For and on behalf of Governor of the Punjab

WITNESS

Contractor Witness  witness Ex.Engg. Distt: Officer/ TMA
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SPECIFICATION FOR LAYING OF
BRICK ON END "ENDING"

Before spreading of the crushed stone base course the brick on and edging shall be laid on
both sides of the road. The depth of edging, g shall be 9" (nine inches) and thickness 3" (Three
inches). Due care shall be taken so as to ensure that the compacted Sub-Garage is not
disturbed. The digging of channel to house the brick edging shall be perfectly in as straight
line except on curve to correct line and level and shall be properly held in position by filling
excavated material in the crevices on both sides of the brick edging. Thorough compaction
shall be carried out close to the brick edging either by means of iron hammer or power roller.
In case the sub-base is unduly disturbed, it shall be set right by the contractor at his own cost.
The nominal size of bricks used in the edging shall be 9"X4/2 X3" (nine inches by four and half
inches by three inches) and shall conform in quality and shape and crushing strength to first
class burnt bricks, as per Standard Specifications for Road and Bridge Construction First class
burnt bricks, as per Standard Specifications for Road and Bridge Construction First Edition,
971, Section 1041 (one thousand and forty one). The bricks shall, however be slightly over
burnt. The bricks on end course shall be laid with closed joints over 1 (one) inch send cushion
and sand grouted. The top of edging after laying and consolidation of the base-course layer
shall be in level with the top of the base course Before the laying and consolidation of base
course is undertaken, the brick edging shaft be held on the outside by earthen shoulders duly

compacted to a width of at least 4 (four feet)

MEASUREMENTS: Measurements shall be taken in linear feet separately for? Both sides along
the Centre line of the road and the unit of measurement for the rate shall be 100 running

feet.

RATE The rate for brick on end edging as described above shall include the cost of all
materials delivered at the site of work and labour for all operations including laying of earthen

shoulder on outside of the brick edging for holding it in position.

The rate shall include the cost of brick on end edging on one sin> or >y arid payment shall be

made for work done on each side separately.
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ADDITIONAL CONDITIONS

The contractor shall quote rates for buildings portion, electric portion, sanitary and plumbing
portion separately, | /c all types of carriages. No extra carriage for any material will be paid
GOVERNMENT OF THE PUNJAB MARKET ITEM RATES JULY 2004 WITH AMENDMENTS ISSUED
UPTO THE DATE OF RECEIPT OF TENDER

Any type of mistake detected in respect of market item rates shall be amended according to the
correct Schedule of Rates with the amendments issued up to the date of receipt of tender.
Conditional tenders or tenders without treasury Chillan or deposit at call will not be
considered/entertained.

The programme for the execution of work. The arrangement of transport, machinery, materials
and labour will have to be submitted along with the tenders or immediately after it, to the
Engineer-in-Charge.

The contractor shall be expected to make himself acquainted with local features and weather
conditions etc, and make his arrangements in such a manner that unfinished work is in no
danger from storms, floods, etc. Claims from the contractor on account of loss arising from
weather abnormalities shall not be considered by the Department.

The market item rates tendered by the contractor will be approved on the gross amount (Value
of finished work including cost of material whether purchased from Government or directly).
The rates given in the tender call notice of items for which market item rates are applicable
include all carriage, and handling of material to the site of work, No extra payment for carriage
o' material for such items either arranged by the contractor or supplied by the department will
be made.

The department reserves the right to reject any or all the tenders without assigning any reason.
If the contractor withdraws his tender within 60 days of the date of the opening of the tender,
his earnest money with be forfeited to Government.

In case of firm/company, the constitution of the 'irm/company along with the names of the
attorney/ atomies of the firm/company authorized to represent the firm/company and to
receive the cheque along with power of attorney must be provided at the time of submitting the
tenders.

Before any constructional material is brought to the site of work, the contractor shall submit to
the Engineer-in-charge, representative samples of material he proposes to use. The samples
after approval will be retained by the Engineer-in- charge in his custody and the contractor shall
be responsible for ensuring that material conforming to such samples are used throughout the
contract failing which the material will not be accepted and on written or verbal direction of the
Engineer-in-Charge must be removed forthwith from the site of the work.

Samples of door and window fittings which the contractor proposes to use should be got
approved in advance from the Engineer-in-charge who would approve these keeping in view the
samples approved by the Superintending Engineer / Execute District Officer (Works & Services)
for the entire Circle. Approved samples shall be retained by the Engineer-in-charge in his
custody and the contractor shall be responsible for ensuring that material conforming to such
samples are used throughout the contract failing which the material will not be accepted and on
written or verbal direction of the Engineer-in-charge must be removed forth with from the site
of the work.

The contractor shall be responsible for housing, sanitation and medical treatment of the labour
employed by him and shall carry out ail the departmental rules framed on the subject

Should an accident occur and a claim for compensation be instituted, the contractor shall have
to pay compensation to the injured workmen or in case of death to their hundred and twenty
three. Contractor should, therefore, in their own interest take all precautions to guard against
accident on their work.

Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make
the contractor liable to stoppage of payment from the department

It the work is not started within 15 days from the date of acceptance letter, the earnest money
will stand forfeited to Government.

The contractor, shall before commencement of any work set out accurately the position as
shown in the lay out plan and other drawings. He shall wheneve directed establish permanent
bench mark out the work, the pegs and other marks shall be checked by the Sub Divisional
Officer who shall then certify in writing that
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the work is correctly set out and that the construction may commence. Any work done in
contravention to this, shall entirely be contractor's responsibility and may be dismantled if
required by the Engineer-in-charge at the cost of the contractor
The contractor will have to make his own arrangement for water and in case water is used from
Government taps of corporation taps, the contractor will be responsible to pay the charges as
fixed by the officer in charge of the water supply and the same will be deducted from the bill of
the contractor if he fails to pay the water charges Foundation trenched shall have to be got
inspected and approved by the Engineer- in- chare before the foundations are laid.
No masonry work on lean concrete will be taken in hand unless the concrete is approved by the
Sub Divisional Officer in charge.
The contractor will make his own arrangement at his cost for scaffolding, Hollering and cent ring
etc, required for the execution of all types of work.
The cost of material received from dismantling, if any, will be deducted from the bill of the
contractor at market rates (as decided by the Superintending Engineer / Executive District
Officer whose decision shall be final), if it is used by him on construction work. If the contractor
does not return the unused dismantled materials its cost win be recovered from his bill at
double the market rates.
All rates unless otherwise specified include the cost of the following and any
fluctuation thereof:-
Royalty, milkman, control, terminal tax, sales tax, water super tax, customs and excise duty,
emergency tax, water tax, and any other tolls taxes and levies imposed by Central or provincial
Government and Local Authorities.
The contractor shall study the drawing and bending schedules and report any accuracy in
dimensions or is concordance.
The quantities of items shown in the bid schedule and the estimated cost of tender can be
decreased or increased by the Engineer-in-charge (the increase in amount being limited to
twenty five percent of the estimated cost of tender) or to take away any item or part of work at
any time if ft is deemed necessary by him without assigning any reason and reality it to any
other agency after giving notice to the contractor and this shad not invalidate the tender nor
effect the tendered rates in any case, nor any claim on this account shall be entertained.
The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or
alternation will be accepted unless executed with the written permission of the Engineer-in-
charge.
The department reserves the right to arrange and issue any material available in stores at stock
issue rates plus storage charge as approved by the Engineer-in- charge or at the market rates
which ever is more, for bonfire use on work.
It shall be the responsibility of the contractor to remove debris from the site of works and leave
the place neat and tidy after the completion of work. Nothing extra shall be paid for it
The contractor shall be responsible to the department for giving exact account of materials
issued from Government stores is any used by him on the construction work.
In case of excessive use of material or some pilferage or outside sale by the contractor having
been detected, the contractor shall have to pay the cost of such material at penal rates which
shall be double the issue rates plus ten percent supervision charges in addition to the storage
charges as worked out and approved be the Engineer-in-charge.
The plant and machinery such as mechanical concrete mixer, band mixers, vibrators, water
pumping sets-, screens, measuring boxes, compaction and gradation consol equipment,, steel
moulds for cubes etc, required for the work shall be arranged by the contractor himself at his
own cost. Any plant and machinery, if available with the department may be issued to the
contractor, at the direction of the Engineer-in-charge & on hire, at approved rates and the
contractor will be responsible for its carriage from the place, it is delivered and returning it in
working condition. He will also be responsible for the working charges of crew and hire charges.
The idle days which happed to occur on account of natural causes or major break down in
machinery will be charged to the contractor provided the Sub Divisional Officer certifies such
period.
Any amount due to the Government for the contractor for this work or otherwise will be
recovered from any amount due to him from nay work in the same will be recovered as arrears
of Land revenues in case of default by the contractor.
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The contractor shall make adequate arrangements for proper curing through pumping sets,
hose pipes etc, of all cement concrete, reinforced cement concrete and brick work etc..
Consumption of cement brought by the contractor will be controlled by the Engineer- in- charge.
However, watch and ward of the stores shall be the responsibility of the contractor.
The contractor shall uncover any part or parts of the works or make openings in or through the
work or search for the cause of any defects, imperfection or any other reasons/ purpose as the
Engineer-in-charge may from time t> time direct and shall reinstate and make good after such
un coverings, openings, to the satisfaction of the Engineer-in-charge. Nothing extra be payable
on this account.
The washing platforms, water tanks, stacking platforms and material bins for storing screened
and washed material will have to be provided by the contractor at site at their own cost in size
and numbers sufficient be adequate for construction purposes.
The proper type of screens, test sieves, templates and measuring boxes will be arranged by the
contractor at their own cost and got approved from the Engineer-in- charge before using those
at site.
No item of work will be commenced unless Engineer-in-charge for (or Sub Divisional Officer In
charge) is informed before hand and he authorizes commencement after satisfying that the
arrangements with regard to setting out, materials, labour, machinery and T & P etc, are
completed and adequate in all respects.
Any other item not provided in the B.0.Q. can be got executed by the contractor after getting
the non schedule rate approved from the Superintending Engineer-in- charge/Executive District
Officer in-charge.
The work of building construction will have to be co-ordinate with the work of watering supply,
sanitary and electrification. Nothing extra shall be payable to any contractor on this regard.
The security deducted from the bills of the contractor may be deposited with Schedule Bank of
Pakistan as interest bearing security, if the contractor makes written request in this regard.
G.l pipe manufactured by the Government owned institution like Pioneer steel Mills, PECO,
Karachi Pipe etc, will be used and payment shall be released only on the production of memos
from authorized dealers of manufacturers.
All sanitary ware shall be 1.C.L. Karamcara make or from similar approved manufacture of the
same standard. Where China ware flushing tank is not being proposed, plastic flushing tank of
Goldman, Lucky or similar approved manufacture of the same stemware will be provided,
The thickness and weight of ail soil pipes and special shall be as per totals given in the
specification i.e. 22(1) of West Pakistan Buildings and roads Specification Vol-ll (Public Health
Portion) of 1956 Edition.
Full payment for water supply line shad be made only after testing the line for which certificate
shall be recorded in the measurement book.
Laying of P.V.C. pipes of sizes in recesses will be done side by side the building works.
The contractor shall follow the detailed working wiring diagram showing location of switches
and electric points duty approved by the Engineer-in- charge.
All electric P.V.C cables for wiring shall be manufactured by Pakistan Cables Ltd. Karachi and
Newage Lahore.
All accessories shall be of genuine Pakistan Plastic industries Ltd, Karachi.
P.V.C. Cable shall be in full length from switch to electrical points and from B D.B. to switch
Boards i.e. loop system shall be adopted.
For joining P.V.C. pipes PVC solution/ water proof same pound shall be used and nothing extra
will be paid.
All watt socket points shall include plug comprising of 3 pin 5 Amps, wan socket shoe cut-out for
fuse grip and base (Kit Kat) and switch. No' separate payment of plug shall be made hi caste of 3
pin, 5 Amps wan socket points, whether on surface of recessed.
All iron clad main switches, fuses and out puts shall be of China marl > of approved quality. In
case of non-availability of imported one, FICO or Sandlex as Approved by the Engineer-in-charge
will be provided.
All branch distribution boards shall be provided with imported fuse base and grips In
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case of non-availability of imported fuse bases and grips. FICO or EMCO made as approved by
the Engineer-in-charge shall be employed.
All wall sockets shall be of 3 pin type and the 3rd pin shale be earthed
Through cooper wire No. 16 SWG running inside the metal conduit/PVC conduit. No separate
payment for the earthling of 4 pin 5 Amps wall socket point shall be made
The work will be carried out strictly in accordance with the West Pakistan specification is
enforced in the Punjab Buildings Department and to the entire satisfaction of the Engineer-in-
charge
Use of constructional water will be only as per quantities specified and as permitted by the
Engineer-in-charge or Sub Divisional Officer in charge
For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra
payment being due for this. Caro shall be taken that the bricks are not chipped off of stained as
the work proceed.
Masonry with hungry and hollow joints and without proper bond and properly stepped in with
the rest of the work will not be accepted
All putlog holes. if at all allowed by the Engineer-in-charge shall be filled, in advance to the
plastering as the scaffolding is being taken down
Samples of steel to be used in reinforced cement concrete work shall be got tested the
Engineer-in-charge and the contractor will have to bear the expenses for such tests
There should be at least two such samples for each batch received at site The slump tests should
have to be carried out white concerting and the slump maintained for various items as per
specifications or as slump testing apparatus for the same at their cost. Any work done against
the instructions will be liable to Le ejected but right
No pouring of concrete for Reinforced Cement concrete shaft be permitted without the use of
proper concrete mixers, vibrates and proper centering and shuttering there should be at least a
double set of mixers and vibrators when the concrete is being poured to have at least as stand
by
Cutting and binding of MS ban will have to be done by the strictly. Engineer-4n- charge No
superfluous length or lap spaces etc, nor any wastage will be payable to the contractor.
The testing of concrete to ensure that the specified strength as par specification or as desired by
the Engineer-in-charge is being achieved will be got done by the contractor at his own cost. This
will include the preparation of cubes with uniform square face, their preservation without any
damage, curing, transportation to be approved laboratory and the testing charges of the
laboratory. The test resulting for the compressive strength «< concrete cubes will have to be
submitted regularly while the work proceeds.
The raising of columns and members similar to these will not be permit tee exceeding three to
four feet in height.
Reinforcing steel shall be of intermediate grade deformed bars with yield stress not less than
40000 Lbs: per square inch. This shall be supplied by M/S PECO Lahore M/S Abdul Qayyum Fazal
Muhammad Limited. Lahore or Ittafaq Industries Lahore or similar approved. Receipt for
purchase from such suppliers shall be enclosed with the bite
Source of stone for use in stone masonry will be approved by the Engineer-in- charge
Unless specified otherwise pressed steel hollow door frames for all buildings shall be used. Edge
bead made from expended metal shall be used on the vertical edges such as jambs of door and
windows etc.
National tiles manufactured by National Tiles and ceramics limited are approved for CIS in
project of the Buildings Department or similar make to the entire satisfaction engineer-in-charge
Work will be executed strictly according to the scope and the provision of technically sanctioned
estimate Items of work executed in violation of the provision of the sanctioned estimate in
respect of location, scope specification quantities and the rates would not be entered nor paid
by field formation.
The running payment of pipes will be made only after field and laboratory testing of laid pipe
Carriage and laying of pipe will be done in coordination with the approved manufacturer A
certificate from the manufacturer regarding satisfactory laying of pipes will be provided by the
contractor prior to running payment.
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Starters and electrical panels required to run the motor will be arranged from the same
manufacturer who has supplied the Motor (e g SIEMENS etc)

Non return valves and gate valve to be fitted with machinery is to be arranged from same
manufacturer from whom machinery is arranged

if any excess payment or incorrect payment is made to the contractor by error it will be
recoverable from the contractor Similarly any amount pointed out during pre- audit or post
audit will be recoverable from him.

The Engineer Incharge will decide the manufacturer of machinery and pipe and his decision will
be final

In case of any dispute. the contractor will adopt the procedure laid down in the relevant clause
of the contract agreement. If any other forum or court is approached. it may be considered as
miss conduct on the part of contractor As a first step the enlistment of the contractor will be
suspended till decision in such forum.

As per notification of the Finance Department vide No RO(Tech)FD1-2010 dated 04-09-2012 The
Successful bidder shall deposit the performance/Additional performance security as prescribed.
failing his tender will be cancelled & call deposit forfeited Performance security and security
deposit will only be returned as per agreement after handing over of the scheme/work to the
client department/maintenance agency

The lowest bidder will provide practical demonstration of the system within 7 days after receipt
of Notice from the Executive Engineer, failing which his tender will be cancelled & ca.: deposit
forfeited

ADDITIONAL CONDITIONS FOR HIGHWAY DEPTT:

The following conditions shall apply in addition to the General Conditions specified in contract
from for execution of works forming part of the Tender documents

The work shall be carried out strictly in accordance with the Government of the Punjab Highway
Department standard specifications for Road and Bridges Construction (Latest Edition) is
amended up to date which form an integral part of the contract except where otherwise
specified

In case of firm/company the power of Attorney must accompany the tender The Contractor
shall, before commencement of any work set out accurately the position as shown on the lay
out plans and other drawings. He shall wherever directed established permanent bench marks
of his own cost adjacent to the work After the contractor having set-out-the work the pages and
other marks shall be checked by the Sub Divisional Officer personally who shall then certify in
writing that the work is correctly set out and that construction may commence Any work done
in contravention to this shall entirely be the responsibility of the Contractor and may be
dismantled if required by the Engineer at the cost of-the Contractor

The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for
the embankment and sub grade as approved by the Engineer The borrow areas shall not be
located within the right of way of the road. No borrow pits shall be located within the Highway
Land as well as within thirty meters of the toe of the embankment

Arrangement of the requisite plant and machinery, compaction and gradation control
equipment, leveling instruments. templates and-straight edges etc. shall be the sole
responsibility of the Contractor

How ever any plant and machinery. if available with the Department, may be given to the
contractor on hire at the rate to be fixed by the Engineer. The Contractor shall be responsible
for carriage of such machinery from the place of availability and return it where directed within
the jurisdiction of Highway Sub division concoct The hire charges shall be recovered from the
date the machinery is physically handed over to the Contractor up to the date it is physically
returned. The hire charges shall be recovered irrespective of the fact that the machinery
remained idle in the custody of the Contractor due to any reasons

The contractor shall be responsible for its safe custody. proper maintenance and timely servicing
and routine repair costing not more than Rs 50% any one time to keep the machinery in good
working condition during the period the machinery remained with him The Oil/Lubricants shall
be checked/changed under the direct supervision of the Sub Division Officer In charge The hire
‘charges in addition to the pay of crew and the POL which shall be procured by the Contractors
at his own cost, in respect of the equipments machinery mentioned in the schedule annexed
here-to are shown against each
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The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as
determined by the Engineer. The Contractor shall not be allowed to commence the work w
without adequate arrangements of water and sufficient number of water lorries which shall be
equipped with proper sprinkling arrangements.
The Contractor shall not be allowed to use the inspection road made and maintained by the
department. He shall have to make and maintain his own haul road.
The contractor shall protect his work from damage by traffic or otherwise and no material shall
be stacked within the formation limits. The Contractor shall provide and maintain a field control
laboratory at site of work with necessary accommodation and requisite sets of equipment and
trained personnel to carry out the following day to day tests
Gradation control tests for aggregate materials for sub base, base and surfacing.
Compaction control test for sub grade, sub base and base course
Test for temperature .control for heating the bitumen and rate of spread of bitumen and
aggregate.
The Contractor shall make the above equipment available to the Engineer's representative free
of cost, for any testing which he may direct to be carried out for verification of the results
carried out by the Contractor or otherwise.
The Contractor shall carry out the following minimum number of final tests to ensure that the
work carried out by him conforms to the prescribed specification. The test results shall be
recorded in the prescribed forms and shall be produced on demand to the Engineer or his
representative
For gradation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand
cubic feet).
For determination of field compaction as per specified compaction of the sub grade, sub base
and base, a minimum of one test for every 100 linear feet of a road shall be carried out- The
location of the tests shall be scattered all over the width, not according to any set pattern, so as
to get true representation of the degree of compaction achieved. These tests shall be repeated
for each layer compacted. c. Laboratory densities, at least once for each AASHO soil group 'or
sub group And at least one for each one thousand linear feet of embankment: Similarly for sub
base and base course materials at least three initial Laboratory densities shall be determined for
each source of aggregate
For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be
carried out on a day's job and temperature of bitumen shall be observed every 'hour of the
work.
All jungle clearance beforethecommencement of work, will be the responsibility of The
Contractor and no payment willbe made on this account. The tree shall however be got
removed by the Department itself or the Contractor paid for the same.
Service road shall be made/maintained by the Contractor at his owncost without and extra
payment from the Department.
The bitumen for use in the road work shall be obtained by the contractors from NA IIONAL
REFINERY LTD, KARACHI, and documentary evidence in support thereof Shall be produced to
Executive Engineer for his reference and record.
Any other item not included in Bid Schedule if got executed at site will be paid as per item rate
based on MRS.
In case of variation in T.S. rate and Quoted rate of particular item is beyond permissible limit,
then the running payment of such item will allowed at the rate provide in T.S. estimate with in
permissible limit, during the course of execution of work. The balance payment on account of
variation on rate will be allowed at the completion of the project of completion of item with
extra ordinary low rate which ever is earlier.
Work will be--executed strictly according to the scope and provisions of technically Sanctioned
estimate. Item of work executed in violation of provision of the sanctioned estimate in respect
of location, scope, specification, quantity and rate would not be entered nor paid by the field
formation.
Clouse 37, 41 & 60 of the tender contract documents shall be operated by the Engineer in
charge after obtaining prior approval form the competent authority as per Delegation of
Financial Power Rules 2006.
The secured advance in terms clause 45 of the agreement shall be paid only for the imperishable
materials brought-ill site and which the contractor intends to consume within reasonable time
and be recovered on its actual consumption or 3 months whichever is earlier.
Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the
deficient amount i.e below 5% of the estimated cost would be deposited in cash within 07 days
of the issuance of Acceptance letter otherwise his contract will be - rescinded and earnest
money forfeited in favor of the Government in Public interest along with black listing of the firm.
The contractor shall keep the entire reach of road allotted to him "Patch Free" at his own cost
for smooth running traffic.
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BANK GUARANTEE (See Clause 7)

Penal sum of bond

(express in words and figure)

KNOW ALL BY THESE PRESENT THAT Mr./Messrs

Whose official address

(Name of contractor)

as principals”) (hereinafter referred to as principal) and the Bank of Punjab er scheduled Bank(s)
of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some
times called the surety at the request of the principal are held and firmly bond to the
Government, of the Punjab acting through the DPD/EE/ DO. or his successor or
assigns) a body organized and existing under and by virtue of laws of laws of the Government of
the Punjab, in the penal sum of the amount stated above, lawful money for the payment of
which sum well and truly made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

PROVIDED THAT We, the sureties, bound ourselves in such surer jointly and severally as
well as, severally only for the purpose of allowing a joint action or actions against any or all of us
and for all others purpose, each surety bond itself, jointly, and severally with the principal for
the payment of such sum only as set forth opposite its name in the following schedule:-

SCHEDULE OF SURETIES Name of

Bank, Branch and address Limit of liability

The conditions of the above obligations is such that:
WHERES AS, the tender of the above bounden principal has been accepted

and he has entered into a contract with the DPD/EE/DO

for the work

(Name of work)

AND WHEREAS under the terms of the contract govemment has required the principal to furnish
a performance guarantee to form a part of the contract.

NOW. THEREFORE, it is agreed as follows:-
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(1) If the above bounden principal shall well truly and faithfully perform the contract the

comply with the fulfill all the undertakings, terms and provision therefore, and company with all
covenants therein contained and contained in the specifications, plan and other instruments
constituting a part of the contract, required to be performed by the said principal, in the matter
and within the time provided in the contract or any extension thereof that may e granted by the
government with or without notice to the surety (s) and shall fully indemnify and the
government, from all costs and damages which the government may suffer by reasons of failure

so to do, and shall folly reimburse and repay the said DPD / EE/ DO all

our-lay and expenses which may incur in making good any such default and reasonable counsel
fee incurred in the prosecution of defense of any action arising out of or in connection with any
such default, and shall pay all persons who have contract directly with the work performed
under the contract or any addition in or alteration thereto, or if the contract has otherwise been
rescinded by the government under the provision of clause 60 of general conditions of contract,
then this obligation shall be null and void and of no effect, otherwise to remain in full force and
effect and virtue.

(2) The said surety, for value received, hereby stipulate and agree that no change in or in
respect of may matter or thing concerning that said contraction the part of the government or
the Engineer-in-charge.. extension in time, alteration in or addition to the terms of the contract
between the government and the contractor or to the extent and nature of the work be
construed; completed and maintained there under, or the specifications accompanying the
same skall in any way affect its obligations to this guaranty and it does hereby waive notice of
any chai.ge, extension in time, alteration or addition to the terms of the contract, or to the
specification

(3) The liability of the surety is irrevocable and shall in no case exceed the aggregate
amount stated on the top of this guarantee which each surety binds itself and promise to pay

the whole or any part of this anoint on demand to the DPD/EE/DO

without question and without reference to the principal Provided that the notice of demand be

given by the aforesaid Engineer In charge, in writing to the surety.

IN WITNESS WHEREOF, the named principal and the surety have executed this instrument

under its seal on this day of 20

the mane and corporate seal of the surety being hereto fixes and these presents duly signed by

its undersigned representatives pursuant, to the authority of its governing body.

Principal

(Contractor) Address

SUFETIES 1 oovrvieiietietee ettt ettt et e st st st et eaen s Bank of Pakistan Ltd. or Bank Punjab

Branch

Seal
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Signed sealed and derived by the said principal and sureties in the presence of:

WITNESS:

Name

Address

Name

Address
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BANK GUARNTEE (See Clause 50 (b))

WHEREAS a contractor for the

(name of work) (hereinafter called the work) has

been awarded by the government of the Punjab, acting through the DPD /EE/ IX)

to

Mr./Messers

(Hereinafter called the contractor) (name of contractor)

AND WHEREAS, the contractor has constructed the said work and completed the
contract or part thereof for which certificate of completion has been given by the concerned
authority (DPD/EE/ DO etc.)

AND WHEREAS, clause 50 (b) of the general conditions of contract provides that the
amount of security deposit retained by government in the above work or such portion of the
security deposit as the engineer-in-charge shall determine with respect to a part of the work,
having regard to relative value of such part of the work can be released to the contractor,
provided the contractor produces a bank guarantee from the Bank of Punjab/Scheduled Bank in
Pakistan of an amount equal to the amount of his security deposit as aforesaid, to the effect
that the contractor shall repair and replace at his expenses all tfye damages and imperfections
which may become apparent in all or any o the work mentioned in the contract within the
balance period of maintenance after a certificate, final or otherwise of its complication has been
given by the concerned authonty (DPD/EE/DO etc)

AND WHEREAS, the certificate of completion of the work or part of the work has been
given by the DPD/EE/DO day of 20

and the contractor is responsible to repair and replace such damages ad imperfection up to the

day of 20

NOW THEREFORE, by this guarantee we M/s

Bank of Pakistan Ltd.

Branch (hereinafter called the guarantor) do hereby

bold and bound ourselves. Our successors and assigns, jointly and severally to the govemment in

a sum of Rs (Rupee )

in the manner hereinafter provided in the guarantee.

The condition of this guarantee is such that the contractor shall repair and replace at his
own expenses all the damage and imperfections which become appeared in all or any of the
works mentioned in the contract within the period mentioned in item (4) of the memorandum
annexed with the contract, after a certificate, final or otherwise of day of 20 has its completion,
being from the been given by the DPD/EE/DO to his satisfaction his successors except as a result
of the consequence of war hostilities, whether direct or indirect (whether was be declared er
not) invasion, act of foreign energy, rebellion, revolution, insurrection, military or usurped
power, civil war, or riots (otherwise than among the contractor's own employees), commotion
or disorder, failing which the guarantor binds himself, his successor or assigns, under this
guarantee to pay to the government his success or in office or assigns, on demand and without

guestion and without reference to the contractor, a sum here in before mentioned above

Contractor Witness witness Ex:Engg/Distt: Officer/ TMA
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Provided that notice of demand of the said of Rs.

Rupees
Shall be given to the guarantee) in writing by the DPD / EE / CO.

or his successor in or assigns.

Provide further that this guarantee shall be irrevocable and liability of the guarantor

under this guarantee shall in no case exceed the aggregate sum of Rs

Rupees and shall case after day of

20

IN WITNESS WHEREOF, we the said guarantor have set out our hands to this deed of

guarantee this day of 20

pursuant to the authority of its governing body.

Guarantor

Name

Branch

Signed, sealed and delivered by the said guarantor person in the presence of
WITNEES:
1.

Name

Address

Name

Address




