
 

CENTER OF EXCELLENCE (BOYS)  

NANKANA SAHIB 

TENDER NOTICE 
1- The tender for the following schemes are invited from Engineering Firms/Contractors on the lot wise 

basis as per PPRA E-Tendering system, in line with PPRA rules (amended up to date). All the 
firms/contractors can participate in tendering process that have been registered with Pakistan 
Engineering Council (PEC) for the fiscal year 2025-2026 in the relevant category/ codes, NTN, STRN & 
PRA Certificates with active Tax filer status. The firms/contractors have to be registered on Punjab PPRA 
website (https://punjab.eprocure.gov.pk). Any information/ procedure regarding registration can be 
seen/obtained from website https://ppra.punjab.gov.pk/e-procurement. The E-bids shall be received as 
per Single Stage Single Envelope procedures and all documents must be signed and stamped properly. 
 

2- Details of the schemes are given below. 

Sr. No Name of Work Location 
 

Estimated Price 

(PKR in Million) 

Bid Security 
@ 2% amount 

(Rs.) 

Completion 
 Time 

1. 

Package No. 1 
 S/R to Principal Office & Toilet 
 S/R to Hostel Block Toilets 
 S/R to Labs Cabinets 

Centre of 
Excellence 

Boys  
Nankana 

Sahib 

3.270 65,398/- 06 Months 

2. 
Package No. 2 
 Provision of Submersible Pump for Academic Block 

 Provision of Water Supply Line for Sports Ground 

0.654 13,091/- 06 Months 

 
3-  All intending firms/contractors have to upload the earnest money in the form of CDR/Demand 

Draft/Pay Order in the favor of “CENTER OF EXCELLENCE (BOYS) NANKANA SAHIB” @ 2% of estimated 
cost. Bid documents are available for immediate download from the following websites: PPRA website 
www.ppra.punjab.gov.pk, EPADS portal: https://punjab.eprocure.gov.pk, PDS & CEA website 

www.daanishschools.edu.pk. 
4- The URL of the website of the PPRA is (http://eproc.punjab.gov.pk/ViewTender.aspx)and response time 

shall be calculated exclusively from the date of publication of the advertisement on the website of the 
PPRA. 

5-  All Submissions must be made online through E-PADS (Electronically Pak Acquisition and Disposal 

System) at https://punjab.eprocure.gov.pk by 11:00 AM on Tuesday, 16th December, 2025. Bid will be 
opened at 11:30 AM on the same day via the EPADS portal: in accordance with PPRA Rules 2014. The 
original bid security, in hard copy must be submitted, in a sealed envelope, addressed to “CENTER OF 
EXCELLENCE (BOYS), Nankana Sahib, and Adjacent to Govt. Guru Nanak H/S near District Courts. Tehsil 
& District Nankana Sahib” at 11:00 AM on Tuesday, 16th December, 2025. 

6-  NOTE: CENTER OF EXCELLENCE (Boys) Nankana Sahib Management reserves the right to reject all bids 
or proposals at any stage as per Punjab Procurement Rules, 2014. 

Principal, Centre of Excellence (Boys)  
Nankana Sahib 056-3549177 
Principal.coebnns@daanishschools.edu.pk
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ORIGINAL REVISED CONTRACT AGREEMENT FOR EXECUTION OF WORK (AMENDED) 

STEREO I.B.No 388 (revised)       Agreement No _________ 
STEREO I.B.No 389 (revised) 
STEREO B & R No 28 (revised) 
STEREO B & R No 29 (revised) 

GOVERNMENT OF THE PUNJAB 
DEPARTMENT: Punjab Daanish Schools & Centres of Excellence Authority / Centre of 

Excellence (Boys) Tandlianwala Distt. Faisalabad 

      ___________________________CIRCLE 
_________________________DIVISION 
_____________________SUB-DIVISION 

 

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORK 
1. Name of Work ____________________________________________________________ 

       ____________________________________________________________ 
       ____________________________________________________________ 

2. Estimated cost of Rs._________________________________________________ 

  (both in figure and words ______________________________________________________ 

 
        3.          Time for completion _________________________________________________________ 
        4.          Amount of earnest money Rs.____________________________________________ (in words)  

Rupees ___________________________________________________________  (in figure) 
        5.           Issued to ___________________________________________________________________ 

(name of the contractor) 
        6.           On payment of Rs. ___________________________________________________________ 

      (both in figure and words) 
 

Signature.___________________________ 
(Official Issuing the form) 

Date__________________________ 
 

Office Stamp____________________ 
Note:  The officer opening the tender shall reject the tender which does not bear the stamp and signature of the issuing 

official and which is not submitted by the same contractor to whom the tender form was issued. 
(This page is to be filled in by the issuing official) 
 
 
 
Contractor  Witness Witness       Ex:Engg./Distt: Officer/ TMA 
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1-A 
INDEX 

    S. No.                                                                     PARTICULARS                Page No. 
GENERAL DIRECTION FOR TENDERS 

1. Preparation and submission of tender       2 

2. Purchase of contract document        2 

3. Cost of preparation and submission of tender      2 

4. Tender to include only one work       2 

5. Schedule of material and equipment to be supplied by government   2 

6. Responsibility for quality and specifications      2 

7. Inspection of site         2 

8. Rate in the big schedule         2  

9. Amount of tender         3 

10. Addition and alternation in the bid schedule      3  

11. Unattested corrections         3 

12. Addition clauses         3 

13. Quantities In bid schedule be compering tender      4 

14. Earnest money          4 

15. Forfeiture of earnest money        4 

16. Signing of tender         4 

17. Sufficiency of tender         5 

18. Modification and withdrawal of tender/validity period of tender    5  

19. Tender to be in sealed cover        5 

20. Tendered to give his address        5 

21. Presentation of tender Implies acceptance of conditions     5 

22. Late tender          5 

23. Opening of tender         5 

24. Evaluation and comparison of tender       6 

25. Process to be confidential        6  

26. Clarification of bids and after opening tender      6  

27. Rejection of tender         6 

28. Tender amount includes all taxes duties and obligation     6 

29. Notification of award         6 

30. Singing of contact agreement        6 

31. Notification of successful and un-successful tenders     7 

32. Reckoning of completion period        7 

33. Contractor may obtain a copy of contract agreement at his cost    7  

TENDER FOR WORK 
 

1. Tender           8-9 

2. Memorandum of work         10 

3. Bid Schedule           11-12 

 
TENDER FOR WORK 

Claus. No. 
1. Definitions          13 

2. Marginal headings for information only       14 

3. Terms to include designation of corresponding      15 
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1-B 
CONTRACT DOCUMENTS 

4. Documents mutually explanatory       15 

5. Custody of drawing         15 

Classified drawings         15 
One copy of drawings to be kept site       15 

GENERAL OBLIGATIONS 
6. Contract agreement         16 

7. Performance security         16  

8. Programme of work to be furnished 

If so required by the Engineer in-charge        17 
Action when programme not submitted in time       17  

9. Setting out          17  

10. Work to be executed in accordance with the specifications Drawings order etc  18 

11. Action where no specifications are provided      18 

12. Work to be under direction of Engineer in-charge     18  

13. Lighting at night work         18 

14. Arrangement to safeguard danger to unfinished work     19 

15. Contractor to supply plant Ladders scaffoldings etc     19 

Contractor liable to pay damages an sing form non —provision of Lights lancing etc  19 
16. Notice to be given before the work is covered up     20 

17. Contractor's employees        20 

Removal of Contractor's employees        20 
18. Whole time qualified technical personnel for supervision of work   20 

19. Opportunities for other contractors       21 

20. Damage to persons and property       21 

Indemnity by Government         22 
21. Work to be open to inspection        22 

Contractor or his responsibly agent to be present      22  
22. Giving of notices and payment of fees       22 

Compliance of statues regulation etc        22 
Payment of income tax and other taxes        23 

23. Cost of bonds          23  

24. Changes to the constitution of item       23 

25. Photographs and advertisements        23 

ASSIGNMENT AND SUBLETTING 
26. Assignment 

27. Subletting 

MATERIALS AND WORKMANSHIP 
28. Quality of material and workmanship and test      24 

Cost of samples          24 
Cost of tests          25 
Cost of tests not provided         25 
29. Constructional materials fittings to confirm to representative    25 

Samples approved by the Engineer in-charge      25 
30. Stores and equipment to be supplied by Government     25 

31. Action end compensation payable in case of bad work      26 
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1-C 
LABOUR 

32. Application of Labour Laws rules       26 

33. Contractor liable for payment of compensation to injured    26 

Workman or in case of death to his relations      26 
34. Used donkey and other animals        27 

 
 
 

COMMENCEMENT, TIME AND DELAYS 
35. Commencement of work        27 

36. Time for completion         27 

37. Extension of time for completion       27 

38. No work at night or on Friday/Public Holidays      28 

39. Compensation for delay        28 

Rate of progress          28 
 

CERTIFICATE OF COMPLETION 
40. Certificate of completion of work       28 

ALTERATION, ADDITIONS AND OMISSION 
41. Alterations in specification and drawings      30 

Alterations omissions, substitutions do not invalidate the contract 
Extension of work not is schedule of rates bid schedule or in     30 
Rates of works not in schedule of rates bid schedule or in  
The estimates          30 
42. No compensation for alteration in or restriction of     31 

Work to be carried out if variation does not exceed 20%     31 
Variation Exceeding 20%         31  

 
MAINTENANCE AND DEFECTS 

43. Period of maintenance         31 

Execution of works of repair etc        32 
Cost of execution of works of repair etc       32 
Remedy on contractor's failure to carry out work required     32 
44. Contractor liable to make good damages and for any 

Imperfection noticed during period of maintenance      32 
 

ADVANCES TO CONTRACTOR 
45. Secured advance on materials bought to site      33  

46. Bills to be on prescribed from        33 

47. Bills to be submitted monthly        33 

48. Deduction of security deposit        34 

49. Conversion of security deposit into profit bearing securities    34 

50. Refund of security deposit        35 

Refund of security deposit on production of bank guarantee     35 
Refund of security deposit of maintenance and repair work     35 
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1-D 
51. Payment on intermediate certificate to be regarded as advances   35 

52. Final bill to be submitted within one month      35 

53. Procedure for payment to firms        36 

54. Sums payable by way of comparison to be considered      

As reasonable compensation without reference actual loss     36 
 

VARIATION IN PRICES OF SPECIFIED MATERIALS 
55. Price Variation          36 

 
CLAIMS OF CONTRACTOR 

 
56. Bills to be submitted monthly 

57. Claims for payment of extra ordinary nature to be 

Referred to government for decision        38  
58. Time limit for unforeseen claims       38 

59. Clams for compensation for delay in the execution of work    39  

 
REMEDIES AND POERS 

60. Action where whole of security deposit is forfeited     39 

61. Work at the risk and expense of contractor      39 

62. Contractor remains liable to pay compensation      41 

Action not taken under clause         41 
Powers to taken possession of or require removal      41 
Or cell contractor's plant etc 

63. Contractor may be rescinded and security forfelted 

For subletting bribing or if contractor becomes insolvent     41 
64. Deduction of amount due to government on any     42 

Account whatsoever to be permissible form sums 
Payable to the contractor         42 
 

SETTLEMENT OF DISPUTES 
65. Procedure in disagreement        42 

Contractor dissatisfied with the decision of the 
Superintendent Engineer         42 
Increase in amount of claim one preferred not allowed     43 
Reference to arbitration         43 
Dispute for arbitration limited        43 
Arbitration           43 
Schedule of materials to be supplied by the Government     45 
Schedule of equipment to be supplied by the Government     46 
Names of manufactures of specified materials for base rates    47 
Contract agreement         48-48 
Specification for laying brick ending        50 

Additional condition         51-56 
Specimen of Bank Guarantee to be furnished by the     57-61 
Contractor in head of performance security 
Specimen of bank Guarantee for release of security deposit 

 
Under taking 
Comparative statement 
Acceptance letter 
Stamp duty 
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDER 
 

1. These directions are provided to assist the tenderer in preparing and submitting his   tender. The tender 

shall contain all information and data required to be furnished and shall be prepared and submitted in accordance with 

the instructions set forth herein. 

2. All necessary documents, such as copies of specifications (excluding standard specification books, etc.) 

Contract documents, including bill of quantities, estimated rates and any other documents required in connection with 

the preparation of tender or execution of works, signed by the engineer-in-charge, will accompany the tender form and 

the cost of such annexed documents will be reflected in the cost of the tender form. 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with 

the preparation and submission of his tender. 

4. No single tender shall include more than one work. A tenderer who wishes to tender for two or more 

works shall submit tender for each work, separately 

5.           The memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the 

engineer-in-charge and the rates at which they are to be charged for (annexed hereto) shall be filled in the office 

of the engineer-in-charge before the tender form is issued. At this stage the tenderer should ensure that the 

tender form so issued is complete in all respects. 

6.           The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the 

specifications and drawings rests solely with the successful bidder whose tender is accepted. 

7.           The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for himself, on 

his own responsibility, all information that may be necessary for preparing the tender and entering into contract, 

and shall determine and satisfy himself by such means as he may consider necessary or desirable as to all matters 

pertaining to the tender. The tenderer shall also satisfy himself before submitting the tender as to the nature of 

grounds, hydrological and climatic conditions, the form and nature of site, the nature and layout of the terrain, 

the availability of labour, water, electric power and transportation facilities in the area. The tenderer shall 

specially investigate into the sources of materials to be used for the works and satisfy himself about the quality 

and quantities of materials available for the completion of the work and the means of access to the site, the 

accommodation he may require and, in general, shall himself obtain all necessary information, as to the risks, 

contingencies and other circumstances which may influence or affect his tender. The engineer-in- charge shall 

not assume any responsibility regarding information gathered, interpretation or deduction which the tenderer 

may arrive at/from the date that may be furnished with the contract documents. 

8.            (a) The tenderer shall fill up the bid schedule and indicate the percentage rate above or below the schedule of 

rates for the "scheduled items" on which he is willing to undertake each item of work. No premium will be quoted 

by the contractor against non-scheduled/item rates, for which the rate and amount has already been filled in by 

the engineer-in-charge in the bid schedule. 

 
Contractor   Witness               witness                                    Ex:Engg./Distt: Officer/ TMA 
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(b)  in case tenders are called on item rate basis, the tenderer shall quote his own unit rate in         the bid schedule on 

which he is willing to undertake each item of work. 

9.        i. The tenderer shall work out the amount against each item of work in the bid schedule and will indicate the total 

amount of his tender items rates on which he is willing to complete the works. The total amount worked out in 

the bid schedule shall be entered by the tenderer in his tender as his tender price for the work. In case of 

discrepancy between amounts in figures and in words, the 

Amount in words shall prevail. 

ii. Should any discrepancy be found in the amount of pay items or if a column of amount is found blank after filling in a 

unit rate, the unit rate filled by the tenderer will be extended in working out of the amount of the tender and the 

total amount of the bid schedule will be adjusted accordingly. 

iii. If a unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out on the basis of the 

amount divided by the quantity of the item shown in the bid schedule: 

iv. If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of the bid 

schedule, the engineer-in-charge shall fill in the blanks by noting the word "NIL" in such blanks at the time of 

opening of the tender. Such pay items shall be deemed to be covered by the rates of other items. 

v. If the tenderer does not accept the adjusted/corrected amount of tender according to the above provision, his tender 

shall be rejected and the earnest money forfeited. 

10. The tender which proposes any alteration in the works specified in the bid schedule or in the time allowed for 

carrying out the works or in any other condition mentioned by the engineer-in-charge will be liable to rejection. 

The tenderer shall sign each and every page of the tender and contract documents, without making any alteration. 

The enclosures issued with the contract documents, shall be attached with the tender duly signed by the tenderer. 

Any addition or alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of 

this condition shall render the tender liable to rejection. 

11.   The tenderer shall fill in the tender documents, in ink. Errors, if any, shall be scored out and corrections re-written 

legibly and attested by the tenderer. Any addition or alteration made after filling the form shall be duly attested 

by the tenderer. Non- compliance of this condition shall render the tender liable to rejection. Any tender with 

unattested correction shall be attested by the tenderer in the presence of other tenderers at the time of opening 

of the tender except that no correction shall be permissible in the rate or amount of the bid schedule or in the 

tendered park, after the opening of the tender. 

12.        Additional clause(s) for a particular work shall be typed on separate sheet(s) by the engineer-in-charge, which will 

be annexed to the contract documents specifying the number of sheet(s). The tenderer shall not add or delete any 

additional clause(s) in the additional clauses sheet(s), provided by the engineer-in-charge. 

 
 
 
 
Contractor  Witness  witness            Ex Engg/Distt: Officer/ TMA 
 

4 

https://v3.camscanner.com/user/download
https://v3.camscanner.com/user/download


 

 
 
13.    The quantities mentioned in the bid schedule are estimated quantities to be used for preparing tenders, and the 

engineer-in-charge does not expressly nor by implication agree that the actual amount of works to be performed 
will correspond therewith. No payment will be made on account of anticipated profits for work covered by the 
contract which is not performed, nor will any adjustment in the unit rates set forth in the bid schedule be made 
because of an increase or decrease in the actual quantities from the estimated quantities indicated therein, 
except as determined in accordance with the provisions of clause 42 of the general conditions of contract. 

 
14.     No tender without earnest money shall be entertained. Earnest money. Calculated @ 2% of the estimated cost of 

the work (rounded suitably), shall be in the form of 'deposit at call receipt. The earnest money of the unsuccessful 
tenderers shall normally be returned by the engineer-in-charge within a week of opening of the tenders and in 
any case not later than thirty (30) days following the date set for opening of tenders except in cases where the 
tenders are to be accepted by the Chief Engineer In those cases the earnest money of only the three lowest 
bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days of opening of the 
tenders. In the event of the tender being accepted, a receipt for the earnest money. Forwarded therewith, shall 
thereupon be given to the contractor. The earnest money of the successful tenderer on execution of the contract 
covering work will be adjusted towards the amount of security deposit to be retained from the first amount(s) 
payable to the contractor under the contract. 

 
15.      The lowest evaluated bidder will be required to furnish the performance security/ additional performance security 

(wherever required), enter into a contract and to commence the work within the time specified in the 
memorandum of work. Should the lowest evaluated bidder refuse or fail for reason to furnish the performance 
/ additional performance security, enter into contract or to commence the work within the time specified in the 
memorandum of work, it should constitute a justification for rejection of his tender/annulment of award and in 
event of such rejection/annulment, the entire earnest money shall be forfeited to Government, as compensation 
for such default. 

 
16.          i.  The tender shall be signed by the person(s) duly authorized to do so. In the event of a tender being submitted 

by a firm, it shall be signed separately by each member thereof, or in the event of the absence of any partner, it 
shall be signed on his behalf by a person holding a power of attorney authorizing him to do so. Such power of 
attorney should be produced with the tender and it must disclose the firm is duly registered under the 
Partnership Act, 1932 or any other law in force. 

 
               ii. The tender submitted by a joint venture of two or more firms, shall be accompanied by a document 

information of the joint venture, duly registered and authenticated by a competent court, in which shall be stated 
precisely, the conditions under which it shall function, its period of validity, the person(s) authorized to represent 
it and accept its obligation, the participation of several firms forming the joint venture and any other information 
necessary to permit a full appraisal of its function. 

 
              iii. A tender submitted by a corporation, must bear the seal of the corporation and be attested by its Secretary. 
 
              iv. In all cases, the tender must be signed by an individual or individuals having powers to legally bind the firm. 

Joint venture, corporation or companies on whose behalf they are signing. 
 
 
 
Contractor      Witness          witness          Ex:Engg./Distt: Officer/ TMA 
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17.       Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of 
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his tender and of the rates and prices stated in the bid schedule which rates and prices shall, except in so far as 

it is otherwise expressly provided in the contact, cover all obligations under the contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

18.           The tenderer may modify or withdraw his tender after submission, provided that the modification or notice of 

withdrawal is received in writing by the' engineer-in-charge prior to the prescribed deadline for submission of 

tenders. The tenderer's modification or notice of withdrawal shall be prepared, sealed, marked and delivered, 

with the inner envelopes additionally marked "MODIFICATION" or "WITHDRAWAL" as appropriate. No tender 

may be modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during the interval 

between the deadline for submission of tenders and the expiration of the period of tender validity i.e sixty (60) 

days as specified by the tenderer in the Form of Tender may result in the forfeiture of the tender security 

19. The tenderer shall submit the original Tender Documents complete in all respects and keep a copy of the 

tender for his own record. The original should be sealed in an inner and an outer envelope, duly marking the 

envelopes as "ORIGINAL". The inner and outer envelopes shall (a) be addressed to (Executive Engineer), (b) and 

bear the following identification: Tendet for (Name of Contract). (Reference Number of Tender), and the words 

"DO NOT OPEN BEFORE (Time and Date set for opening)". The inner envelopes shall indicate the name and 

address of the tenderer to enable the tender to be returned unopened in case it is declared to have been received 

late or is otherwise unacceptable. If the outer envelope is not sealed and marked as instructed above, the 

engineer-in-charge will assume no responsibility for the misplacement or premature opening of the tender 

submitted. A tender opened prematurely because of improper identification, will be rejected 

20.        The tenderer shall indicate in the space provided in the tender his full and proper address at which notices may 

be legally served on him and to which all correspondence in connection with his tender and the contract is to be 

sent. 

21.          The presentation of a tender implies lull acceptance on the part of the tenderer of these instructions and all 

other conditions set forth in the contract document 

22.            Any tender received by the Executive Engineer (engineer-in-charge) after the deadline for submission of tenders 

prescribed in the Notice Inviting Tenders, will be returned unopened to the tenderer. 

23.        The engineer-in-charge or his duly authorized officer, (not below the rank of Sub- Divisional Office./Assistant 

Engineer)will open tenders in the presence of intending tenderers or their authorized agents, who may be 

present at the lime. The officer opening the tender will announce the names of the tenderer, tender rates and 

the presence of requisite tender security 

 
 
 
 
Contractor Witness  witness           Ex:Engg./Distt: Officer/ TMA 
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24.        Promptly after the opening of Tenders, the engineer-in-charge will undertake a detailed evaluation of tenders. 
The engineer-in-charge will determine whether, each tender is substantially responsive to the requirements of 
the tender document. and conformation to all the terms, conditions, and specifications of the tender documents 
without material deviation or reservation. If a tender is not substantially responsive to the requirements of the 
tender documents, it will be rejected by the engineer-in-charge. And may not subsequently be made responsive 
by the tenderer having corrected or withdrawn the non-confirming deviation or reservation. 

25.         Except for information to be read out by the engineer-in-charge at the time of opening tenders in accordance 
with para 23 above, no information relating to the examination, clarification, evaluation and comparison of 
tenders and recommendations concerning the award of contract shall be disclosed to tenderers or other persons 
not officially concerned with such process. Any effort by a tenderer to influence the process of examination, 
clarification evaluation and comparison of tenders, and in decisions concerning award of contract, may result in 
the rejection of his tender. 

26.          To assist in the examination, evaluation and comparison of tenderers, the engineer-in-charge may ask tenderers 
individually for clarification of their tenders, including breakdowns of unit rates. The request for clarification and 
the response shall be in writing or by cable, but no change in the price or substance of the tender shall be sought, 
offered or permitted except as required to confirm the correction of arithmetical errors discovered by the 
engineer-in-charge during the evaluation of the tender. 

26 A.       In Case the total tendered amount is equal to or less than 5% of the approved Estimated (DNIT) amount the 
lowest bidder will have to deposit quality assurance security from the Schedule Bank equal to the amount of 
difference between approved DNIT amount and the quoted bid amount as given below within 15 Days of issuance 
of notice or within expiry period of bid, whichever is earlier. 

 

Total Tendered Amount Below Corresponding Estimated 
Cost 

Quality Performance Security 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10%  

& So on…. 

10%  

& So on…. 

 
26  B. Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, furnish to the tender 

approving authority in cash, bank draft, cashier's cheque, payment order or bank guarantee (valid for three 
months beyond completion time / extended completion time) from any scheduled Bank of Pakistan, the amount 
to make up performance security and/or additional performance security where required and specified in the 
tender in item (h) of Memorandum of work. Should the lowest evaluated bidder refuse or fall for any reason to 
furnish the performance security within the specified time, it should constitute a just cause for rejection of his 
tender and in event of such rejection the entire earnest money shall be forfeited to government as compensation 
for such default. 

 
 
 
 
Contractor  Witness  witness           Ex:Engg./Distt: Officer/ TMA 
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27.        The engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning any reason 

thereof. The engineer-in-charge will not be bound to award the contract to the lowest or to any other tenderers. 
28.     The unit rates and prices entered in the bid schedule will be the rates at which the contractor will Be Paid (subject 

to the adjustment specified in clause 55 of the annexed Conditions), and shall be deemed to include all costs of 
performing the work Including income tax super tax, and/or other charges, duties and taxes of the government, 
autonomous semi-autonomous and local bodies profits and costs of accepting the general risk, liabilities and 
obligations set forth in or implied from the contract. 

29.        Prior to the expiration of the period of tender validity (60 days) prescribed in the Tender Form or any extension 
thereof that may have been granted by the tenderer, the Engineer-in-charge will notify the successful tenderer 
by cable and confirm in writing by registered letter that his tender has been accepted. This letter of acceptance 
shall name the sum which will be paid in consideration of the execution, completion and maintenance of the 
works as prescribed in the contract (hereinafter called the Contract Price) the notification of award will constitute 
the formation of the Contract 

30.  At the time, the engineer-in-charge notifies acceptance of the tender to the tenderer, he will send the tenderer 
the Form of Agreement voided within the tender documents, all agreements between the parties. Within (15) 
days of receipt of the Form of Agreement, the successful tenderer shall furnish the performance security (1.0% 
of the Contract Price) Whichever is applicable as per clause (h) of memorandum of work and sign the Contract in 
the presence of the engineer-in-charge 

31.  After the successful tenderer has signed the contract furnished adequate Performance Security the engineer-in-
charge will notify to the unsuccessful tenderers that they were unsuccessful. 

32.  The completion period will be reckoned from the date of delivering the award or the handing over of the site to 
the contractor, whichever is later. 

33.  A copy of the contract agreement may be obtained by the contractor at his given cost. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor  Witness  witness          Ex Engg./Distt: Officer/ TMA 
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TENDER FOR WORK 
To 

The  
Principal 
Centre of Excellence (Boys) 
Nankana Sahib.         

Dear Sir/Madam, 
            I/We ________________________________________________________ 
    (Name of the contractor) 

The undersigned, having examined the conditions of contract, specifications drawing bid schedule and adhered Nos.  
___________________________   There to for the work. 

     (Name of the work) 
 _________________________________________________________________________ 
and the works associated therewith, and having examined the site of the above named works, or having caused the site 

to be visited on our behalf by my / our competent and reliable agent and having satisfied myself /ourselves as to 
all conditions under which the above named work must be performed, hereby offer to execute. Complete and 
maintain the whole of the above mentioned work including its ancillary works associated therewith, in 
accordance with the said contract documents, including the addenda indicated above, a tender price of Rs. 
_______ 

________ (Rupees) ___________________________________________________________ 
Or such other sums as may be ascertained in accordance with the said conditions of contract and the rates, and the prices 

set forth in the bid schedule. 
2.  As security for the due performance of the undertaking and obligations of this tender I/We submit herewith a 

deposit at call receipt 
No._______________________ dated _____________________ in the amount of  

Rs.________________________ 

(Rupees)______________________________________________  From the 

Bank___________________________Branch______________________________ 

 
drawn in your favor of made payable to you as earnest money, the full value of which will be absolutely forfeited to 

Government without prejudice to any other rights or remedies of the said Government, should I/We withdraw 
or modify the tender within its validity period of sixty (60) days, following the date of receipt of tender. 

3.  I/We understand that if my/our tender is accepted, the full value of the earnest money as attached with the 
tender shall be detained by Government towards the amount of security deposit specified in clause 48 of the 
said conditions of contract and item (d) of the memorandum of work. 

4. Should this tender be accepted by you I/We hereby undertake- 
a) to sign ail the necessary documents for entering into a contract agreement in the form set out in the 

contract document within fifteen(15) days following your notification of such acceptance. 
b) to commence the work within the stipulated s time named in item (f) of memorandum hereto annexed 

following the date of issuance of your order to proceed with or the handing over of the site, whichever is later 
and in the events my/our failure to do so, the entire amount of earnest money deposited by me/us which deposit 
at call 

 
 
 
 
 
Contractor Witness   witness          Ex:Engg./Distt: Officer/ TMA 
 
 

https://v3.camscanner.com/user/download
https://v3.camscanner.com/user/download


 

 
9 

 
receipt is enclosed herewith, is to be absolutely forfeited to the Government of the commencement of the work, I/We 

hereby also agree to abide by and fulfill all the terms or provisions of the said conditions of the contract annexed 
hereto so far as applicable and in default thereof, to forfeit and pay to Government the sums of money 
mentioned in the said conditions. 

c)  To complete and delivery the whole of the work comprised in the contract within the time stipulated in item No. 
(g) Of the memorandum hereto annexed, subject to such extension in the time limit as may be granted under 
the conditions of contract. 

 
d)  the furnishing of performance security under item (h) of the memorandum annexed hereto, in the sum equal to 

10(ten) percent of the cost of the work in the same form and on the same conditions as are prescribed by and to 
the satisfaction of the Engineer-in-charge. 

5. I/We also agree that when materials and/or equipment for the work are provided by the Government the rates 
to be paid for them shall be as provided in appendices annexed hereto. 

6.  I/We agree to abide by this tender for the period of sixty (60) days following the date set for receiving of tenders 
and it shall remain binding upon me/us and may be accepted by you at any time before the expiration of that 
period. 

7.  Unless and until a formal agreement is prepared and executed, this tender, together with your written 
acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to be 
the contract agreement. 

8.  I/We understand that you are not bound to accept the lowest or any tender you may receive, and that you will 
not defray and expenses incurred by me/us in tendering.  

Thanking you. 
 
           Yours faithfully, 
 
 
       ________________________________ 
                     (Signature of tenderer) 
 
      Name__________________________________ 
 
Dated this_____________day             Address__________________________________ 
 
      _______________________________________ 
The above tender is hereby accepted by me on behalf of Government. 
 
 
      _____________________________ 

        (Signature of Principal) 

     Centre of Excellence (Boys) 
    Nankana Sahib 

In case the above address is changed, the contract will immediately notify in 
Writing to the Executive Engineer, his new address. 
 
 
 
 
 
 
 
Contractor  Witness  witness           Ex:Engg/Distt: Officer/ TMA 
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MEMORANDUM OF WORK 
(To be filled in by the Government Department) 

     
a.  General Description: M&R, S/R & Infrastructure Development Work at Centre of Excellence (Boys) District 

Nankana Sahib    

(If several sub works are included, they should be detailed in a separate-sheet) 
___________________________________________________________________________ 

b. Estimate cost Rs.____3.947 Million____________________________________________ 

___________________________________________________________________________ 
c. Amount of earnest money to 

Accompany the tender. Rs.3, 947,000 /-_____________________________________ 
(To be furnished by the tenderer in the shape of deposit at call from a schedule Bank of Pakistan. 
d. Percentage of security deposit to be retained from the bills. 
i)  On the amount of work done up to 

Rs. 5 million  = Ten (10) percent 
ii) On the amount of work done beyond 

Rs. 5 million  = Five (5) percent. 
 

d. Minimum amount of interim running bills. _____________________________________ 

 
f. Mobilization period_____90___days 
g. Time allowed to complete the work after the expiry of mobilization period_________________________days. 
 
h. Amount of performance security Rs. _______________ 5% of bid price in the 
case of bid price exceeding Rs. 50 million as per General direction for the guidance of tenderer 26(B) read with general 

conditions of contract Clause (7) and amount of additional Performance security Rs.________________________ 
as per General Directions of the guidance of tenderer 26(A). 

i. Period of maintenance (after the date of issuance of certificate of completion) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness   witness          Ex:Engg./Distt: Officer/ TMA 
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BID SCHEDULE ATTACHED 

 
Contractor Witness   witness            Ex Engg/Distt Officer/ TMA 

 
11-a 

 

BID SCHEDULE (Contd) 
 

NAME OF WORK________________________________ 
 

Item Rates 
 

 

 
Sr. 

No 

 
Pay items No or 

reference to 
Special 

Specification 
Supplied 

 
Description 

 
Estimated 
quantity 

 
Unit of Rate 

 
Unit Rate to be 
filled in by the 

contractor where 
not already filled 
by the Executive 

Engineer 
 

 
Amount 

(To be filled in by 
the contractor when 
not already filled in 

be the Executive 
Engineer for items 
against which the 

unit rate have 
already been filled 

in by firm 

in 
figures 

in words 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

        

 
 
 
 
Total cost of Schedule items/items Rate Rs. _____________________________ 

 
 
 
 
 

 
 
 
 
Contractor Witness   witness            Ex Engg/Distt Officer/ TMA 
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BID SCHEDULE (Contd) 
 

NAME OF WORK________________________________ 
 
 

   Total tenderer amount of the work 
      (To be filled in by the Tenderer) 
 

1. The Cost of Items rate.  

Rs_______________________ 

 
Rs_______________________ 

 
Rs_______________________ 

 
Grand Total Rs_______________________ 

 
(In words) Rupees__________________________ 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness   witness            Ex Engg/Distt Officer/ TMA 
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GENERAL CONDITIONS OF CONTRACT 
DEFINTIONS AND INTERPRETATIONS 

 

Definitions Clause 1 
 

In the contract (as hereinafter defined) the following words and expressions shall have the meanings 
hereby assigned to them, except where the context otherwise requires: 

1.  "Agent" means the person appointed by the contractor to act on his behalf in his absence: 
2.  "Certificate of completion" means the certificate of completion given by the engineer-in-charge pursuant to 

clause 40 of these conditions: 
3.  "Contract" means the contract agreement, the documents Set out therein and includes the conditions of 

contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule, schedule of rates 
and the prices, 

 4.  "Contractor" means the person or persons, firm or company whose tender has been accepted by the engineer-
in-charge, and shall include the contractor's duly authorized representative, successors and assigns. 

5.  "Contract price" means the sum named in the tender, subject to such addition thereto or deductions there from, 
as may be made under the provisions of the contract; 

6.  "Constructional Plant" means all appliances, or things required in or about the execution, completion, or 
maintenance of the works, or temporary works, but does not include the materials or other things intended to 
form or forming part of permanent or temporary works 

7.  "Drawings" means the drawing(s) referred to in the contract documents and any modifications of such drawing(s) 
as may from time to time be furnished or approved in writing by the engineer-in-charge. 

8.  "Engineer-in-charge" means the Officer In charge or any other officer who for the time being and from time to 
time is in charge of the works and includes an officer appointed by the government to act as engineer incharge 
for the purpose of the contract: 

9.  "Government" means the Government of the Punjab 
9(a).  "Item Rates" mean the rates determined on the basis of the market rates 

system introduced by the Government in replacement of the Composite Schedule of Rates 1998 through Finance 
Department Notification No RO (Tech) FD 2-3/2004 dated 02.08.2004 (Annexure A). 

10.  "Period of maintenance" means the period during which the contractor is obliged to guarantee the work or 
defined portions or work against defect and during which he is obliged o perform any maintenance procedure 
that may be specified by the engineer-in-charge and shall be calculated from the date of the certificate of 
completion given by the engineer-in-charge in accordance with clause 40 hereof or in the event of more than 
one certificate having been issued by the engineer-in-charge under the said clause from the respective dates so 
certified: 

 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness    witness         Ex Engg /Distt: Officer/ TMA 
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11.  "Maintenance" means the repairs, amendment, reconstruction and includes the rectification of defects, 
imperfections, shrinkages and other faults except for wear and tear as may be required of the contractor in 
writing by the engineer-in-charge 
During the period of maintenance; 

12.  "Programme of Work" means the programme of work submitted by the contractor and approved by the 
engineer-in-charge and includes an amendment thereto made from time to time and approved by the engineer-
in-charge: 

13.  "Site" means the lands and other places on, at, over, under, in or through which the works are to be executed or 
carried out in pursuance of the contract or any adjacent land, or path or street, which may be allotted or used 
for the purpose of carrying out the contract or any lands or places provided by the engineer- in-charge for the 
purpose of the contract together with, such other places as may be specifically designated in or pursuant to the 
contract as forming part of the site; 

14.  "Specifications" means the specification referred to in the tender and any modification thereof or addition 
thereto as may from time to time be furnished or approved in writing by the engineer-in-charge; 

15.  "Temporary Works" means all temporary works of every kind required in or about the construction, completion 
or maintenance of the works; 

16.  "Works" means the works to be executed in accordance with the contract and includes any permanent works 
as required for the performance of the contract. 

 
 

 Clause 2: The marginal headings, the words, notes, titles and phrases used in these 
general conditions and documents attached hereto, are strictly for information and 
directions of the reader with regard to the contents of the said documents and shall by 
no means be involved for interpretation of the said clauses nor shall they be deemed to 
be part thereof or be taken into consideration in the interpretation thereof or of the 

contract 

 
Clause 3: 

 The term EE/SE and Chief Engineer/ used in the Contract and the documents attached 
thereto, shall respectively be taken to include the terms Executive Engineer/ Deputy 
Director Superintending Engineer/ Director/and Chief Engineer/ Director General or the 
holder of the corresponding posts in relation to the work 
 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness   witness           Ex:Engg./Distt: Officer/TMA 
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CONTRACT DOCUMENTS 
 

Clause 4:  Except if and to the extent otherwise provided by the contract, the conditions of contract and additional 
conditions annexed hereto shall prevail over those of any other document forming part of the contract 
Subject to the foregoing, the several documents forming the contract are to be taken as mutually 
explanatory of one another, but in case of any error, omission. Ambiguity or discrepancy is found between 
those documents. The same shall be reported to the engineer-in-charge who shall correct such error or 
omission or explain and adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue 
to the contractor instructions directing in what manner the work is to be carried out. Provided always that 

if in the opinion of the engineer-in- charge, compliance with any such instructions shall involve the contractor in 
any expenses which by reason of any such error. Omission, ambiguity or discrepancy, the contractor did not have 
reasons not to anticipate, the engineer-in-charge shall pay such additional sums as he shall certify to be 
reasonable to cover such expenses. Provided further that any work done by the contractor. Which perpetuates 
or adds to any error, omission. Ambiguity or discrepancy, already discovered & pointed out shall be considered 
to have been done at the contractor's risk 

 

Clause 5: (1)  The drawings shall remain in the sole custody of the engineer-in-charge but two sets of 
the detailed or working drawings will be obtained by the contractor free of cost from the engineer-in-
charge after acceptance of his tender The contractor shall provide and make at his own expense any further 
copies required by him. On the completion of the contract, the contractor shall return to the engineer-in-
charge all drawings provided to him under the contract. 
 
2.  If so instructed, the contractor shall undertake not to disclose details of classified drawings other 
than to men in his employ, and will give an undertaking- to the engineer-m-charge that those drawings 
are not replicated or passed on to other or used by any other agency/person. 
 
3.  One copy of the drawings furnished to the contractor as aforesaid shall be kept by the contractor 
at site and the same shall at all reasonable times also be made available for inspection and use by the 
engineer-in-charge or by any of his superior officer, or by any other person authorized by the engineer-
in-charge in writing. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness   witness           Ex Engg /Distt Officer/ TMA 
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4.  The engineer-in-charge shall supply to the contractor. from time to time during the progress of 
the works, such further drawings and instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the works. and the contractor shall carry out and be bound by 
the same. The contractor shall give adequate notice in writing, to the engineer-in- charge of any such 
further drawing and instructions that the contractor may require for execution of works or otherwise 
under 
the contractor. 
 

 

GENERAL OBLIGATIONS 
 

Clause 6:  The contractor shall, when called upon so to do by the engineer-in-charge enter into and 
execute a contract agreement in the form annexed 
 

Clause 7:  In every case where performance security has been provided as specified in item (h) of Memorandum of 
work contractor shall furnish/ maintain the performance security for the extended period of completion under 

Clause 37 of the Agreement All compensations or the sums of money payable by the contractor under the 
terms of this contract may be deducted from or paid by the sale of sufficient part of his performance security, 
and in the event of his performance security reduced by reason of any such deduction or sale as aforesaid 
the contractor shall within ten days thereafter make good in cash or other securities as aforesaid any sums 
which may have been deducted from, or raised by sale of performance security or any part of the 
performance security deposit additional performance security deposit lodged by a contractor (on cash or/ 

other form) shall be refunded to him after the expiry of three months after the issue of the certificate of 
completion of work under clause 40 here of by Engineer-in-charge or alone with the final bill if it is prepared after 
that period on account of some unavoidable circumstances 

Clause 8: (1)  The contractor shall, if so required. by the engineer-in-charge, submit in writing to the 
engineer-in-charge within the period specified by him for his approval a programme showing the order of 
procedure and the method in which he proposes to carry out the works The time and progress chart shall 
be prepared in direct relation to the time period stated in item (g) of the memorandum hereto annexed 
for the completion of individual items thereof and the works as a whole It shall indicate the forecast of 
the dates for commencement and completion of various trade processes or section of the works, and shall 
be amended as 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness    witness           Ex Engg/Distt Officer/ TMA 
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17 
may be required by agreement between the engineer-in-charge and the contractor within the limitation of time imposed 

in the contract documents. 
 
 
(2)  The contractor shall also, whenever require to the engineer-in-charge, furnish for his information, full particulars 

in writing of the organization and staff by which he proposes to direct and administer his performance of the 
contract and also such further information concerning the contractor's arrangements for the carrying out of the 
work and of the constructional plants or temporary works which the contractor intends to supply, use or 
construct, as the case may be. 

 
(3)  The submission to and approval by the engineer-in- charge of such programme, or the furnishing of such 

particulars or information shall not relieve the contractor of any of duties or responsibilities under the contract. 
 

(4)  In the event of non-submission of the programme or revised/amended programme of work by 
the contractor for approval by the engineer-in-charge, within the period specified by the engineer-in-
charge, the contractor shall be liable to pay as compensation an amount equal to % percent per day or such 
smaller amount as the engineer-in-charge (whose decision in writing shall be final) may decide on the total 
tendered amount of the work, subject to a maximum of 2% of contract amount. 
 

Clause 9:  The contractor shall be responsible for the true proper setting out of the works in relation to original 
points lines and levels of reference given by the engineer-in-charge in writing, and for the correctness 
(subject as above mentioned) of the position, levels. dimensions and alignment of all parts of the works and 
for the provision of all necessary instruments, appliances and labour in connection therewith, if at any time 
during the progress of the work, any error shall appear or arise in the position, levels, dimensions, or 
alignment of any part of the works, the contractor on being required so to do by the engineer- in-charge, 

shall at his own expenses. Rectify such error to the satisfaction of the engineer-in-charge. unless such error is 
based on incorrect data, supplied in writing by the engineer-in-charge, in which case the expenses of rectifying 
the same shall be borne by the Government. The checking of any setting out or of any line or levels by the 
engineer-in-charge shall not in any way relieve the contractor of his responsibility for the correctness thereof, 
and the contractor shall carefully protect and preserve all points, marks, lines, levels, bond-marks, site-rails. pegs, 
slope stakes, batten-boards, stakes for location, and other things used in setting out the works. 
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Clause 10:  The contractor shall execute the whole and every part of the works in the most substantial and workman 
like manner, and both as regards material and otherwise in every respect in strict accordance with the 
specifications. The work executed by the contractor shall also conform to the designs and/or drawings and 
instructions in writing relating to the work signed by the engineer-in- charge and lodged in his office, and 
to which the contractor shall be entitled to have access at such office, or op the site of the work for the 
purpose of inspection during office hours. The contractor shall if so required, be entitled at his own 
expenses to make or cause to be made copies of specifications, and of all such designs, drawings and 
instructions as aforesaid. 
 
 

Clause 11:  In the case of "any clause of work for which there is no such specification as is mentioned 
in page 2 of the general directions for the guidance of the tenderer annexed hereto, such work shall be 
carried out in accordance with the prescribed standard specifications, and in the event of there being no 
such specifications, in accordance with the specification attached with the tender. If, however, there is no 
standard specification or specifications attached with the tender, the work shall be carried out, in all respects 
in accordance with the instructions and requirements of the engineer-in-charge. 

 
 

Clause 12:  All works to be executed under the contract shall be executed under the directions and subject 
to the approval in all respects, of the engineer-in- charge, who shall be entitled to direct at what point or 
points and in what manner they are to be commenced and from time to time carried out. 
 
 

Clause 13 (1)  In the event of night work being carried on, the contractor shall provide and maintain 
such good and sufficient lights as will enable the work to proceed with satisfactorily and without danger. 
Similarly, the approach to the site and works where the night work is being carried out, shall be efficiently lighted. 
All arrangements adopted for such lighting shall be to the satisfaction of the engineer-in-charge. 
 
 

(2)  The contractor shall in connection with the works, provide and maintain at his own cost all lights, warning 
lights, caution boards. attendance guard fencing and watch men, when and where necessary or required by 
the engineer-in-charge, for the protection of the work or for the safety and convenience of the public or 
others. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor Witness   witness          Ex:Engg./Distt: Officer/ TMA 
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Clause 14:  The Contractor is expected to make himself acquainted with the weather conditions, etc. 
and make his arrangements in such a manner that unfinished work is not in danger from storms, floods, 
etc. A claim by the contractor for a loss caused by any such eventuality will not be entertained by the 
Government. 
 

 

Clause 15:  The contractor shall supply at his own cost all materials (except such materials, if any, as may in 
accordance with the contract be supplied from the departmental store) constructional plants, tools, 
appliances, implements, ladder, cordage, tackles, scaffoldings and temporary works, requisite or proper for 
the execution of the works, whether original, altered or substituted, and whether included in the 
specifications or other documents forming part of the contract referred to in those conditions or not, or 
which may be necessary for the purpose of satisfying or complying with the requirements of the engineer-
in-charge as any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials necessary for the purpose of 
setting out works, and counting, weighing, and assisting in measurement or examination at any time, and from 
time to time of the work or materials. Failing his so doing, the same may be provided by the engineer-in-charge 
at the expense of the contractor, and the expenses may be deducted from any money due to the contractor 
under the contract, or from his security deposit. 

 
 
The contractor shall also provide all necessary fencing and lights required to protect the public from accident, 
and shall be bound to bear the expenses of defence of every shit action or other proceedings at law that may 
be brought by any person for injuries sustained by him owing to neglect in taking the above precautions and 
to pay damage and costs which may be awarded In any such suit, action or proceedings to any such person, 
or which may with the consent of the contractor be paid to compromise any claim by any such person. 
 
 

Clause 16:  The contractor shall give not less than five days' notice in writing to the engineer-in-charge or his 
subordinate in charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured, and correct dimensions thereof be taken 
before the same is so covered up or placed beyond the reach of measurement and shall not cover or place 
beyond the reach of measurement any work without the consent in writing of the engineer-in-charge or his 
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Subordinate in charge of the work. If any work is covered up or placed beyond the reach of measurement, without such 

notice having been given and consent obtained, the same shall be uncovered at the contractor's expenses, and 
no payment or allowance shall be made for such work or the materials with which the same was executed. 

 
 

Clause 17 (1):  The contractor shall provide and employ on the site for the purpose of and in accordance 
with the execution and maintenance of the work under the contract 
 

 
a)  only such engineer and technical assistants as are skilled and Experienced in their respective callings, and such 

sub-agents, Foremen and leading hands as are competent to give proper Supervision of the work, they are 
required to supervise, and 

 
 
b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of works under the contract. 
 
 

(2) (1):  The engineer-in-charge shall have full powers at all times to object to the employment and to 
require the contractor to remove forthwith from the site, the agent, workman, foreman or any other person 
employed by the contractor or any sub-contractor, who in the opinion of the engineer-in-charge, 
misconducts himself or is incompetent or negligent in the proper performance of his duties or whose 
employment is otherwise considered by the engineer-in- charge to be undesirable, and the contractor shall 
comply with the request forthwith. 

 
 
(ii)  No such agent, workman, foreman or other employee after his removal from the work by request of the engineer-

in-charge shall be re-employed or re-instated by the contractor for the purposes of and in connection with the 
contract at any time. except with the prior approval in writing of the engineer-in- charge. 

 
 

Clause 18 (a):  The contractor shall employ for each contract. whole time qualified technical personnel 
to the satisfaction of the engineer-in-charge for the supervision of the work at the scale given below: 
 
 
On contracts valuing. 
 
i. up to Rs. 7.5 million  one diploma engineer 

ii. Exceeding  one senior graduate engineer,  

iii Rs 75 million  one junior graduate engineer. 
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(b)  If the contractor fails to employ the qualified technical personnel to the above scale, the 
engineer-in-charge shall, after giving the contractor 15 days' notice to this effect, have the option to employ to 
make up the deficiency in the number of such persons at the risk and cost of the contractor. 

 
 

Clause 19:  The contractor shall in accordance with the requirements of the engineer-in-charge afford all reasonable 
opportunities for carrying out the work by any other contractor(s) / specialist contractor(s) executing a 
part of the original work of ancillary to the work, employees/workmen of such contracter(s) or those of 
the Government, who may be employed in execution of, or near the site of work not included in the 
contract. if, however, the contractor provides any material services/assistance or facilities to any such 
contractor or to the government on the written request of the engineer-in-charge, he shall-be paid a 
reasonable sum as determined by the engineer- in- charge or paid according to provision in bid schedule 
if already made therein. 

 
 

Clause 20(1):  The contractor shall indemnify and keep indemnified the government against all losses and claims for 
injuries or damage caused to any person or any property whatsoever, (other than surface or other damage 
to land or crops being on the site suffered by tenants or occupants) which may arise out of or in 
consequence of the construction and maintenance of the works and against all claims, demands, 
proceedings, damages, custs. Charges and Expenses whatsoever in respect of or in relation thereto. 
Provideo always that nothing herein contained shall be deemed to render the contractor liable for, or in 
respect of, or to indemnify the government against any compensation or dariages for or with respect to: 

 
 
a.  The permanent use or occupation of land by the works or any part thereof or (save as hereinafter provided) 

surface or other damage as aforesaid. 
b.  The right of the government to construct the works or any part thereof on, over, under, in or through any land. 
c.  Interference whether temporary or permanent with any right of light, air, way or water, or other assessment of 

quasi-easement which is the unavoidable result of the construction of the works in accordance with the contract. 
d.  injuries or damage to persons or property resulting from any act or neglect done or committed during the 

currency of the contract of the government, its Agents, servants or other contractor (not being employed by the 
contractor) or for or in respect of any claims, demands, proceedings, damages, costs, charges, and expenses in 
respect thereof or in relation thereto. 
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Provided further that for the purposes of this clause, the expression "the site" shall be deemed to be limited to the area 
defined in the specification or shown on the drawings in which land and crops will be disturbed or damaged as 
an inevitable consequence of carrying out the works 

 
 

(2) The government will indemnify the contractor for and against all claim, demands proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the proviso to sub- clause 
(1) of this clause. 
 
 

Note The limit of various departments for the application of this clause as follows 
 
1. Buildings …  contracts exceeding Rs.5 million 
2.  PHE   contracts exceeding Rs.5 million, 
3.  Highways  contracts exceeding Rs.10 million  
4. Irrigation  The clause would not apply. 
5.  HP & EP  contracts exceeding Rs.5 million. 
 

The clause may be adopted in contracts of smaller amounts wherever so directed by the Executive District 
Officer Works & Services/ Superintending Engineer 

 
 

Clause 21:  All works under or in the course of execution or executed in pursuance of the contract, 
shall at all times be open to inspection and supervision of the engineer-in-charge or his subordinate, and the 
contractor shall at all times during the usual working hours, and at all other times for which reasonable 
notice of the indention of the engineer-in-charge, his senior or his subordinate to visit the works shall have 
been given to the contractor, ether himself be present to receive orders and instructions or have an agent, 

duly accredited in writing, present for that purpose. Orders giver to the contractor's agent shall be 
considered to have the same force as if they have been given to the contractor himself. 
 
 

Clause 22 (1):  The contractor shall give all notices, and at his own cost pay all fees, required to be given 
or paid by any national or state statute, ordinance or other laws or any regulation or bye- laws of any local 
or other duly constituted authority in relation to the execution of the works or of any temporary works 
and by the rules and regulations of all public bodies and companies whose property or rights are affected 
or may be affected in any way by, the works or any temporary works. 
 
  

2)  The contractor shall conform in all respects with, the provisions of any such federal, 
provincial and local statutes, ordinance or law as aforesaid and the regulations or bye-laws of any local or 
other duly constituted authority, which may be 
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applicable to the works, or to any temporary works and with such tules and regulations of public bodies and 
companies as aforesaid and shall keep the government indemnified against all penalties and liabilities of every 
kind for breach of any such statutes, ordinance or law, regulation or bye-laws. 

 
 

3. The contractor shall be responsible for the payment of all income tax, super tax and other 
government or local taxes arising out of the contract, which shall not be reimbursed to him by the 
government and the rates and prices stated in the bid schedule shall be deemed to cover all such taxes 

 
 

Clause 23:  The cost of various bonds to be entered into and executed between the contractor and 
the engineer-in-charge shall be, in all respects, at the expense of the contractor. 

 
 

Clause 24:  In the case of tender by partners, any change in the constitution of the firm, joint 
venture, company or corporation shall be forthwith notified by the contractor to the engineer-in-
charge for his information. 
 

 

 Clause 25:  Photographs of the works shall be taken by permission of the engineer-m-
charge. Only signs or other advertisement approved by the engineer- in-charge may be 
displayed at or near the works. Photographs of the works shall not be published without prior 
written approval of the government, which shall not be unreasonably withheld. 
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ASSIGNMENTS AND SUB-LETTING 
 
 

Clause 26:  The contractor shall not assign the contract or any part there of Or any benefit or interest 
there in or there under without the prior written consent of the engineer-in-charge. 
26 A.       In Case the total tendered amount is equal to or less than 5% of the approved Estimated (DNIT) 
amount the lowest bidder will have to deposit quality assurance security from the Schedule Bank equal to 
the amount of difference between approved DNIT amount and the quoted bid amount as given below within 

15 Days of issuance of notice or within expiry period of bid, whichever is earlier. 

Total Tendered Amount Below Corresponding 
Estimated Cost 

Quality Performance Security 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10%  

& So on…. 

10%  

& So on…. 

 

Clause 27:  The contractor shall not sub-let the works or any part thereof except where otherwise provided by the 
contract, without the prior written consent of the engineer-in-charge and such consent, if given, shall not 
relieve the contractor from any liabilities or obligation under the contract and he shall be responsible for 
the acts, defaults and negligence of any sub-contractor, his agents, servants or workmen as if they were 
the acts, defaults or neglects of the contractor his agents, servants or workmen. Provided always that the 

provision of labour as a piecework basis shall not be deemed to be a Subletting under this clause. 
 
 

MATERIAL AND WORKMANSHIP 
 
 

Clause 28 (1):   All materials and workmanship shall be of the respective and workmanship kinds described in the 
contract and in accordance with the instructions of the and rests. engineer- in-charge and shall be subjected 
from time to time to such tests as the engineer-in-charge may direct at the place of manufacture or abdicator, 
or on the site or at all or any of such places. The contractor shall provide such assistance instruments machines, 
labour and materials as are nominally required for examining. measuring and testing any work and the qualify, 
weight and quantity of any material used and shall supply samples of materials before incorporation in the 

works for testing as may be selected and required by the engineer-in-charge 
 

(2): All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly 
intended by or provided for in the specifications or bill of quantities but if not then at the cost of the 
government. 

 
 

 
 
 
 
Contractor Witness   witness           Ex Engg/Distt: Officer/ TMA 
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3)  8:The cost of making any test shall be borne by the contractor if such test is clearly intended by or 
provided for in the specification or bill of quantities and (in the cases only of a test under load or of a test to 
ascertain whether the design or any finished or partially finished work is appropriate for the purposes which 
it was intended to fulfill) is particularized in the specification or bill of quantities in sufficient detail to .enable 
the contractor to price or-allow for the same in his tender. 

 
4)  If any test is ordered by the engineer-in-charge which is either.  
a. not so intended by or provided for, or 
b. (in the cases above mentioned) is not so particularized; or 
c. through so intended or provided for is ordered by the engineer-in- charge to be carried out by an 
independent person at any place other than the site or the place of manufacture of fabrication of the 

materials tested. 
 

Then the cost of such test shall be borne by the contractor if the test shows the workmanship or materials 
not to be in accordance with the provisions of the contract or the instructions of the engineer-in-charge but 
otherwise by the government. 

 
 

Clause 29:  Before any constructional material, fittings is brought to the site of work, the contractor 
shall submit to the engineer-in-charge representative samples of the material fittings, etc., he proposes 
to use. The samples after approval will be retained by the engineer-in-charge in his custody and the 
contractor shall be responsible for ensuring that materials and fittings, etc., conforming to such samples 
are used throughout the contract failing which the material, fittings, etc., will not be accepted and shall 
be removed forthwith from the site of work if so desired by the engineer-in-charge. 
 
 

Clause 30:  If the specification, or the estimate of the work provides for the use of any special 
description of materials and equipment to be supplied from the engineer-in-charge's store or if it is required that 

the contractor shall use certain stores to be provided by the engineer-in- charge (such materials, stores and 
equipment and the prices to be charged there for as hereinafter mentioned being so far as practicable for 
the convenience of the contractor but not so as in any way to control the meanings or effect of this contract 
specified in the schedule of memorandum hereto annexed), the contractor shall be supplied with such 
materials and stores as required from time to time to be used by him for the purpose of the contract only; 
and the value of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule or memorandum may be set pff or deducted from any sums due or to become due, to the 
contractor, under the contract or otherwise; or against or from the security deposit All materials supplied 
to the contractor shall remain the absolute property of the government, and shall not, on any account be 
removed from the site of works without the written permission of the engineer-in-charge, and shall at all 
times be open to inspection of the engineer-in-charge. 
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Any such material unused or in perfectly good condition at the time of the completion or termination of the contract, 
shall be returned to the engineer-in-charge's store, if by a notice in writing under his hand he shall so require; 
but the contractor shall not be entitled to return any such materials unless with such consent, and shall have no 
claim for compensation on account of any such materials so supplied to him, as aforesaid being unused by him, 
or for any wastage in or damage to any such materials. 
 

 

Clause 31:  If it shall appear to the engineer-in-charge or to his subordinate-in- charge of the work that any work has 
been executed with unsound, imperfect, or unskillful workmanship or that any materials or articles 
provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, 
01 otherwise not in accordance with the contract, the contractor shall on demand in writing from the 
engineer-in-charge specifying the work, materials or articles complained of, notwithstanding that the same 
may have been inadvertently passed, certified and paid to.. forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may require, or as the case may be, remove the 
materials or articles so specified and provide materials as originally contracted or articles at his own proper 
charge and cost, and in the event of his failing to do so within a period to be specified by the engineer-in-

charge in his demand aforesaid, then the engineer-in-charge may rectify or remove and re-execute the work, 
remove or replace with others, the materials and articles complained of, as the case may be, by his own workmen 
or by other contractor and recover from the contractor towards the cost thereof a sum equal to the sum actually 
incurred by the engineer-in- charge (whose certificate) as to the amount of the work shall be final and binding 
on the parties plus departmental charges on the amount so incurred equal to ten (10) percent or such smaller 
amount as the engineer-in-charge (whose decision in writing shall be final) may decide, and deduct the same 
from any money due or that becomes due to the contractor under this contract or on any account whatsoever, 
due by government to the contractor. Measures of rectification will be decided by the engineer-in-charge and 
may include additional work necessary to strengthen or set right the unusual work carried out by the contractor 

 

 
LABOUR 

 
Clause 32:  The contractor shall employ labour, provide all facilities and pay wages to his work people 
or employees in accordance with the labour laws or enactments relating thereto and rules framed there 
under, in force from time to time. 
 

Clause 33 (1):  In every case in which by virtue of the provisions of Section 12, sub-section (1) of the 
Workman's Compensation Act, 1923, Government is obliged to pay compensation to a workman employed 
by the contractor in execution of the works, government will recover from the contractor the amount of 
the compensation so 
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paid; and, without prejudice to the rights of the government under Section 12, sub-section (2) of the said Act Government 
shall be at liberty to recover such amount or any part thereof, by deducting it from the security deposit or from 
any sum due by Government to the contractor, whether under the contract or otherwise. 

 
(2): Government shall not be bound to contest any claim made against it under Section 12, sub-section 

(1) of the said Act, except on the written request of the contractor and upon his giving to the government full 
security for all costs for which government might become liable in consequence of contesting such claims. 

 
 

Clause 34: (i)   No contractor shall use donkeys or other animals with breeching of string 01 thin 
lope. The breeching must be at least 75 mm wide and should be of tape (Nawar). 

(ii) No animal suffering from sores, lameness or emaciation or which is immature, shall be used on 
the work. 

 
 

COMMENCEMENT. TIME AND DELAYS 
 

Clause 35:  The contractor shall commence the works on the site within the period named in the 
memorandum, after the receipt by him of an order in writing to this effect from the engineer-in-charge 
and shall proceed with the same with due diligence and without delay, except as may be expressly 
sanctioned or ordered by the engineer-in-charge or be wholly beyond the contractor's control. 

 

Clause 36:  Subject to any requirements in the specification as to the completion of any portion of the works 
before completion of the whole, the whole of the works, shall -be completed within the time stated in the 
memorandum or such extended time as may be allowed under clause 37 hereof. 
 

Clause 37:  If by reasons of the amount of extra or additional work of any kind or variation of form, 
quality or quantity of the works or any part thereof ordered by the engineer-in-charge, or on the ground of 
his having been unavoidably hindered in the execution of the work or on any other ground or other special 
circumstances of any kind whatsoever, or any cause beyond the reasonable control of the contractor, the 
work is delayed or impeded or the contractor prevented from whether by the engineer-in- charge or 
otherwise howsoever, or hindered in the execution or completion of the work or any part thereof, whether 
such delay or impediment or prevention or hindrance occurs before or after the time or extended time fixed 
for completion, the contractor shall apply in writing to the engineer-in-charge within thirty days of date of 

such circumstances, the full and detailed particulars of his claim on account of which he desires an extension as 
aforesaid. The engineer-in-charge shall, if in his opinion (which shall be final) reasonable grounds shown 
therefore by the contractor, are such as fairly to entitle the contractor to an extension of 
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time for the completion of the work, authorize him from time to time in writing, either prospectively or 
retrospectively, such extension of le for the completion of the work or any part thereof, as may in his opinion bu 
necessary or proper. 

 
 

Clause 38:  Subject to any provision to the contrary contained in the contract, none of the permanent 
work shall save as hereinafter provided be carried on during the night or on Sundays or public holidays 
without the permission in writing of the engineer-in-charge save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the works in which case the 
contractor shall immediately advise the engineer-in-charge. Provided always that the provisions of this 
clause shall not, be applicable in the case of any work which it is customary to carry out by rotary or double 
shifts. 
 

 

Clause 39 (a):  The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor. The works shall throughout the stipulated period of the contract, be proceeded with with-all 
due diligence in accordance with the programme of work, as approved by the engineer-in-charge or any 
amended programme of work approved by the engineer-in-charge from time to time (time and quality 
being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay 
as compensation an amount equal to one percent of the amount of contract, subject to a maximum of 10%, 

or such smaller amount as the engineer-in-charge (whose decision in writing shall be final) may decide, on the 
amount of the estimated cost stated in item (b) of the memorandum of work annexed hereto for every day that 
the work remains uncommented or unfinished after the proper date. 

 
 

(b):  In order to ensure good progress during the execution of the work, the contractor shall 
be bound, in all cases, in which time allowed for any work exceeds thirty days, to complete each part of 
the work or its component, as per programme of work or any revision or amendment to it approved by 
the engineer-in-charge. In the event of the contractor failing to comply with this condition, without 
sufficient reasons acceptable to the engineer-in-charge, he shall be liable to pay as compensation an 

amount equal to one percent or such smaller ameunt as the engineer-in-charge (whose decision in writing shall 
be final) may decide on the estimated, just of the work as named in the item (b) of the memorandum hereto 
annexed for every day that the due quantity of work remains incomplete. Provided always that the entire amount 
of the compensation to be paid under the provisions of this clause shall not exceed ten percent of the estimated 
cost stated in item (b) of the memorandum of works annexed hereto. 

 
 

(c) if the funds required for completion of contract are not provided within two years of the 
stipulated date of completion, contractor may ask for finalization of his contract. All rectories due 
from contractor (mobilization, secured advance, machinery hire charges, etc.) Will be made before 
finalization of contract 
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CERTIFICATE OF COMPLETION 
 
 

Clause 40  Without prejudice to the right of the government under any such clause(s) herein contained, as 
soon as in the opinion of the engineer-in-charge, the works shall have been substantially completed and shall 
have satisfactorily passed any final test that may be prescribed by the contract, the engineer-in- charge will 
issue to the contractor a certificate of completion in respect of the work, and the period of maintenance of 
work shall commence from the date of such certificate, provided that the engineer-in-charge may give such 
a certificate with respect to any independent part of the works before the completion of the whole of the 
work, and when any such certificate is given in respect of such a part of the work, such part shall be 

considered «J completed and the period of maintenance of such part shall commence from the date of such 
certificate. Provided also that a certificate of completion given in accordance with the foregoing provisions of 
any part of the works shall not be deemed to certify completion of any ground or surface requiring reinstatement, 
unless such certificate shall expressly so state. Provided farther that no such certificate shall be given nor shall 
the works or any of its parts considered 10 be complete until the contractor shall have removed from the 
premises on which the works or any such parts shall be executed, all scaffoldings, surplus materials of all kinds 
and rubbish, buildings and other construction materials of all kinds, and cleaned off the dirt from all woodwork, 
doors, windows, walls, floors, or other parts of any building or buildings, or road works and road structures, 
water- supply, sewerage or drainage works, sanitary installations, gas and electric fittings, in, upon, or about 
which the works are to be executed or which he may have had possession for the purpose of the execution 
thereof, nor until the works shall have been measured by the engineer-in-charge whose measurements shall be 
binding and conclusive against the contractor. 

 
 

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings, 
surplus material of all kinds and rubbish as aforesaid and cleaning of dirt on or before the date fixed for the 
completion of the works, the engineer-in-charge may, at the expense of the contractor, remove such scaffoldings 
or surplus materials of all kinds and rubbish and dispose of the same as he thinks fit, and dean off such dirt as 
aforesaid, and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim 
in respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum actually 
realized by sale thereof. 
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ALTERATIONS ADDITIONS AND COMISSIONS 
Clause 41 The engineer-in-charge shall have power to make any 

alteration in omission, from addition to or substitution for, this original 
specification, drawing, designs and instructions that may appear to him to be 
necessary or of advisable during the progress of the work and the contractor shall 
be bound to carry out the works writing in accordance with any instruction which 
may be given to him in writing signed by the  engineer-in-charge, and such 
alterations, in accordance with any instruction which may be given to him in 
omissions, additions or substitutions shall not invalidate the contract, and any 
altered, additional or substituted work which the contractor may be directed to 
do in manner above specified as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
main work, and at the same rates as are specified in the tender (bid schedule) for 
the main work. The time for the completion of the work shall be extended in the 
proportion that the altered, additional or substituted work bears to the original 
contract work and the certificate of the engineer-in-charge shall be conclusive as 
to such proportion. 
 
And, if the altered, additional or substituted work includes any item of work, for 
which no rate is specified in this contract, then such items of work shall be carried 
out at the Item rates enforced at the time of receipt of tenders of rates, with 

reference to which the tender for the work was submitted by the contractor. 
If such altered, additional or substituted item(s) of work is not entered bid schedule, then 

the contractor shall within seven days of the date of receipt of the orders to carry out 
the work inform the engineer-m-charge of the rate which it is his intention to charge 
for such items of work, and if the engineer-in-charge does not agree to this rate, or the 
approval to this rate (or the negotiated rate if any). is not communicated to the 
contractor within a period of thirty (30) days, reckoned from the date of receipt by the 
engineer-in-charge of the proposed rate, the engineer-in-charge shall by a notice in 
writing be at liberty to cancel his order to carry out such item of work and arrange to 
carry it out in such a manner as he may consider advisable, provided always that if the 
contractor shall commence work or incur an expenditure in regard thereto, before the 
rates shall have been determined as lastly hereinafter mentioned, he shall do so at his 
own risk and cost. 

No deviation from specification stipulated in the contract or additional items 
of work shall be carried out by the contractor unless the rates of the substituted, altered 
or additional items have been approved in writing failing which government will not be 
bound to entertain any claim on this account. The interpretation of the engineer-in-
charge in the event of any dispute due to any ambiguity the specification or 
nomenclature shall be binding and final. 
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Clause 42: If at any time after the commencement of the work, the 

engineer-in- charge shall for any reason whatsoever not require the 
whole thereof as specified in the tender (bid schedule annexed 
hereto) to be carried out, or increase or decrease the quantity of work 
included in the contract or omit any such work, or change the 
contractor er quality of kind of any such work, or change the levels, 
lines, position and dimensions of any part of the works, or require the 
contractor to execute additional work of any kind necessary for the 
completion of the work, the engineer-in- charge shall give notice in 
writing of this fact to the contractor, who shall have no claim to any 
payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the 
work in full, but which he did not derive in consequence of the full 
amount of the work not having been carried out; neither shall he have 
any claim for compensation by reasons of any alteration having been 
made in the original specifications, drawings,, designs, and 
instructions which shall involve any curtailment or increase of the 
work, as originally contemplated; or shall the contractor be entitled to 
any adjustment in the unit rate/price or amount of the contract, if the 
aggregate effect of all such alterations, additions, omissions, or 
adjustments (other than those arising out by reasons of price variation 
under clause 55 hereof) on completion of the whole of the works, 
does not exceed 20 percent of the sum named in paragraph of his 
tender. 
 
If, on completion of the whole of the works, it shall be found that a 
reduction or increase greater than 20 percent of the sum named in 
paragraph 1 of the tender results from the aggregate effect of all 
increase, decreases, omissions or adjustments (other than those 
arising out of price variation under clause 55 hereof), as a result of the 
requirement of the engineer-in-charge, the amount of the contract 
price shall be adjusted by such sun(s) as may be determined by the 
engineer-in-charge and the contractor. In the event of disagreement, 
the engineer-in-charge shall fix such sum as shall, in his opinion, be 
reasonable and proper, regard being had to all materials and relevant 
factors including the contractor's cost and overheads. 
 
 
 

MAINTENANCE AND DEFECTS 
Clause 43 (1): The period of maintenance mentioned in item (1) of 

the memorandum hereto annexed shall be calculated from the date of 
completion of the works certified by the engineer-in-charge in 
accordance with clause 40 hereof or in the event of more than one 
certificates having been issued by the engineer-in-charge under the 
said clause, from the respective dates so certified, and in relation to 
the period of maintenance the expression 'the work' shall bed 
constructed accordingly 
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Execution of 
works of repair 
etc 
 
 
 
 
 
 
 
 
 
 
Cost of 
execution of 
works of repair 
etc 
 
 
 
 
 
 
Remedy on 
contractor's 
failure to carry 
out work 
required 
 
 
 
 
 
 
Contractor 
liable to make 
good damages, 
and for any 
imperfection 
noticed during 
period of 
maintenance 
 
 
 
 
 
 
 
 
 
 
 

Contractor 

(2): The works shall at or as soon as practicable after expiration of the 
period of maintenance be delivered up to the engineer-in-charge in as 
good and perfect condition (fair wear and tear excepted) to the 
satisfaction of the engineer-in-charge as that in which they were at 
the commencement of the period of maintenance, the contractor shall 
execute all such works of repair, amendment, reconstruction, 
rectification and making good of defects, imperfection, shrinkage or 
other faults as may be required of the contractor in writing by the 
engineer-in-charge during the period of maintenance or within 
fourteen days after its expiration as a result of an inspection made by 
or on behalf of the engineer-in- charge prior to its expiration. 
 
3): All such works shall be carried out by the contractor at his own 
expense, if the necessity thereof shall, in the opinion of the engineer-
in-charge be due to use of materials or workmanship not in 
accordance with the contract or to the neglect or failure on the part of 
the contractor to comply with any obligation expressed or implied on 
the contractor's part under the contract. If in the opinion of the 
engineer-in-charge such necessity shall be due to any other cause, the 
value of such work shall be ascertained and paid for, as if it were an 
additional work. 
 
(4): If the contractor shall fail to do any such work as aforesaid, 
required by the engineer-in-charge, the engineer-in- charge shall be 
entitled to carry out such work by his own workmen or by other 
contractor(s) and if such work is a work which the contractor should 
have carried out at the contractor's own cost, shall be entitled to 
recover from the contractor towards the cost thereof a sum equal to 
the actual expenditure so incurred by the engineer-in-charge (whose 
certificate as to the amount of the work shall be final and binding on 
the parties) and may deduct the same from any moneys due or that 
may become due to the contractor. 
 

Clause 44: If the contractor or his work people, or servant shall 

break, deface, injure or destroy any part of a building in which they 
may foe working or any building in which they may be working or any 
building, road, road work, road structure, water-supply. sewerage, and 
drainage works, sanitary fittings and electric installations, fences, 
enclosures, water pipes, cables, drains, electric or telephone posts or 
any works, trees, grass or grass land, or cultivated ground contiguous 
to the premises on which the work, or any part of it is being executed, 
or if any damage shall happen to the work, while in progress from any 
cause whatsoever or any imperfections become apparent in it within 
the specified period of maintenance in item No.(i) of the 
memorandum hereto annexed after a certificate, final or otherwise of 
its completion shall have been given by the engineer-in-charge as 
aforesaid, the contractor shall make the same good at his own 
expense, or in default, 
 
 
 
 
 
 

Witness              witness                   Ex.Engg. Distt: Officer/ TMA 
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Secured advance 
on materials 
brought to site 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bills to be on 
prescribed form 
 
 
 
 
 
 
 
 
 
Bills to be 
submitted 
monthly 
 

The engineer-in-charge may cause the same to be made good by other 

workmen, and deduct the expenses (of which the certificate of the 

engineer-in-charge shall be final) from any sums that may then. or at any 

time thereafter may become due to the contractor, or from his security 

deposit 

ADVANCES TO CONTRACTORS 

Clause 45: Should the contractor, whose contract is for finished work 

require an advance on the security of material of imperishable nature 

brought by him to the site, the engineer-in-charge shall assess the value 

of such materials and the contractor may be paid an advance up to an 

amount not exceeding seventy five percent (the decision of the 

engineer-in-charge as to this percentage shall be final) of the value of the 

materials assessed by the engineer-in- charge. The materials shall remain 

the property of the government and the contractor shall not remove it 

from the site without the written permission of the engineer-in-charge. 

The contractor shall be responsible for any loss to the materials due to 

the contractor's postponing the execution of the work or to the shortage 

of or misuse of the materials and against the expenses entailed for their 

proper watch and safe custody. The recovery of the amount of such 

advance shall be made from the contractor's bill for the work done, as 

the materials are used in the work. 

 

PAYMENTS 

Clause 46: The contractor shall submit all bills on the form prescribed 

by the engineer-in-charge to be had on application at the office of the 

engineer-in-charge and the charges in the bills shall always be entered at 

the rates specified in the tender (bid schedule) or in the case of any extra 

work ordered in pursuance of the conditions and not mentioned or 

provided for in the tender, at the rate hereinafter provided for such 

works 

Clause 47: The contractor shall submit each month on or before the 

date fixed by the engineer-in-charge a bill on the basis of measurements 

carried out by the contractor through his own staff. for all works 

executed in the previous month, and the engineer-in- charge shall take 

or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim as far as admissible adjusted. if 

possible, before the expiry of ten days from presentation of the bill 

subject to the condition laid down in item(s) of the memorandum Of 

work. If the contractor does not submit the bill within the time fixed as 

aforesaid, the engineer-in-charge may depute a subordinate to measure 

up the work in the presence of 

 
 

 
 
Contractor   Witness witness   Ex.Engg. Distt: Officer/ TMA 
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Payment of items 
with imbalance 
rates 

 
 
 
 
 
 
 
 
 
 
 

Deduction of 
security deposit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conversion of 
security deposit 
into profit bearing 
securities 

 

The contractor or otherwise and the engineer-in-charge may prepare a 

bill from such measurements, which shall be binding on the contractor In 

all respects. 

 

A) If a Contractor quotes such disproportionate rates in his tender 

which deviate from the rates provided in the technically 

sanctioned estimate, the payment of items whose rates are lower 

will be made at tender rate(s) in full on the execution of items (s) 

but the payment of item whose rates are higher shall be made at 

the rates depicted in technically sanctioned) estimate, on the 

execution of such items, the balance payment shall be withheld by 

the engineer-in-charge till the completion of the work of items for 

which low rates have been, quoted. 

Clause 48: At the time of making any payment to the contractor for the 

work sdone under this contract, the engineer-in- charge shall retain from 

the amount so payable to the contractor, the amount of security deposit 

at the percentage rate specified in item (d) of the memorandum of work 

annexed hereto. The earnest money of the contractor on execution of the 

contract will, however, be adjusted towards the amount of such security 

deposit to be retained from the amount of his first bill of the work done 

by him and payable to the contractor under this contract. 

 

All compensations or other sums of money payable by the contractor to 

the government under the terms of this contact, may be deducted from 

the amount of his security deposit of the contract or from any sums which 

may be due or may become, due to the contractor by the government on 

any account whatsoever, and in the event of his security deposit being 

reduced by such ' deductions, the contractor shall within ten days 

thereafter, make good in cash any sum or sums which may have been 

deducted  from his security deposit or may be made good through 

additional deductions from his bill or dues. 

Clause 49: Subject to any general or special directions given by the 

Government to the contrary If the contractor so desires and makes a 

written request to the engineer-in-charge to the effect that the amount of 

security deposit retained from the bills of the contractor, may be 

converted into the recognized form of profit bearing securities at the cost 

of the contractor, the amount of security deposit retained from the bills 

of the contractor shall, be deposited in any of the following banks: 
 

1. National Bank of Pakistan 

2. Habib Bank Ltd. 

3. United Bank Ltd. 

4. Muslim Commercial Bank Ltd.  

5. Allied Bank of Pakistan Ltd. 

 6. The Bank of Punjab. 

 

 

 

 

Contractor   Witness    witness   Ex.Engg. Distt: Officer/ TMA 
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Payment on 
intermediate to 
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advance 
 

And pledged in the name of the Executive Engineer concerned and on the 

maturity the amount of Security is retained back in the Public Account and 

refunded to the contractor in prescribed manner. 

 

Clause 50 (a) The amount retained as security deposit shall not be 

refunded to the contractor before the expiry of six (6) months in the case of 

original works valuing up to Rs.5 million and twelve (12) months or even 

more, as may be determined by the engineer- in-charge with the prior 

approval of the Chief Engineer, in the case of works valuing above Rs.5 

million, after the issue of the certificate of completion of the work under 

clause 40 hereof by the engineer- in- charge, provided that in case the 

contractor is required by the engineer-in-charge to rectify any imperfection, 

damage, defects or other faults in work, etc.-, during the period of 

maintenance, the security deposit shall not be refunded till the contractor 

has fulfilled his obligations under clauses 43 and 44 hereof to the 

satisfaction of the engineer-in-charge. 

 

                           (b):      Should the contractor so apply in. writing to the 

engineer-in-charge, the amount of security deposit will be refunded to the 

contractor three (3) months after the issue of certificate of completion of 

work by the engineer- in-charge under clause 40, subject to the production 

of bank guarantee from a scheduled bank in Pakistan to the satisfaction of, 

and in the form suitable to the engineer-in-charge, for the same amount 

covering the balance of period of Maintenance, to the effect that the 

contractor shall fulfill his obligations under clause 43 and 44 of the contract. 

 

                            (c): Subject to the conditions stipulated in sub-clause (a) of 

this clause, in the case of contracts for maintenance and repair works, the 

security deposits would be refunded to the contractor after the expiry of 

three (3) months of the issue of certificate of completion of work by the 

engineer-in-charge. 

Clause 51: The contractor shall, on submitting the bill be entitled to 

receive a monthly payment proportionate to the part thereof then 

approved and passed by the engineer-in-charge, subject to the condition 

laid down in item (e) of the memorandum, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be 

regarded as payment by way of advance against the final payment only, 

and not as payment for work actually done and completed and shall not 

preclude the requiring of bad, unsound, imperfect or unskillful work to be 

removed and taken away and reconstructed, or re-erected or tack 

considered as an admission of the due performance of the contract, or any 

part thereof in any respect, or the accruing of any claim, nor 

 
 

 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ TMA 
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Final bill to be 
submitted within 
one month 

 
 
 
 
 
 

Procedure for 
payment to firms 

 
 
 

Sums payable by 
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way of 
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reasonable 
compensation 
without reference 
to actual 
loss 

 
 

Price variation 
 
 
 
 
 
 
 

Shall it conclude, determine or affect in any way the power of engineer-in-charge, 

under these conditions or any of them as to the final settlement and adjustment of 

the accounts or otherwise. Or in any other way vary or the contract. 

 

Clause 52: The final bill shall be submitted by the contractor within one month of 

the date fixed for completion of the works, otherwise the engineer-in-charge's 

certificate of the measurement and of the total amounts payable for the works 

accordingly, shall be final and binding on all parties. 

 

Clause 53: The department may refuse or suspend payment on account of a work 

when executed by a firm, or by a contract described in their tender as a firm, unless 

receipts are signed by all the parties or one of the partners or some other person 

producing power of attorney enabling him to give actual receipts on behalf of the 

firm. 

 

Clause 54: All sums payable by way of compensation under any of these conditions, 

shall be considered as reasonable compensation to be applied to the use of 

government, without reference to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained. 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS  

Clause 55 (1): Where any variation (increase or decrease) to the extent of 5% or 

more, in the price of any of the items mentioned in sub-clause (2) below takes 

place after the acceptance of tender and before the completion of contract, the 

amount payable under the contract shall be adjustable to the extent of the actual 

variation in the cost of the item concerned. 

(2): No price variation under this clause shall be admissible except in respect of the 

following items: 

                               i. Cement II. li. ii Steel 

                                            M.S Bars (Plain and deformed) 

                                            M.S. sections. 

                                            High Tensile steel wire 

                                           M.S and G.I. Pipes 

                               ii Asbestos Cement Pipes, iv P.V.C.Pipes. 

                              iii. R.C.C/P.C.C. Pipes 

                               iv Bitumen, 

                               v. High Speed Diesel, 

                              vi. Bricks 

                                          Bricks Tiles 

                                           Gutka 

                               ix. Stone aggregate. 

                                            Stone metal for sub base. 

                                             Stone metal for base course. Crushed bujri 

                                x. Labour 

 

 

 

 

 
 
Contractor   Witness                 witness  Ex.Engg. Distt: Officer/ TMA 
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 3) The base price for the purposes of calculation of the price variation shall be the 

price prevalent in the month during which the last day of the submission of tender 

falls. 

 

If, The price variation under this clause shall be worked out on the basis of the 

price of the particular item prevalent in a particular District on first day of each 

month as per price list of such manufacturers or suppliers at such places as are 

notified by the Finance Department from time to time The prices of the 

manufacturer or supplier at the place(s) so notified shall be applicable to the 

particular District or the entire Punjab 

 

(5) If no nomination is respect of any of the items mentioned in sub-clause (2) is 

issued under sub-clause (4), no price variation shall be admissible in respect of that 

item during that month. 

(6) (i) The amount payable or deductable in respect of item No (i) to sub- clause(2) 

shall be calculated on the basis of the quantity of the item actually consumed on 

the work during the month. 

 

(ii) The percentage increase/decrease in the billed price over the base price notified 

by M/S Pakistan Steel Mills, Karachi would be applicable to the quantities of all 

specified sizes of item No.(ii) (a) via M.S. Bars (plain & deformed) actually 

consumed on the work each month. 

 

(7) The amount payable or deductable in respect of item No (v) of sub-clause (2) 

shall be calculated on the basis of the actual quantity of cement and steel bars 

used in the manufacture of the pipes during the month. 

(8) No escalation shall be allowed to the contractor in respect of the period 

extended for the completion of the work due to his own fault. 

(9) If. Under the existing coda rules secured advance is paid on all or any of the 

imperishable items mentioned at (ii) to (v) in sub-clause (2) above. no price 

variation shall be admissible on such item(s) in respect of the quantity or quantities 

for which secured advance has been paid to the contractor. 

(10) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of high speed diesel shall be calculated from the increase or 

decrease in the basis price of high speed diesel using the following formula. 

Increase or decrease = a x VOW x (CPD-BPD) / BPD m contract price Where: VOW 

the value of the work, including the value of any additional items for which 

payment has been certified by the Engineer In charge. executed subsequent to 

such increase or decrease in the Basic Price as shall be obtained by apply the unit 

rates and prices entered in the measurement book. 

 

      CPD Current price of high speed diesel, and BPD= basic price of high speed 

diesel 

      Factor A= 0.15 for Highway / Roads works, & 

      A =0.07 for Building works RCC Structure / Irrigation 

 

 

 
 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ TMA 

 

https://v3.camscanner.com/user/download
https://v3.camscanner.com/user/download


 

38 
 
 
 
 
 

Where: 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bills to be 
submitted 
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Time limit for 
unforeseen claims 
 
 

11) The increase of decrease in the contract price subsequent to any increase or 

decrease in the cost of labour shall be calculated from the increase or decrease 

in the basic price of labour using the following formula Increase or decrease=_p 

x VOW' x (CLR-BLR) / BLR in contract price. 

             VOW= the value of the work for which payment has been certified by 

the Engineer-in-charge, executed subsequent to such increase or decrease in the 

Basic Price as shall be obtained by applying the approved unit rates and prices 

entered in the measurement book 

CLR= Current labour rates for unskilled worker (as published) y 

Bureau of Statistics) 

BLR- Basic labour rates of unskilled worker our the date of receipt of tenders (as 

published by Bureau of Statistics) 

 Facto* £= 0.15 both for building & road works & Irrigation 

 

CLAIMS' OF CONTRACTOR 

Clause 56: The contractor shall deliver in the office of the engineer-in-charge 

on or before the 10th day of every month during the continuance of the work 

covered by this contract a return in such form as the engineer-in-charge may 

from time to time prescribe, showing details of any rate, amount, and work 

claimed as extra, and such return shall also contain the value of such work which 

the contractor may consider himself to be entitled up to the end of the previous 

month, which value shall be based upon the rates and prices mentioned in the 

contract (bid schedule) or the rate determined pursuant to clause 41 hereof. The 

contractor shall include in such monthly returns particulars of all claims of 

whatsoever kind and howsoever arising, which at the date thereof he has or may 

claim to have, against the engineer-in-charge under or in respect of, or in any 

manner arising out of the execution of the work and the contractor shall be 

deemed to have waived all claims not included in such return and will have not 

right to enforce any claim not so included, whatsoever be the circumstance. 

Clause 57: No claim for payment of extra-ordinary nature, such as claim of a 

bonus for extra labour employed in completion of the work before the expiry of 

the contractual period at the request of the engineer-in-charge, or claim for 

compensation where the work has been temporarily brought to a stand-still 

through no fault of the contractor, shall be allowed, unless and to the extent 

that the same shall have been expressly sanctioned by the District Government. 

 

Clause 58: Under no circumstances whatsoever shall the contractor be 

entitled to any compensation on account of the contract unless the contractor 

shall have submitted a claim in writing to the engineer-in-charge within one 

month of the cause of such claim occurring. 

 
 
 

 
 
 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ TMA 
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Clause 59: No compensation shall be allowed for any delay in execution of the 

work on account of water standing in borrows pits or compartments. The rates 

inclusive for hard or rocky soil, excavation mud, sub-soil water or water standing 

in borrow-pits, and no claim for extra rate shall be entertained, unless expressly 

verified by engineer-in-charge and confirmed by / Superintending Engineer 

Remedies and Powers 

'Clause 60: In any case in which under any clause or clauses of this contract, 

the contractor shall have rendered himself liable to pay compensation amounting 

to whole of the security deposit or in the opinion of the engineer-in-charge has 

abandoned the contract. or is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his obligations 

under the contract, or if the contractor employs any employee of the government 

in defiance to the provisions of clause 32 hereof, the engineer-in-charge on behalf 

of the government, may, after giving fourteen days' notice in writing to the 

contractor, rescind the contract for which rescission notice in writing to the 

contractor under the hand of the engineer-in-charge shall be conclusive evidence 

and in which case the security deposit of the contractor shall stand forfeited, and 

be absolutely at the disposal of government. And in case, the contract shall be 

rescinded under the provisions aforesaid: 

             i)The contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any materials, or 

entered into any engagement, or made any advances on account of or with a 

view to the execution of the work or the performance of the contract. 

ii)           The contractor shall not be entitled to recover, or be paid any sum for any 

work actually performed under this contract, unless and until the engineer-in-

charge will have certified it. writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

certified, after deducting there from the amount of aforesaid compensation and 

other charges duly ascertained and certified by the engineer-in-charge to be 

payable by the contractor. But if such sum payable by the contractor for any 

losses, compensation or any other charge shall exceed the sum for any work 

actually performed under the contract and certified by the engineer-in-charge, 

the amount of such excess shall be deemed a debt due by the contractor to the 

government and shall be recovered accordingly 

Clause 61: In every case in which the contract should be rescinded under 

clause 60 hereof and in the opinion of the 

 

 

 
 
 
 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ TMA 
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 engineer-in-charge, such work should be done at the risk and expense of 

the contractor without thereby avoiding the contract or relieving the 

contractor from any of his obligations or liabilities under the contract or 

affecting the rights and powers conferred of the government or the 

engineer-in-charge by the contract, the engineer-in-charge on behalf of the 

government after giving fourteen days' notice in writing to the contractor, 

shall have powers to adopt any of the following courses, as may in the 

opinion of the engineer-in-charge be desirable: 

 

(a) to measure up the work of the contractor and to take such part 

thereof, as shall be executed out of his hands and to give it to 

another contractor to complete, in which case any expenses which 

may be incurred in excess of the sum which would have been paid 

to the original contractor, had the whole of the work been executed 

by him (of the amount of which excess, the certificate in writing of 

the engineer-in-charge shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any 

money due to him by the government under the contract or 

otherwise, or from his security deposit or from the value of the 

performance security given by the contractor under clause 7 hereof. 

(b) to employ labour paid by the department and to supply materials 

or supply/arrange tools and plants to carry out the works or any part 

of the works, debiting the contractor with the cost of the labour and 

the price of the materials and cost of supply/arrangement, 

operation and maintenance of tools and plants of the amount of 

which cost and price, a certificate of the engineer-in- charge shall be 

final and conclusive against the contractor, plus departmental 

charges on the amount so incurred equal to ten percent or such 

smaller amount as the engineer-in- charge (whose decision in 

writing shall be final) may decide, and crediting him with the value 

of the work done, in all respects, in the same manner, and at the 

same time and rates, as if it had been carried out by the contractor 

under the terms of his contract; (the certificate of the engineer-in- 

charge as to the value of the work done shall be final and conclusive 

against the contractor). 

 

 

In the event of any of the above courses mentioned in this clause being 

adopted by the engineer-in-charge, the contractor shall have no claim for 

compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagement or 

made any advances on account of, or with a view to, the execution of the 

works or the performance of the contract. 

 
 

 
 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ TMA 
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Clause 62: In any case in which any of the powers, conferred upon the 

engineer-in-charge by clause 60 or by Para (a) of clause 61 hereof, shall 

have become exercisable and the and same shall not be exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions 

hereof, and such powers shall notwithstanding be exercisable in the event 

of any future case of default by the contractor for which, by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the 

whole of his security deposit and the liability of the contractor for past and 

future compensation shall remain unaffected. 

 

In the event of the engineer-in-charge putting in force either of the powers 

vested in him under clause 60 or pan (a) of the preceding clause, he may, if 

or he so desires, take possession of all or any tools, constructional plants, 

materials, and stores, in or upon the works, or the site thereof, or belonging 

to the contractor, or procured by him and intended to be used far the 

patron of the work or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in case of these not being applicable at 

current market rates to be certified by the engineer-in- charge whose 

certificate shall be final; Otherwise the engineer-in-charge may, by notice in 

writing to the contractor or his clerk of the works, foreman or other 

authorized agent require him to remove such tools, construction plants, 

materials, or stores from the premises (within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such 

requisition, the engineer-in- charge may remove them at the contractor's 

expense or sell them by auction or private sale on account of the contractor 

and at his risk in all respects, and the certificate of the engineer-in-charge 

as to the expenses of any such removal, and the amount of the proceeds 

and expenses of any such sale, shall be final and conclusive against the 

contractor. 

 

Clause 63: If the contractor shall, in defiance of the engineer-in-charge's 

instructions to the contrary or without his written approval, assign or sublet 

his contract or attempt to do so; or become insolvent, or commence any 

insolvency proceedings or make any composition with his creditors, or 

attempts so to do; or if any bribe, gratuity, gift, loan pre- requisite, reward 

or advantage, pecuniary or otherwise, shall dither directly or indirectly be 

given, promised or offered by the contractor, or his servants or agents to 

any public officer or person in the employ of government in any way 

relating to his office, or employment; or if any such officer or person shall 

become in any way directly or indirectly interested in the contract; the 

engineer-in-charge may thereupon 

 
 
 
 
 
Contractor   Witness     witness   Ex.Engg. Distt: Officer/ T 
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to the contractor 

 
 
 
 
 
 
 
 
 
 

Procedures in 
disagreement 
Contractor 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor 
dissatisfied with 
the decision of the 
Superintending 
Engineer 
 

by notice in writing rescind the contract, and the security deposit of the contractor 

shall thereupon stand forfeited and be absolutely at the disposal of government 

and the same consequence shall ensue as if the contract had been rescinded under 

clause 60 hereof and in addition to the contractor shall not be entitled to receive or 

be paid for any work there for actually performed under the contract: 

Clause 64: Any excess payment made to the contractor inadvertently 01 otherwise, 

under this contract or on any account whatsoever, and any other sum found to be 

due to the government by the contractor in respect of this contract or any other 

contract or work order, or on any account whatever may be deducted from any 

sum whatsoever payable by government to the contractor, either in respect of this 

contract or any work order or contract, 6r on any other account by other 

department of the government; or recovered from the contract as arrears of land 

revenue. 

SETTLEMENT OF DISPUTES 

Clause 65:  In the event of any disagreement between the engineer-in-charge and 

the contractor arising out of the contract, the matter, shall first be referred to the / 

Superintending Engineer for decision who shall alter making such enquiries, as he 

may deem fit  give his decision in writing not later than three months after the 

reference is made to him. The period for decision of the case by the / 

Superintending Engineer may, however, be extended by the chief Engineer Punjab 

Building Deptt. Lhr. under special conditions according to the circumstances, 

justification, available in each case. The contractor shall forthwith give effect to the 

decision of the / Superintending Engineer and shall proceed with due diligence, 

whether arbitration is intended or not. If the contractor be dissatisfied with the 

decision of the /Superintending Engineer or if his decision is not forthcoming within 

the stipulated or extended period/ periods and desires arbitration under the 

arbitration clause as hereinafter provided, he shall give notice in waiting of such 

intention to the Superintending Engineer within a period of twenty eight days of 

the receipt of the Superintending Engineer decision or in case no decision is given, 

at the end of the period or periods within which the Superintending Engineer was 

to give his decision, the said notice shall contain the cause of action, material facts 

of the case and 
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Increase in amount 
of claim once 
preferred 
not allowed 

 
 
 

Reference to 
arbitration 

 
 
 
 

Dispute for 
arbitration limited 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Arbitration 
 
 
 
 

relief sought failing which the decision of the Superintending Engineer shall become 

final, conclusive and binding, and the contractor shall be deemed to have forfeited 

or departed from the claim in excess of that allowed by the Superintending 

Engineer 

 

The subsequent inflation/increase in the amount of claim once preferred in the said 

notice shall not be allowed nor shall any other claim in respect of the same work be 

entertained from the contractor at any later stage. 

 

A reference to arbitration shall be made by the contractor ii* writing not later than three 

months after the completion of the work. Failure to make such a reference within this 

period shall be deemed to mean that the contractor has waived all claims in respect of all 

disputes. 

 

(a) Disputes which may be referred to arbitration shall be limited to: 

(i) Any question, difference, or objection, whatsoever which shall arise in any way, 

connected with or arising out of the contract; or/and 

(ii) The meanings of the operation of any part of the contract; or/and 

(iii) The fights, duties and liabilities of other party to the contract; and 

(iv) Whether the contract should be terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as a result of such termination: 
 

Provided that those matters for which provision has been made in the contract for 

final and binding decision by the / Superintending Engineer or the Engineer-in-

charge shall be excluded from arbitration. 

b) The venue of arbitration shall be in Punjab. The contractor will have to deposit 

20% of the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding 

Rs. 0.20 million along with the claim. This amount will be refunded after the Award 

has been made Rule of the Court. Otherwise the amount deposited will be 

forfeited. 

c) In the event of any dispute arising in accordance with the limitations provided in 

sub-clause (a) of this clause, the same hall be referred to the decisions of a sole 

arbitration to appointed by the Chief Engineer, in charge of the District region, from 

among the officers of the works & services not below the rank of Superintending 

Engineer and other than. 
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 the Superintending Engineer in charge of the work. In case the claim 

preferred is for an amount up to half a million rupees, the decision of the 

sole arbitrator in such cases shall be final and bidding on the parties 

concerned. 

 

d) In case the amount of the claim preferred is over half a million rupees, 

the dispute shall be referred to the award of two arbitrators to be 

appointed from the Superintending Engineer of the department, other than 

the Superintending Engineer in charge of the work, one to be nominated by 

the Chief Engineer of the region concerned and the other by the contractor. 

In the case of the said two arbitrator; not agreeing, the case shall be 

referred to the award of an umpire who shall be an officer of the 

department not below the rank f Chief Engineer to be appointed by the 

Government in the administrative department. The decision of the two 

arbitrators/umpire, as the case may be, shall be final and binding on the 

parties’ concerned. Where the matter involves claim for the payment of 

recovery or deduction of money only, the amount, if any, awarded in the 

arbitration shall be recoverable in respect of the matter so referred. 
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45 
Schedule showing (Approximately) material to be supplied from the departmental store for works 

contracted to be executed and the rates at which they are to be charged for               (See clause 30) 

Particulars 
 

Rates at which the material will 
be charged to the contractors 

 

Place of delivery 
 

Bitumen in Drums Unit 
 

Unit  
Rs 

 

 

Highway Store all 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

as per policy of the government vide P&D Department No. 4/54 P&D Ro (R&B) 90 Dated, 15-12-93, the 

bitumen of required quality and grade i.e. 80/100 shall be arranged by the contractor himself and 

department 

Note: No payment for the carriage of Bitumen from Highway Store to site of work will be made to the 

contractor. 

Note: The person or firm submitting the tender should see that the rates is the above schedule are filled up 

by the Executive Engineer/District Officer before the issue of the form prior to the submission of the 
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SCHEDULE SHOWING EQUIEMENT TO BE SUPPLIED BY THE GOVERNMENT OF THE REQUEST OF THE 
CONTRACTOR SEE CLAUSE 30) (THIRTY) 
4   HIRE CHARGES OF EARTH MOVING/ROAD MAKING MACHINERY W.E.F. NEW ROLE 2007 AT WEBSITE OF 
FD. 
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can be provided to the contractor at his request at the rental rates places set our therein. 

Sr.No Description Hire Charges per day without Cost of POL 
Crew. Transportation Charges & Running 

Repairs 

1 2 3 

1)  D.R.R. 8-10 Tons Capacity Rs: 554/50 

2)  D.RR 1.0-12 Tots Capacity Rs:632/- 

3)  D.RR 15-18. Tons Capacity Rs: 754/- 

4)  Self Propelled-V.R.R. (Italian) Rs.1450/- 

5)  Self Propelled V.R.R. (Russian) Rs. 740/- 

6)  V.R.R. (VSH-100) 8-10 Tons Rs. 1753/- 

7)  V.R.R. Toe Type Rs.480/- 

8)  P.T.R CP-10 (Romania) Rs. 97 1/- 

9)  Bulldozer D-4 S-650 (Romania) Rs. 1234/- 

10)  Bulldozer D-6 Rs. 1756/- 

11)  Bulldozer D-7 RS; 1818/- 

12)  Bulldozer D-50-A (Komatsu) Rs. 2232/- 

13)  Bulldozer TD-18/20 Rs/1842/- 

14)  Bulldozer D-8ATD-24. Rs.2292/- 

15)  Bulldozer D-8-K Rs. 4486/- 

16)  Bulldozer D-7-G Rs.2992/- 

17)  Motor Grader (130/HP) (Komatsu) Rs, 1435/- 

18)  Dan Power Loader Rs. 1507/- 

19)  Elevating Scraper WABCO Rs.5300/- 

20)  Self Loading Dumper Rs. 1 149/- 

21)  Dump Truck 5-CU Yard Rs. 1394/ 

22)  Truck 5-10 Tons' Rs.833/ 

23)  Tractor 45-46 HP Rs 620/- 

24)  Truck Mounted Crane (Hvdrocone ) Rs 2192/- 

25)  Byre Crane 7 5 Tons Rs 2077/- 

26)  Sheep Foot Roller 'Toe Type" Rs,240/- 

27)  Tar Boiler Rs.150/- 

28)  Water Tank Toe Type Rs 225/- 

                                   Deputy Director (II) 
                                                        for Chief Engineer. 

                                                                                                                                              Highway Department 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS WHOSE PRICES FOR 

THE SPECIFIED MATERIALS AT THE PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF 

PAYMENT OF PRICE VARIATION. 

"(See Clause 55)" 
Name of Item Name of Manufacturer or 

Supplier 2 
Price at Places which are to form basis of 

Price Variation 

1 2 3 

(i) Cement Javadan Cement Karachi (Ex-
factory) 

w.e.f 06.04.2005 

Bestway Cement Limited 

(ii) Steel (a) M.S Bars 
(Plain & defermed) 

Pakistan Steel Mills Karachi w.e.f 
6.4.2005 

Pakistan Steel Mill Karachi 

(b) M.S sections Pakistan Steel Mills Karachi w.e.f 
6.4.2005 

Pakistan Steel Mill Karachi 

(b) High Tensile Steel 
Wire 

Metropolitan Steel Corporation 
Ltd Karachi we f 6.4.2005 

Metropolitan Steel Corporation Ltd, 
Karachi 

(d) M.S & G 1 pipe (i) s Karachi Pipe Mills Ltd Karachi 
(n) M/s Poineer Steel Mills 

Muridke, Distt. Sheikhupurs w.e.f 
6.4.2005 

i) M/s Karachi Pipe Mills Ltd, Karachi. 
1) M/s Poineer Steel Mills Muridke, Distt. 

Sheikhupura 

(iii)Asbestos cement 
pipes 

M/S Dadax Efemit Ltd. Karachi M/s Dadax Etemit Ltd, Karachi.. 

(iv) P.V.C. Pipes Pakistan PVC Ltd. Karachi 
w.e.f 6 4.2005 

Beta Pipes. (M/s Shaft Sons Engineering 
(Pvt) Ltd. 

(v) Cement and Steel 
Bars for R.C.C pipes  

As per item (i) & (ii) above As per item (1) & (11) above 

(vi) Bitumen National Refinery Karachi w.e.f 
6.4.2005 

Attock Petroleum Ltd, Karachi. 
 

(ii) High Speed Diesel w.e.f 6.4.2005 To be ascertained by Advisory Committee 
notified by Govt. 

(viii) Bricks  
     a) Bricks. 

 b) Tiles 
 c) Gutka 

To be notified by the Government To be notified by the Government 

(ix) Stone aggregate 
a.Stone metal for 

sub base 
b.Stone 
       metal for base 
course. 
c.Crushed bajri 

To be notified by the Government To be notified by the Government 

(x) Labour To be notified by the Government To be notified by the Government 
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GOVERNMENT OF THE PUNJAB 
_________________________Department 

CONTRACT AGREEMENT (See Clause 6) 
This agreement made this_________________________________________________ _________day of  
_____________________20_____________________ ____BETWEEN THE GOVERNMNT OF THL PUNJAB 
( hereinafter called the as represented by Division_____________________________________ on the  
one part and_________________________________________________________(Hereinafter called the contractor) 
on the other part.WHEREAS tenders have been received by the Government for the  
Construction, completion and maintenance of _______________________________________________ 
___________________________________________________________________________________   

(Name of work) 
as well as possible new and ancillary works associated therewith which have to be executed in accordance 
with the contract document, and the tender by the contractor, for the construction completion and 
maintenance of such works has been accepted by the Government 
NOW, THEREFORE for and consideration of the promises convener’s and agreement hereinafter contained 
and to be performed by the parties here: covenant and agree as follows  

(i) In consideration of the covenants and agreements to be; performed by the contractor and for the 

faithful perfuming: 

Contract and the completion and maintenance of works emb-a- therein, according to the specifications, 
drawings and conditions near contained are referred to the government shall pay and the contractor shall 
receive and accept as full compensation for everything furnishing and done by the contractor under this 
agreement and the tender price stipulated in the contractor's tender at the times and in the manner 
prescribed by the contract. 
(ii) The said work shall be started within the period specified in item No (1) of the memorandum of work-following 

the, receipt of a written order ________________________________                         

Division __________________________to ____________________proceed_________________ 
___________________________with and the contractor shall complete fully the works within the 
stipulated period reckoned from the commencement of work, subject to such extension of times as 
may be granted under the conditions of contract except for maintenance which shall be completed 
within the period named in item (g) of the memorandum hereto annexed after issuance of the final 
certificate of completion. 

(iii) The following documents shall be deemed to form and be read construed as part of this agreement. 
a) The said tender and covering letter and subsequent undertaking if any 
 b) T wings. 
c) The condition of contract and additional conditions, if any 
d) The specifications; 
e) The bid schedule; 
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49 
f) Addendum No. 1 to_______________________________________________ 
(Which have been incorporated in the tender) 
g) Schedule of materials to be supplied from the departmental store. 
h) The scale of rates and prices; 
i)The letter of acceptance; and 
 j) The performance security. 
 
(iv) All disputes of differences between the parties in connection with or arising out of this agreement shall 

be settled in accordance with the provision of relevant clause of the conditions of contract. 

IN WITNESS WHEREOF, The parties have here into set their respective hands and seals the day and the year 

here in before set forth. 

 
 
 

Signed by___________________ 
(Contractor) 

Signed by_________________ 
(Executive Engineer) 

 
 
 

____________________________Division 
For and on behalf of Governor of the Punjab 

 
 

WITNESS 
 

1._______________________ 
 
 
 
 
 
 

2._______________________ 
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SPECIFICATION FOR LAYING OF  
BRICK ON END "ENDING" 

 
Before spreading of the crushed stone base course the brick on and edging shall be laid on both sides of the 

road. The depth of edging, q shall be 9" (nine inches) and thickness 3" (Three inches). Due care shall be 

taken so as to ensure that the compacted Sub-Garage is not disturbed. The digging of channel to house the 

brick edging shall be perfectly in as straight line except on curve to correct line and level and shall be 

properly held in position by filling excavated material in the crevices on both sides of the brick edging. 

Thorough compaction shall be carried out close to the brick edging either by means of iron hammer or 

power roller. In case the sub-base is unduly disturbed, it shall be set right by the contractor at his own cost. 

The nominal size of bricks used in the edging shall be 9"X4/2 X3" (nine inches by four and half inches by 

three inches) and shall conform in quality and shape and crushing strength to first class burnt bricks, as per 

Standard Specifications for Road and Bridge Construction First class burnt bricks, as per Standard 

Specifications for Road and Bridge Construction First Edition, 971, Section 1041 (one thousand and forty 

one). The bricks shall, however be slightly over burnt. The bricks on end course shall be laid with closed 

joints over 1 (one) inch send cushion and sand grouted. The top of edging after laying and consolidation of 

the base-course layer shall be in level with the top of the base course Before the laying and consolidation of 

base course is undertaken, the brick edging shaft be held on the outside by earthen shoulders duly 

compacted to a width of at least 4 (four feet) 

MEASUREMENTS: Measurements shall be taken in linear feet separately for? Both sides along the Centre 

line of the road and the unit of measurement for the rate shall be 100 running feet. 

RATE The rate for brick on end edging as described above shall include the cost of all materials delivered at 

the site of work and labour for all operations including laying of earthen shoulder on outside of the brick 

edging for holding it in position. 

The rate shall include the cost of brick on end edging on one sin> or >y arid payment shall be made for work 

done on each side separately. 
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ADDITIONAL CONDITIONS 
1.  The contractor shall quote rates for buildings portion, electric portion, sanitary and plumbing portion separately, 

I /c all types of carriages. No extra carriage for any material will be paid GOVERNMENT OF THE PUNJAB MARKET 
ITEM RATES JULY 2004 WITH AMENDMENTS ISSUED UPTO THE DATE OF RECEIPT OF TENDER 

2.  Any type of mistake detected in respect of market item rates shall be amended according to the correct Schedule 
of Rates with the amendments issued up to the date of receipt of tender. 

3.  Conditional tenders or tenders without treasury Chillan or deposit at call will not be considered/entertained. 
4.  The programme for the execution of work. The arrangement of transport, machinery, materials and labour will 

have to be submitted along with the tenders or immediately after it, to the Engineer-in-Charge. 
5.  The contractor shall be expected to make himself acquainted with local features and weather conditions etc, and 

make his arrangements in such a manner that unfinished work is in no danger from storms, floods, etc. Claims 
from the contractor on account of loss arising from weather abnormalities shall not be considered by the 
Department. 

6.  The market item rates tendered by the contractor will be approved on the gross amount (Value of finished work 
including cost of material whether purchased from Government or directly).  

7.  The rates given in the tender call notice of items for which market item rates are applicable include all carriage, 
and handling of material to the site of work, No extra payment for carriage o' material for such items either 
arranged by the contractor or supplied by the department will be made. 

8.  The department reserves the right to reject any or all the tenders without assigning any reason. 
9.  If the contractor withdraws his tender within 60 days of the date of the opening of the tender, his earnest money 

with be forfeited to Government. 
10. In case of firm/company, the constitution of the 'irm/company along with the names of the attorney/ atomies of 

the firm/company authorized to represent the firm/company and to receive the cheque along with power of 
attorney must be provided at the time of submitting the tenders. 

11. Before any constructional material is brought to the site of work, the contractor shall submit to the Engineer-in-
charge, representative samples of material he proposes to use. The samples after approval will be retained by 
the Engineer-in- charge in his custody and the contractor shall be responsible for ensuring that material 
conforming to such samples are used throughout the contract failing which the material will not be accepted and 
on written or verbal direction of the Engineer-in-Charge must be removed forthwith from the site of the work. 

12.  Samples of door and window fittings which the contractor proposes to use should be got approved in advance 
from the Engineer-in-charge who would approve these keeping in view the samples approved by the 
Superintending Engineer / Execute District Officer (Works & Services) for the entire Circle. Approved samples shall 
be retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that 
material conforming to such samples are used throughout the contract failing which the material will not be 
accepted and on written or verbal direction of the Engineer-in-charge must be removed forth with from the site 
of the work. 

13. The contractor shall be responsible for housing, sanitation and medical treatment of the labour employed by him 
and shall carry out ail the departmental rules framed on the subject 

14. Should an accident occur and a claim for compensation be instituted, the contractor shall have to pay 
compensation to the injured workmen or in case of death to their hundred and twenty three. Contractor should, 
therefore, in their own interest take all precautions to guard against accident on their work. 

15.  Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make the contractor 
liable to stoppage of payment from the department 

16.  It the work is not started within 15 days from the date of acceptance letter, the earnest money will stand forfeited 
to Government. 

17.  The contractor, shall before commencement of any work set out accurately the position as shown in the lay out 
plan and other drawings. He shall wheneve directed establish permanent bench mark out the work, the pegs and 
other marks shall be checked by the Sub Divisional Officer who shall then certify in writing that 
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the work is correctly set out and that the construction may commence. Any work done in contravention to this, 
shall entirely be contractor's responsibility and may be dismantled if required by the Engineer-in-charge at the 
cost of the contractor  

18. The contractor will have to make his own arrangement for water and in case water is used from Government taps 
of corporation taps, the contractor will be responsible to pay the charges as fixed by the officer in charge of the 
water supply and the same will be deducted from the bill of the contractor if he fails to pay the water charges 
Foundation trenched shall have to be got inspected and approved by the Engineer- in- chare before the 
foundations are laid. 

19.  No masonry work on lean concrete will be taken in hand unless the concrete is approved by the Sub Divisional 
Officer in charge. 

20.  The contractor will make his own arrangement at his cost for scaffolding, Hollering and cent ring etc, required for 
the execution of all types of work. 

21.  The cost of material received from dismantling, if any, will be deducted from the bill of the contractor at market 
rates (as decided by the Superintending Engineer / Executive District Officer whose decision shall be final), if it is 
used by him on construction work. If the contractor does not return the unused dismantled materials its cost win 
be recovered from his bill at double the market rates. 

22.  All rates unless otherwise specified include the cost of the following and any 
fluctuation thereof:- 

23.  Royalty, milkman, control, terminal tax, sales tax, water super tax, customs and excise duty, emergency tax, water 
tax, and any other tolls taxes and levies imposed by Central or provincial Government and Local Authorities. 

24.  The contractor shall study the drawing and bending schedules and report any accuracy in dimensions or is 
concordance. 

25.  The quantities of items shown in the bid schedule and the estimated cost of tender can be decreased or increased 
by the Engineer-in-charge (the increase in amount being limited to twenty five percent of the estimated cost of 
tender) or to take away any item or part of work at any time if ft is deemed necessary by him without assigning 
any reason and reality it to any other agency after giving notice to the contractor and this shad not invalidate the 
tender nor effect the tendered rates in any case, nor any claim on this account shall be entertained. 

26.  The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or alternation will 
be accepted unless executed with the written permission of the Engineer-in-charge. 

27.  The department reserves the right to arrange and issue any material available in stores at stock issue rates plus 
storage charge as approved by the Engineer-in- charge or at the market rates which ever is more, for bonfire use 
on work. 

28.  It shall be the responsibility of the contractor to remove debris from the site of works and leave the place neat 
and tidy after the completion of work. Nothing extra shall be paid for it 

29.  The contractor shall be responsible to the department for giving exact account of materials issued from 
Government stores is any used by him on the construction work. 

30.  In case of excessive use of material or some pilferage or outside sale by the contractor having been detected, the 
contractor shall have to pay the cost of such material at penal rates which shall be double the issue rates plus ten 
percent supervision charges in addition to the storage charges as worked out and approved be the Engineer-in-
charge. 

31.  The plant and machinery such as mechanical concrete mixer, band mixers, vibrators, water pumping sets-, 
screens, measuring boxes, compaction and gradation consol equipment,, steel moulds for cubes etc, required for 
the work shall be arranged by the contractor himself at his own cost. Any plant and machinery, if available with 
the department may be issued to the contractor, at the direction of the Engineer-in-charge & on hire, at approved 
rates and the contractor will be responsible for its carriage from the place, it is delivered and returning it in 
working condition. He will also be responsible for the working charges of crew and hire charges. The idle days 
which happed to occur on account of natural causes or major break down in machinery will be charged to the 
contractor provided the Sub Divisional Officer certifies such period. 

32.  Any amount due to the Government for the contractor for this work or otherwise will be recovered from any 
amount due to him from nay work in the same will be recovered as arrears of Land revenues in case of default by 
the contractor. 
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33.  The contractor shall make adequate arrangements for proper curing through pumping sets, hose pipes etc, of all 
cement concrete, reinforced cement concrete and brick work etc.. 

34.  Consumption of cement brought by the contractor will be controlled by the Engineer- in- charge. However, watch 
and ward of the stores shall be the responsibility of the contractor. 

35.  The contractor shall uncover any part or parts of the works or make openings in or through the work or search 
for the cause of any defects, imperfection or any other reasons/ purpose as the Engineer-in-charge may from 
time t> time direct and shall reinstate and make good after such un coverings, openings, to the satisfaction of the 
Engineer-in-charge. Nothing extra be payable on this account. 

36.  The washing platforms, water tanks, stacking platforms and material bins for storing screened and washed 
material will have to be provided by the contractor at site at their own cost in size and numbers sufficient be 
adequate for construction purposes.  

37.  The proper type of screens, test sieves, templates and measuring boxes will be arranged by the contractor at their 
own cost and got approved from the Engineer-in- charge before using those at site. 

38.  No item of work will be commenced unless Engineer-in-charge for (or Sub Divisional Officer In charge) is informed 
before hand and he authorizes commencement after satisfying that the arrangements with regard to setting out, 
materials, labour, machinery and T & P etc, are completed and adequate in all respects. 

39.  Any other item not provided in the B.O.Q. can be got executed by the contractor after getting the non schedule 
rate approved from the Superintending Engineer-in- charge/Executive District Officer in-charge. 

40.  The work of building construction will have to be co-ordinate with the work of watering supply, sanitary and 
electrification. Nothing extra shall be payable to any contractor on this regard. 

41.  The security deducted from the bills of the contractor may be deposited with Schedule Bank of Pakistan as 
interest bearing security, if the contractor makes written request in this regard. 

42.  G.I pipe manufactured by the Government owned institution like Pioneer steel Mills, PECO, Karachi Pipe etc, will 
be used and payment shall be released only on the production of memos from authorized dealers of 
manufacturers. 

43.  All sanitary ware shall be 1.C.L. Karamcara make or from similar approved manufacture of the same standard. 
Where China ware flushing tank is not being proposed, plastic flushing tank of Goldman, Lucky or similar approved 
manufacture of the same stemware will be provided, 

44.  The thickness and weight of ail soil pipes and special shall be as per totals given in the specification i.e. 22(1) of 
West Pakistan Buildings and roads Specification Vol-ll (Public Health Portion) of 1956 Edition. 

45.  Full payment for water supply line shad be made only after testing the line for which certificate shall be recorded 
in the measurement book. 

46.  Laying of P.V.C. pipes of sizes in recesses will be done side by side the building works. 
47.  The contractor shall follow the detailed working wiring diagram showing location of switches and electric points 

duty approved by the Engineer-in- charge. 
48.  All electric P.V.C cables for wiring shall be manufactured by Pakistan Cables Ltd. Karachi and Newage Lahore. 
49.  All accessories shall be of genuine Pakistan Plastic industries Ltd, Karachi. 
50. P.V.C. Cable shall be in full length from switch to electrical points and from B D.B. to switch Boards i.e. loop system 

shall be adopted. 
51.  For joining P.V.C. pipes PVC solution/ water proof same pound shall be used and nothing extra will be paid. 
52.  All watt socket points shall include plug comprising of 3 pin 5 Amps, wan socket shoe cut-out for fuse grip and 

base (Kit Kat) and switch. No' separate payment of plug shall be made hi caste of 3 pin, 5 Amps wan socket points, 
whether on surface of recessed. 

53.  All iron clad main switches, fuses and out puts shall be of China mar1 > of approved quality. In case of non-
availability of imported one, FICO or Sandlex as Approved by the Engineer-in-charge will be provided. 

54.  All branch distribution boards shall be provided with imported fuse base and grips In 
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54 
case of non-availability of imported fuse bases and grips. FICO or EMCO made as approved by the Engineer-in-
charge shall be employed. 

55.  All wall sockets shall be of 3 pin type and the 3rd pin shale be earthed 
56.  Through cooper wire No. 16 SWG running inside the metal conduit/PVC conduit. No separate payment for the 

earthling of 4 pin 5 Amps wall socket point shall be made 
57. The work will be carried out strictly in accordance with the West Pakistan specification is enforced in the Punjab 

Buildings Department and to the entire satisfaction of the Engineer-in-charge 
58.  Use of constructional water will be only as per quantities specified and as permitted by the Engineer-in-charge or 

Sub Divisional Officer in charge 
59.  For face work, bricks shall be selected for trueness of edges, shapes and colour, no extra payment being due for 

this. Caro shall be taken that the bricks are not chipped off of stained as the work proceed. 
60. Masonry with hungry and hollow joints and without proper bond and properly stepped in with the rest of the 

work will not be accepted 
61.  All putlog holes. if at all allowed by the Engineer-in-charge shall be filled, in advance to the plastering as the 

scaffolding is being taken down 
62.  Samples of steel to be used in reinforced cement concrete work shall be got tested the Engineer-in-charge and 

the contractor will have to bear the expenses for such tests 
63. There should be at least two such samples for each batch received at site The slump tests should have to be 

carried out white concerting and the slump maintained for various items as per specifications or as slump testing 
apparatus for the same at their cost. Any work done against the instructions will be liable to Le ejected but right 

64.  No pouring of concrete for Reinforced Cement concrete shaft be permitted without the use of proper concrete 
mixers, vibrates and proper centering and shuttering there should be at least a double set of mixers and vibrators 
when the concrete is being poured to have at least as stand by 

65.  Cutting and binding of MS ban will have to be done by the strictly. Engineer-4n- charge No superfluous length or 
lap spaces etc, nor any wastage will be payable to the contractor. 

66.  The testing of concrete to ensure that the specified strength as par specification or as desired by the Engineer-in-
charge is being achieved will be got done by the contractor at his own cost. This will include the preparation of 
cubes with uniform square face, their preservation without any damage, curing, transportation to be approved 
laboratory and the testing charges of the laboratory. The test resulting for the compressive strength «< concrete 
cubes will have to be submitted regularly while the work proceeds. 

67.  The raising of columns and members similar to these will not be permit tee exceeding three to four feet in height. 
68. Reinforcing steel shall be of intermediate grade deformed bars with yield stress not less than 40000 Lbs: per 

square inch. This shall be supplied by M/S PECO Lahore M/S Abdul Qayyum Fazal Muhammad Limited. Lahore or 
Ittafaq Industries Lahore or similar approved. Receipt for purchase from such suppliers shall be enclosed with the 
bite 

69. Source of stone for use in stone masonry will be approved by the Engineer-in- charge 
70.  Unless specified otherwise pressed steel hollow door frames for all buildings shall be used. Edge bead made from 

expended metal shall be used on the vertical edges such as jambs of door and windows etc. 
71. National tiles manufactured by National Tiles and ceramics limited are approved for CIS in project of the Buildings 

Department or similar make to the entire satisfaction engineer-in-charge 
72. Work will be executed strictly according to the scope and the provision of technically sanctioned estimate Items 

of work executed in violation of the provision of the sanctioned estimate in respect of location, scope specification 
quantities and the rates would not be entered nor paid by field formation. 

73.  The running payment of pipes will be made only after field and laboratory testing of laid pipe Carriage and laying 
of pipe will be done in coordination with the approved manufacturer A certificate from the manufacturer 
regarding satisfactory laying of pipes will be provided by the contractor prior to running payment. 
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74.  Starters and electrical panels required to run the motor will be arranged from the same manufacturer who has 
supplied the Motor (e g SIEMENS etc) 

75.  Non return valves and gate valve to be fitted with machinery is to be arranged from same manufacturer from 
whom machinery is arranged 

76.  if any excess payment or incorrect payment is made to the contractor by error it will be recoverable from the 
contractor Similarly any amount pointed out during pre- audit or post audit will be recoverable from him. 

77.  The Engineer Incharge will decide the manufacturer of machinery and pipe and his decision will be final 
78.  In case of any dispute. the contractor will adopt the procedure laid down in the relevant clause of the contract 

agreement. If any other forum or court is approached. it may be considered as miss conduct on the part of 
contractor As a first step the enlistment of the contractor will be suspended till decision in such forum.  

79.  As per notification of the Finance Department vide No RO(Tech)FD1-2010 dated 04-09-2012 The Successful bidder 
shall deposit the performance/Additional performance security as prescribed. failing his tender will be cancelled 
& call deposit forfeited Performance security and security deposit will only be returned as per agreement after 
handing over of the scheme/work to the client department/maintenance agency 

80.  The lowest bidder will provide practical demonstration of the system within 7 days after receipt of Notice from 
the Executive Engineer, failing which his tender will be cancelled & ca.: deposit forfeited 

ADDITIONAL CONDITIONS FOR HIGHWAY DEPTT: 
The following conditions shall apply in addition to the General Conditions specified in contract from for execution 
of works forming part of the Tender documents 

 1.  The work shall be carried out strictly in accordance with the Government of the Punjab Highway Department 
standard specifications for Road and Bridges Construction (Latest Edition) is amended up to date which form an 
integral part of the contract except where otherwise specified 

2.  In case of firm/company the power of Attorney must accompany the tender The Contractor shall, before 
commencement of any work set out accurately the position as shown on the lay out plans and other drawings. 
He shall wherever directed established permanent bench marks of his own cost adjacent to the work After the 
contractor having set-out-the work the pages and other marks shall be checked by the Sub Divisional Officer 
personally who shall then certify in writing that the work is correctly set out and that construction may commence 
Any work done in contravention to this shall entirely be the responsibility of the Contractor and may be 
dismantled if required by the Engineer at the cost of-the Contractor 

3.  The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for the embankment 
and sub grade as approved by the Engineer The borrow areas shall not be located within the right of way of the 
road. No borrow pits shall be located within the Highway Land as well as within thirty meters of the toe of the 
embankment 

4.  Arrangement of the requisite plant and machinery, compaction and gradation control equipment, leveling 
instruments. templates and-straight edges etc. shall be the sole responsibility of the Contractor 

5.  How ever any plant and machinery. if available with the Department, may be given to the contractor on hire at 
the rate to be fixed by the Engineer. The Contractor shall be responsible for carriage of such machinery from the 
place of availability and return it where directed within the jurisdiction of Highway Sub division concoct The hire 
charges shall be recovered from the date the machinery is physically handed over to the Contractor up to the 
date it is physically returned. The hire charges shall be recovered irrespective of the fact that the machinery 
remained idle in the custody of the Contractor due to any reasons 

6.  The contractor shall be responsible for its safe custody. proper maintenance and timely servicing and routine 
repair costing not more than Rs 50% any one time to keep the machinery in good working condition during the 
period the machinery remained with him The Oil/Lubricants shall be checked/changed under the direct 
supervision of the Sub Division Officer In charge The hire 'charges in addition to the pay of crew and the POL 
which shall be procured by the Contractors at his own cost, in respect of the equipments machinery mentioned 
in the schedule annexed here-to are shown against each 
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7.  The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as determined by the 

Engineer. The Contractor shall not be allowed to commence the work w without adequate arrangements of water 
and sufficient number of water lorries which shall be equipped with proper sprinkling arrangements. 

8.  The Contractor shall not be allowed to use the inspection road made and maintained by the department. He shall 
have to make and maintain his own haul road. 

9.  The contractor shall protect his work from damage by traffic or otherwise and no material shall be stacked within 
the formation limits. The Contractor shall provide and maintain a field control laboratory at site of work with 
necessary accommodation and requisite sets of equipment and trained personnel to carry out the following day 
to day tests 

i.  Gradation control tests for aggregate materials for sub base, base and surfacing. 
ii.  Compaction control test for sub grade, sub base and base course 
iii.  Test for temperature .control for heating the bitumen and rate of spread of bitumen and aggregate. 

The Contractor shall make the above equipment available to the Engineer's representative free of cost, for any 
testing which he may direct to be carried out for verification of the results carried out by the Contractor or 
otherwise. 

10.  The Contractor shall carry out the following minimum number of final tests to ensure that the work carried out 
by him conforms to the prescribed specification. The test results shall be recorded in the prescribed forms and 
shall be produced on demand to the Engineer or his representative 

a.  For gradation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand cubic feet). 
b.  For determination of field compaction as per specified compaction of the sub grade, sub base and base, a 

minimum of one test for every 100 linear feet of a road shall be carried out- The location of the tests shall be 
scattered all over the width, not according to any set pattern, so as to get true representation of the degree of 
compaction achieved. These tests shall be repeated for each layer compacted. c. Laboratory densities, at least 
once for each AASHO soil group 'or sub group And at least one for each one thousand linear feet of embankment: 
Similarly for sub base and base course materials at least three initial Laboratory densities shall be determined for 
each source of aggregate 

d.  For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be carried out on a 
day's job and temperature of bitumen shall be observed every 'hour of the work. 

11.  All jungle clearance beforethecommencement of work, will be the responsibility of The Contractor and no 
payment willbe made on this account. The tree shall however be got removed by the Department itself or the 
Contractor paid for the same. 

12.  Service road shall be made/maintained by the Contractor at his owncost without and extra payment from the 
Department. 

13.  The bitumen for use in the road work shall be obtained by the contractors from NA IIONAL REFINERY LTD, 
KARACHI, and documentary evidence in support thereof Shall be produced to Executive Engineer for his reference 
and record. 

14.  Any other item not included in Bid Schedule if got executed at site will be paid as per item rate based on MRS. 
15.  In case of variation in T.S. rate and Quoted rate of particular item is beyond permissible limit, then the running 

payment of such item will allowed at the rate provide in T.S. estimate with in permissible limit, during the course 
of execution of work. The balance payment on account of variation on rate will be allowed at the completion of 
the project of completion of item with extra ordinary low rate which ever is earlier. 

16.  Work will be--executed strictly according to the scope and provisions of technically Sanctioned estimate. Item of 
work executed in violation of provision of the sanctioned estimate in respect of location, scope, specification, 
quantity and rate would not be entered nor paid by the field formation. 

17.  Clouse 37, 41 & 60 of the tender contract documents shall be operated by the Engineer in charge after obtaining 
prior approval form the competent authority as per Delegation of Financial Power Rules 2006. 

18.  The secured advance in terms clause 45 of the agreement shall be paid only for the imperishable materials 
brought-ill site and which the contractor intends to consume within reasonable time and be recovered on its 
actual consumption or 3 months whichever is earlier. 

19.  Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the deficient amount 
i.e below 5% of the estimated cost would be deposited in cash within 07 days of the issuance of Acceptance letter 
otherwise his contract will be - rescinded and earnest money forfeited in favor of the Government in Public 
interest along with black listing of the firm. 

20.  The contractor shall keep the entire reach of road allotted to him "Patch Free" at his own cost for smooth running 
traffic. 

Contractor  Witness   witness          Ex:Engg./Distt: Officer/ TMA 

https://v3.camscanner.com/user/download
https://v3.camscanner.com/user/download


 

 
 
 

57 

BANK GUARANTEE (See Clause 7) 
 
Penal sum of bond _____________________________________________ 

(express in words and figure) 
 
KNOW ALL BY THESE PRESENT THAT Mr./Messrs 
 
_________________________________________ Whose official address 

(Name of contractor) 
 
Is ____________________________________________________________________________ 

as principals^) (hereinafter referred to as principal) and the Bank of Punjab er scheduled Bank(s) of Pakistan 
(hereinafter appearing in the schedule of sureties, as sureties (hereinafter some times called the surety at the 
request of the principal are held and firmly bond to the Government, of the Punjab acting through the DPD/EE/ 
DO. ____________ or his successor or assigns) a body organized and existing under and by virtue of laws of laws 
of the Government of the Punjab, in the penal sum of the amount stated above, lawful money for the payment 
of which sum well and truly made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents. 
 

PROVIDED THAT We, the sureties, bound ourselves in such surer jointly and severally as well as, severally 
only for the purpose of allowing a joint action or actions against any or all of us and for all others purpose, each 
surety bond itself, jointly, and severally with the principal for the payment of such sum only as set forth opposite 
its name in the following schedule:- 

 
 

SCHEDULE OF SURETIES Name of 
 
Bank, Branch and address    Limit of liability 
 
 
 
 
 
 
 
 
The conditions of the above obligations is such that: 
WHERES AS, the tender of the above bounden principal has been accepted 
 
and he has entered into a contract with the DPD/EE/DO ___________________________________ 
 
for the work ____________________________________________________________________ 

(Name of work) 
on the ……………………………...……….. day of …………………………………… 20 ……………………………………………………… 
 

AND WHEREAS under the terms of the contract govemment has required the principal to furnish a performance 
guarantee to form a part of the contract. 

 
 
 

NOW. THEREFORE, it is agreed as follows:- 
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(1)  If the above bounden principal shall well truly and faithfully perform the contract the comply with the 

fulfill all the undertakings, terms and provision therefore, and company with all covenants therein contained and 

contained in the specifications, plan and other instruments constituting a part of the contract, required to be 

performed by the said principal, in the matter and within the time provided in the contract or any extension 

thereof that may e granted by the government with or without notice to the surety (s) and shall fully indemnify 

and the government, from all costs and damages which the government may suffer by reasons of failure so to do, 

and shall folly reimburse and repay the said DPD / EE/ DO ___________________ all our-lay and expenses which 

may incur in making good any such default and reasonable counsel fee incurred in the prosecution of defense of 

any action arising out of or in connection with any such default, and shall pay all persons who have contract 

directly with the work performed under the contract or any addition in or alteration thereto, or if the contract 

has otherwise been rescinded by the government under the provision of clause 60 of general conditions of 

contract, then this obligation shall be null and void and of no effect, otherwise to remain in full force and effect 

and virtue. 

(2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of may 

matter or thing concerning that said contraction the part of the government or the Engineer-in-charge.. extension 

in time, alteration in or addition to the terms of the contract between the government and the contractor or to 

the extent and nature of the work be construed; completed and maintained there under, or the specifications 

accompanying the same skall in any way affect its obligations to this guaranty and it does hereby waive notice of 

any chai.ge, extension in time, alteration or addition to the terms of the contract, or to the specification 

(3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated on the 

top of this guarantee which each surety binds itself and promise to pay the whole or any part of this anoint on 

demand to the DPD/EE/DO ______________________ 

without question and without reference to the principal Provided that the notice of demand be given by the 

aforesaid Engineer In charge, in writing to the surety. 

 

IN WITNESS WHEREOF, the named principal and the surety have executed this instrument under its seal on this 

___________________________ day of 20 ______________________ 

The mane and corporate seal of the surety being hereto fixes and these presents duly signed by its undersigned 

representatives pursuant, to the authority of its governing body. 

 

Principal 

(Contractor) Address 

 

Sureties 1 ………………………………………………………….…………..Bank of Pakistan Ltd. or Bank Punjab 

____________ Branch 

Seal 
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 Signed sealed and derived by the said principal and sureties in the presence of: WITNESS: 

 

1 __________________________ 

 

Name ____________________________ 

 

Address _______________________________ 

 

 

 

2 _____________________________ 

 

Name  

 

Address 
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BANK GUARNTEE (See Clause 50 (b)) 

WHEREAS a contractor for the _____________________________________________________ 
   (name of work) (hereinafter called the work) has 

 

been awarded by the government of the Punjab, acting through the DPD /EE/ IX) 

_________________________________________________________________________to 

Mr./Messers ______________________________________________________________ 

(Hereinafter called the contractor)  (name of contractor) 

AND WHEREAS, the contractor has constructed the said work and completed the contract or part thereof 

for which certificate of completion has been given by the concerned authority (DPD/EE/ DO etc.) 

AND WHEREAS, clause 50 (b) of the general conditions of contract provides that the amount of security 

deposit retained by government in the above work or such portion of the security deposit as the engineer-in-

charge shall determine with respect to a part of the work, having regard to relative value of such part of the work 

can be released to the contractor, provided the contractor produces a bank guarantee from the Bank of 

Punjab/Scheduled Bank in Pakistan of an amount equal to the amount of his security deposit as aforesaid, to the 

effect that the contractor shall repair and replace at his expenses all tfye damages and imperfections which may 

become apparent in all or any o the work mentioned in the contract within the balance period of maintenance 

after a certificate, final or otherwise of its complication has been given by the concerned authonty (DPD/EE/DO 

etc) 

AND WHEREAS, the certificate of completion of the work or part of the work has been given by the 

DPD/EE/DO ____________________ day of ________________ 20 ____________ 

and the contractor is responsible to repair and replace such damages ad imperfection up to the 

___________________________________ day of 20 ___________________________ 

NOW THEREFORE, by this guarantee we M/s ________________________________ 

Bank of Pakistan Ltd. ________________________________________________________ 

Branch ________________________________ (hereinafter called the guarantor) do hereby bold and bound 

ourselves. Our successors and assigns, jointly and severally to the govemment in a sum of Rs 

___________________________ (Rupee ___________________________) 

in the manner hereinafter provided in the guarantee. 

The condition of this guarantee is such that the contractor shall repair and replace at his own expenses 

all the damage and imperfections which become appeared in all or any of the works mentioned in the contract 

within the period mentioned in item (4) of the memorandum annexed with the contract, after a certificate, final 

or otherwise of day of 20 has its completion, being from the been given by the DPD/EE/DO to his satisfaction his 

successors except as a result of the consequence of war hostilities, whether direct or indirect (whether was be 

declared er not) invasión, act of foreign energy, rebellion, revolution, insurrection, military or usurped power, 

civil war, or riots (otherwise than among the contractor's own employees), commotion or disorder, failing which 
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the guarantor binds himself, his successor or assigns, under this guarantee to pay to the government his success 

or in office or assigns, on demand and without question and without reference to the contractor, a sum here in 

before mentioned above 
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61 

Provided that notice of demand of the said of Rs. 

Rupees __________________________________________________________________ 
Shall be given to the guarantee) in writing by the DPD / EE / CO. 
________________________________________________________________________ 
or his successor in or assigns. 
 

 

Provide further that this guarantee shall be irrevocable and liability of the guarantor under this guarantee 

shall in no case exceed the aggregate sum of Rs ____________________ 

Rupees _________________________ and shall case after __________________ day of ______ 

20 _______________ 

 

IN WITNESS WHEREOF, we the said guarantor have set out our hands to this deed of guarantee this 

_______________________ day of  _________________ 20 ______________ 

 pursuant to the authority of its governing body. 

Guarantor _____________________________ 
 
Name ________________________________ 
 
Branch _______________________________ 

 

 

Signed, sealed and delivered by the said guarantor person in the presence of 

WITNEES: 

1. ___________________________ 

Name _________________________ 

Address ________________________ 

_______________________________ 

 

2. ____________________________ 

Name __________________________ 

Address _________________________ 
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